



सिद्धिमूलं प्रबन्धनम्
भा. प्र. सं. इन्दौर
IIM INDORE

भारतीय प्रबंध संस्थान इन्दौर

प्रबंध शिखर, राऊ-पीथमपुर रोड, इन्दौर - 453 556 (म.प्र.), भारत

INDIAN INSTITUTE OF MANAGEMENT INDORE

Prabandh Shikhar, Rau-Pithampur Road, Indore - 453 556 (M.P.), India

IIMI/Estate/2022/1198

October 06, 2022

Name of work:- Development of Lawn tennis court near gate no 2 and resurfacing of existing badminton court (2 nos) at SR-06
NIT No. IIMI/Estate/34/2022/124 File No 361

Corrigendum - 1 Bid clarification

Sno	Query by agencies	Amendment in tender clause no.	Clause in tender	Shall be read as
1	As per tender 50mm asphalt (38mm DBM & 12mm SC) on top of wmm surface is required thickness (Some typing errors as per tender 25mm mention thickness)	Description of BoQ item number 2 of financial bid named as <u>Annexure A</u>	ASPHALT SURFACE 25MM THICKNESS ON WMM BASE SURFACE Bitumen Work - Supply & Filling Living, Water Rolling & Dressing > BM (bitumen macadam) 35MM WITH MINIMUM 4.5% OF BITUMEN > BC (bitumen concert) 6MM WITH MINIMUM 6.5% OF BITUMEN	ASPHALT SURFACE 50MM THICKNESS ON WMM BASE SURFACE Bitumen Work - Supply & Filling Living, Water Rolling & Dressing > BM (bitumen macadam) 38MM WITH MINIMUM 4.5% OF BITUMEN > BC (bitumen concert) 12MM WITH MINIMUM 6.5% OF BITUMEN
2		In tender clause 4-For New Lawn Tennis-(b)	Asphalt Surface 25MM thickness on WMM base surface	Asphalt Surface 50 MM thickness on WMM base surface
3	Time period is need 60 days because asphalt need 25-30days for dry properly before applying acrylic layers (if weather support we can finish in time)	Serial number 5 in table of tender clause number 1. Also tender clause number 6 * 0. Completion Period.	45 Days	60 Days
4	Payment term should be for smooth working 2/3 part as per work completed in different section stages.	Tender clause number "a" of 3	Payment shall be made under actual measurement after completion of the project.	Payment shall be made as per given mile stone of BoQ items :- i) First mile stone - After completion of BoQ item number 3 of A. ii) Second mile stone - After completion of BoQ item number 2 of A. iii) Third mile stone - After completion of BoQ item number 4,5 & 6 of A & 1 of B. iv) Final payment - After satisfactorily completion of complete scope of work as mentioned in Financial Bid.
5	-	Serial number 8 in table of tender clause number 1.	Last date & time of receipt of tender - October 07, 2022, Up to 02:30 PM	Last date & time of receipt of tender - October 11, 2022, Up to 02:30 PM
6	-	Serial number 9 in table of tender clause number 1.	Date & Time of opening of technical bid - 03:00 PM on October 07, 2022	Date & Time of opening of technical bid - 03:00 PM on October 11, 2022

Chief Engineer