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ᳰदनाकं /Dated: August 24, 2023 
   

ई - िनिवदा आमंᮢ ण सचूना/  NOTICE INVITING E-TENDER     
Ref: E-Tender Notice No. IIMI/Estate/41/2023/182 File No. 426 

    
 

आईआईएम इंदौर िनिवदा द᭭तावजे मᱶ उि᭨लिखत पाᮢता मानदडं के अनुसार पाᮢ बोलीदाताᲐ से आईआईएम इंदौर मᱶ 
उि᭨लिखत कायᭅ के िलए ई-ᮧो᭍योरमᱶट पोटᭅल के मा᭟यम से ऑनलाइन आइटम दर िनिवदा आमंिᮢत करता ह।ै िववरण नीचे 
ᳰदया गया ह:ै 
IIM Indore invites online item rate tender through e-procurement portal under 
mentioned work at IIM Indore from the bidders eligible as per the eligibility criteria 
mentioned in the tender document. The details are given below:    
    

A.    मह᭜वपूणᭅ घटनाᲐ / गितिविधयᲂ कᳱ अनुसूची 
Schedule of Important Events / Activities    

   

A.1 बोली से संबंिधत जानकारी Information Related to Bid   
    

A.1.1   NIT No. : IIMI/Estate/41/2023/182 File No. 426 

A.1.2   About the  Institute 

IIM Indore is located on Rau Pithampur Road, 25 km 
away from main city centre. Our  is  an  ethical  
Institution  and  we  believe  in  transparency  in  
every  facets  of  work. There is least interference 
other than quality assurance and timely delivery. 
There  is  no  need  to  interact  with  anyone  other  
than  concerned  engineer. No  material  will  be  
allowed  to  enter  the  campus  from  Security  
gate  without  passing  the  same  by  concerned  
engineer  following  technical  specifications  of  
the  tender. There will  be  joint  measurement  of  
works  when  completed  and  bill  will  be  
submitted  after  the  joint  measurement  is  
accepted. The payment will be made online 
without any contact with anybody. Strict  quality  
control  will  be  ensured  for  the  job  to  be  
executed as  per  technical  specification  and  
make/brand  of  materials (in case  of  any brand  
or its  equivalent  specified, sample have to 
approved in advance ). 

A.1.3  कायᭅ का नाम 
Name of Work    

“Beautification and Greening around Student 
Residence-16”. 

A.1.4  

िनिवदा कᳱ ᮧाकि᭍लत रािश गु᭙स( 

एंड सᳶवᭅस टै᭍स को छोड़कर) 
Estimated  Cost  Put  to   

Tender (Including Goods & 
Service Tax) 

Rs. 6,02,574/- (Rupees Six Lakh Two Thousand 
Five Hundred Seventy Four Only) Including GST 
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A.1.5 
ईएमडी  
Earnest Money Deposit 
(EMD) (in Rs.)  

Rs. 12,051/- (Rs. Twelve Thousand and Fifty One 
Only) by e-payment through electronic mode 
(NEFT/ RTGS) 
Note: 
1. EMD shall be refunded after the selection 
process is over.  
2. Normally in case of unsuccessful bidders it 
gets refunded on or before the 30th day after 
the award of the contract.  
3. The EMD deposited along with bid by the 
successful bidder shall be returned after 
receiving the requisite performance guarantee. 
4. EMD may be forfeited  
• if any bidder withdraw or modify their Bids 
during the period of validity, or  
• if the successful bidder after being awarded 
the contract, fail to sign the contract, or to 
submit a performance Guarantee before the 
deadline defined in the NIT or as per the 
instruction of IIM Indore, whichever is later. In 
this case the action of forfeiture shall be 
undertaken without any notice. Also, the 
bidder shall not be allowed to participate in 
the re-tendering process of the services. Along 
with the aforesaid, they will be suspended for 
the period of two years from being eligible to 
submit Bids for contracts with the IIM Indore. 
 

A.1.6  समापन कᳱ अविध 
 Completion period    

 60 Days  

A.1.7  
िनिवदा जमा करने कᳱ िविध 
Mode of submission of  
tender    

केवल ऑन-लाइन मोड  On-Line mode only    

  

A.2 ᮧमुख घटनाएँ और ितिथया ँKey Events and Dates    
 

  A.2.1    ᮧकािशत करने का ᳰदनांक 
Publishing Date    

August 24, 2023 

A.2.2 Pre-Bid Meeting  
  

No pre-bid meeting required. 

Instead of pre-bid meeting, interested 
bidder are advised to visit the Institute to 
understand the scope before participating 
in tender. You have to request for entry 
permission in advance through email on 
estatecivil@iimidr.ac.in (contact number 
0731-2439618) 

A.2.3    द᭭तावेज सिहत िनिवदा के ऑनलाइन जमा करने कᳱ अंितम 
ितिथ और समय  

Upto 03:00 PM of September 08, 2023 
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Last date and time of closing of 
uploading/online submission of tender  

A.2.4    
तकनीकᳱ बोली के ऑनलाइन खोलने कᳱ ितिथ और समय 
Date & Time of online opening of technical 
bid    

03:30 PM of September 9, 2023 

A.2.5    

यो᭏य बोलीदाताᲐ कᳱ िवᱫीय बोली खोलने कᳱ ितिथ और 
समय  
Date and Time of opening of  financial bid 
of qualified bidders    

बाद मᱶ सूिचत ᳰकया जाएगा 
Will be notified later  

  

A.3 बोली स ेसबंंिधत अ᭠य मह᭜वपणूᭅ जानकारी Other Important Information Related to Bid    

 A.3.1  

ᮧितभूित जमा  
Security Deposit    

चालू िबलᲂ और अिंतम िबल से 2.5% कᳱ वसूली कᳱ जाएगी जो सीपीड᭣᭨यूडी खंड 
41 के अनुसार दोष देयता अविध के पूरा होने के बाद जारी कᳱ जाएगी। 
2.5% to be recovered from running bills & final bill which shall be 
released after the completion of Defect liability period as per 
CPWD clause 41.   

A.3.2  

परफॉमᭅ᭠स गारंटी 
Performance   
Guarantee    

ᳰदए गए मू᭨य का 5 (पांच)% जो इस एनआईटी के पूणᭅ दायरे के अनुसार काम पूरा 
होने के 60 ᳰदनᲂ के बाद/पूणᭅता ᮧमाण पᮢ जारी करने के बाद, जो भी बाद मᱶ हो, 
वापस कर ᳰदया जाएगा। 
5 (Five) % of awarded value which shall be refunded after 60 days 
of completion of work as per complete scope of this NIT/issue of 
completion certificate whichever is later. 
 

A.3.3   बोली कᳱ वैधता 
 Bid Validity    

िनिवदा खोलने कᳱ ितिथ से 90 ᳰदन 
90 Days from the date of opening of tender    

A.3.4 
चयन कᳱ िविध 
Method of 
Selection 

दो बोली ᮧणाली. 
Two Bid System. 
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   B. Guidelines for Online Bid Submission Through CPPP 

 

B.1 It is mandatory for all the applicants to have class II or III digital signature 
certification from licensed certifying agency like NIC, MTNL, e-mudra, TCS, 
safescrypt, GNFC etc. 

 

B.2 Detailed NIT can be viewed free of cost on IIM Indore website under the URL 
http://www.iimidr.ac.in/tenders/ . Schedule of quantities (Financial bid 
form) can be downloaded only from https://eprocure.gov.in/eprocure/app. 
Uploading of tender will be possible only after making payment of Tender 
Processing Fee and EMD. 

 

B.3 The tender shall be submitted online in the prescribed format before the date 
and time as mentioned in NIT. No other mode of submission is acceptable. 

 

B.4 The applicant have to upload the details of e-payment of processing fee & EMD 
before the last date & time and download the tender documents form the e-
tendering portal https://eprocure.gov.in/eprocure/app. 

 

B.5 Tenderer are advised to upload their documents well in time to avoid last 
minute rush on the server or complication in uploading. IIM Indore will not be 
responsible for any type of problem in uploading the documents. No hard 
copies for tender submission shall be entertained. 

 

B.6 Online bid documents submitted by intending bidders shall be opened only of 
those bidders, who has deposited e-Tender Processing Fee and Earnest Money 
Deposit and other documents scanned and uploaded are found in order. 

 

B.7 Information and Instructions for bidders posted on website shall form part of 
bid document. 

 

B.8 The bid document consisting of plans, specifications, the schedule of 
quantities of various types of items to be executed and the set of terms and 
conditions of the contract to be complied with and other necessary documents 
can be seen and downloaded from website 
https://eprocure.gov.in/eprocure/app free of cost. 

 

B.9 Those contractors / vendors not registered on the website mentioned above, 
are required to get registered beforehand. If needed the intending bidders 
may get acquainted with the process online from the www.eprocure.gov.in 
site itself. 

 

B.10 On opening date, the contractor can login and see the bid opening process. 
After opening of bids he will receive the competitor bid sheets. 

 

B.11 Contractor can upload documents in the form of JPG format and PDF format.  
 

B.12 The price bid format is provided in a spread sheet file like BoQ_price bid.xls, 
the rates offered should be entered in the allotted space only and uploaded 
after filling the relevant columns. The Price Bid/BOQ template must not be 
modified/replaced by the bidder; else the bid submitted is liable to be 
rejected for this tender. 

 
B.13 Contractor must ensure to quote rate of each item. Therefore, if any cell is 

left blank and no rate is quoted by the bidder, rate of such item shall be treated 
as “0” (ZERO) although the item have to be executed as per scope of contract.  
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B.14 The technical bid will be opened online first on due date and time as mentioned 
above. The time and date of opening of financial bid of contractors qualifying 
the technical bid shall be communicated to them at a later date. 

 
B.15 Completed Tenders containing technical bid and price bid will be received 

ONLINE only on CPP Portal website https://eprocure.gov.in/eprocure/app at 
the fixed time and date indicted in the NIT. The Tenderer will be at liberty to 
be present either in person or through an authorized representative at the time 
of opening of the Technical Bid with the Bid Acknowledgement Receipt or they 
can view the bid opening event online at their remote end. 

 
B.16 If there are any clarifications, this may be obtained online through the tender 

site, or thro’ the contact details. Bidder should take into account the 
corrigendum published before submitting the bids online. 

 
B.17 It is construed that the bidder has read all the terms and conditions before 

submitting their offer. Bidder should go through the tender schedules carefully 
and upload the documents as asked; otherwise, the bid will be rejected. 

 
B.18 The bidder has to digitally sign and upload the required bid documents one by 

one as indicated. Bidders to note that the very act of using DSC for downloading 
the bids and uploading their offers shall be deemed to be a confirmation that 
they have read all sections and pages of the bid document including General 
conditions of contract without any exception and have understood the entire 
document and are clear about the requirements of the tender requirements. 

 
B.19 The bidders are requested to submit the bids through online e-tendering system 

to the Tender Inviting Authority (TIA) well before the bid submission end date 
& time (as per Server System Clock). The TIA will not be held responsible for 
any sort of delay or the difficulties faced during the submission of bids online 
by the bidders at the eleventh hour. Tenderers are advised to upload their 
documents well in time to avoid last minute rush on the server. 

 
B.20 The time settings fixed in the server side & displayed at the top of the tender 

site, will be valid for all actions of requesting, bid submission, bid opening etc., 
in the e-tender system. The bidders should follow this time during bid 
submission. 
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C.    Other information and terms & conditions    
    

C.1   The bid submitted shall become invalid:   

• If the bidder is found ineligible. 
• If any of the bidder put his quoted rates (as in financial bid document) in the 

envelope of Cover-I: Technical Bid.  
• If the documents submitted by the successful bidder does not match with the 

originals before the award of work.    
C.2 However, certified copy of all the scanned and uploaded documents as specified in 

NIT shall have to be submitted by the lowest bidder only within a week physically 
in the office of the “Chief Officer Engineering, Indian Institute of Management 
Indore, Prabandh Shikhar, Rau – Pithampur Road, Indore 453556 (M.P.).    

C.3 IF ANY INFORMATION FURNISHED by the applicant is found to be incorrect at a later 
stage, they shall be liable to be debarred from tendering/ taking up works in IIM 
INDORE.    

C.4 The competent authority on behalf of the Director IIM Indore does not bind itself to 
accept the lowest or any other bid and reserves to itself the authority to reject any 
or all the bids received without the assignment of any reason. All bids in which any 
of the prescribed condition is not fulfilled or any condition including that of 
conditional rebate is put forth by the bidders shall be summarily rejected.    

C.5 Canvassing whether directly or indirectly, in connection with bidders is strictly 
prohibited and the bids submitted by the contractors who resort to canvassing will 
be liable for rejection.    

C.6 The competent authority on behalf of the Director, IIM Indore reserves to himself 
the right of accepting the whole or any part of the bid and the bidders shall be 
bound to perform the same at the rate quoted.    

C.7 The bid for the works shall remain open for acceptance for a period of Ninety (90) 
days from the date of opening of technical bid. If any bidders withdraws his bid 
before the said period or issue of letter of acceptance, whichever is earlier, or 
makes any modifications in the terms and conditions of the bid which are not 
acceptable to the department, then the IIM Indore shall, without prejudice to any 
other right or remedy, be at liberty to suspend the bidder for two years.    

 

C.8 This notice inviting Bid shall form a part of the contract document. The successful 
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 
15 days from the stipulated date of start of the work, sign the contract consisting 
of:-    

• The Notice Inviting Bid, all the documents including additional conditions, 
specifications, General Conditions of Contract and drawings, if any, forming 
part of the bid as uploaded at the time of invitation of bid and the rates quoted 
online at the time of submission of bid and acceptance thereof together with 
any correspondence leading thereto.    

• Any other Standard   C.P.W.D.  Form /other forms as applicable/ mentioned.    
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C.9 Mode of payment of EMD: Bidders may deposit the EMD through NEFT or RTGS. 
Details for the same are as below:    

    
   Name of beneficiary   : Indian Institute of Management Indore    
   Address         : Rau-Pithampur Road, Indore -453556, M.P.    
   Account No.       : 53018623445    
   Name of the Bank    : State Bank of India    
   Address of the bank      : IIM Indore Campus    
   IFSC Code        : SBIN0030525    

    
 Bidders will have to upload scanned copy of Payment details towards the EMD during 
the submission of tender and the same will be accepted only on verification & 
confirmation by the Institute. Any delay in credit will not be entertained by the 
Institute.    

 

C.10  TAXES: -    

i) The Contractor should get registered under GST and tax as applicable as per the 
extant order on the subject work shall be paid by the contractor to concerned 
department. Which will be reimbursed by the Institute as per the 
recommendation of Finance & Accounts department of the Institute & the same 
will be final & binding to the contractor.  

 

ii) The quote should exclude the GST but include all other taxes applicable 
for the subject work.  

 

iii) Labour Welfare cess @ 1 % of gross value of work done shall be recovered 
from each bill paid to the contractor.  

 

iv) Income Tax and cess as applicable shall be deducted from bill paid to the 
contractor.  

 

v) Contractor should be registered under EPF and as per law, shall pay EPF 
of contract workers to concerned Department from time to time.  

 

vi) Any other taxes/cess as per Government directives shall be deducted 
from each bill paid to the contractor from time to time. 

C.11 The specifications, Terms & Conditions, other regulations which are not herein 
mentioned will be guided by manual for procurement of works from ministry of 
finance & department of expenditure of Govt. of India, relevant CPWD 
guidelines, manual, specifications / BIS / IS/ Other Central / State Govt. norms 
applicable for IIM Indore & as prescribed by the OEM and the decision in this 
regard will be guided by the decision of the respective authority (Director/ Chief 
Officer Engineering as per applicability) of IIM Indore which shall be final and 
binding to the contractor.    

C.12 Tender documents may be downloaded from IIM Indore’s website/ CPPP e-
Publishing portal free of cost.  

C.13 Tenders and supporting documents should be uploaded through eprocurement 
portal i.e. CPPP only. Hard copy of the tender documents will not be accepted.    
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C.14 In the event of acceptance of a tender or as per the decision of the competent 
authority of IIM Indore, the documents submitted by the bidder/ successful bidder 
shall be verified with the originals before the award of work.    

C.15 On acceptance of the tender, the tenderer has to furnish a bar chart showing work 
completion schedule and submit it along with the performance security guarantee.    

C.16 The tenderer should not have been blacklisted or debarred by any Central/ State/ 
Autonomous/ Public Agency during last three financial years. In case blacklisted/ 
debarred bidder fills/ submits the bid/ being successful in bidding process awarded 
the job or during the execution of job the fact of being blacklisted/ debarred 
surfaced then the  

 Bid (during the bidding process) will be considered as invalid &  
 During the execution, if surfaced, then the contract will be liable to be 

terminated  
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D.    Bidder Qualification Criteria    
    

Contractors who fulfil the following requirements shall ONLY be qualified for financial 
bid opening:    

    

1. Work Experience: Experience of having successfully completed works during the last 
five years ending previous day of last date of submission of tenders.    

     

One similar completed work in any central government department, State government 
department, PSUs & Autonomous bodies, costing not less than the amount equal to 80% 
i.e. Rs. 4,82,059/- of the estimated cost put to tender.  

OR 
Two similar completed works in any central government department, State government 
department, PSUs & Autonomous bodies each costing not less than the amount equal to 
60% i.e. Rs. 3,61,544/- of the estimated cost put to tender. 

OR 
Three similar completed works in any central government department, State 
government department, PSUs & Autonomous bodies each costing not less than the 
amount equal to 40% i.e. Rs. 2,41,030/- of estimated cost put to tender.         

          

All amounts rounded off to a convenient full figure.   
  

Note   i:  Similar work means “Civil Work”.    
ii: The completion certificate issued from clients should indicate the date of 
commencement, period of completion- stipulated & actual, awarded cost & cost 
at completion, quality of work done, reason for delay (if any) etc.    

 

2. Solvency Certificate: Current solvency certificate of the amount equal to 40% of 
the Estimated Cost put to tender i.e. Rs. 2,41,030/- (Rupees Two Lakh Forty One 
Thousand and Thirty Only) (scanned copy of original certificate to be uploaded)  

3. Turnover: Average annual financial turnover on construction works should be at 
least 50% i.e. Rs. 3,01,287 /- (Rupees Three Lakh One Thousand Two Hundred and 
Eighty Seven Only) of the estimated cost put to tender during last three 
consecutive financial years i.e. FY 2019-20, 2020-21, 2021-22 (scanned copy of 
original certificate from CA having UDIN Number to be uploaded). 

4. Profit/loss : The bidder should not have incurred any loss (before tax) in more than 
two years during last five consecutive P&L accounts, duly audited & certify by 
Charted Accountant.  

5. Self-certified copy of declaration regarding local contents for preference Make in 
India in the letter head of the company. (Refer notification ref.no. P-
45021/2/2017-PP (BE-II), dated 04th June 2020 for “Provision of Public 
Procurement (Preference to Make in India), Order 2017- Revision regarding” 
notification issued from the Ministry of Commerce and Industry, Department for 
promotion of industry and internal Trade (Public Procurement Section), Govt. Of 
India. 
“(The ‘Class-I local supplier’/’Class-II local supplier’ at the time of tender, 
bidding or solicitation shall be required to indicate percentage of local content 
and provide Self certification that the item offered meets the local content 
requirement for ‘Class-I local supplier’/’class –II local supplier’ as the case may 
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be. They shall also give details of the location (s) at which the local value 
addition is made.)” 

 

6. Certificates: (scanned copy of original certificates to be uploaded)       
6.1 PAN (Permanent Account Number)    
6.2 GST (Goods & Service Tax) Registration Certificate (in Active status)   
6.3 E-payment details towards EMD.  
6.4 Certification of Incorporation / Registration of Firm. 
6.5 IT Returns for the FY 2019-20, 2020-21 & 2021-22. 

 

Important Note: 
 

i. Joint Ventures are not allowed. 
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E.    List of Documents to be scanned and uploaded    
    
While submitting bid, the Scanned copies of the following documents are to be 
uploaded:    

For Cover-1: 

I. NIT Document duly sign & sealed. 
II. Experience of having successfully completed works during the last five years ending 

previous day of last date of submission of tenders. 
III. Current bank solvency certificate 
IV. Copy of CA certificate having UDIN number for annual financial turnover to be uploaded  
V. Profit/Loss Certificate certified by the Chartered Accountant. 
VI. Certification of Incorporation/ Registration of firm 
VII. PAN (Permanent Account Number)    
VIII. GST (Goods and Services Tax) Registration Certificate  
IX. E-payment details towards EMD.  
X. IT Returns for the FY 2019-20, 2020-21, 2021-22 
XI. EPF & ESI registration certificates (if applicable)   
XII. Aadhar card of the person who will sign the agreement 
XIII. Letter of Transmittal as per Annexure-1 
XIV. Self-certified copy of declaration regarding local contents in percentage for the BOQ 

items mentioned in Annexure-A towards clause of “Make in India” vide Gov. 
Notification ref.no. P-45021/2/2017-PP (BE-II), dated 04th June 2020 for “Provision of 
Public Procurement (Preference to Make in India), to be submitted in your company’s 
letter head as per standard format prescribed in Annexure-A. 

 
For Cover-2:  

i Schedule of Price Bid in the form of .xls  
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F.    General Instructions to Tenderers    
    

1. Scope of Work    
a. Beautification & Greening work as detailed in Bill of Quantity and specifications 
complete as mentioned in the tender & as per the direction of Engineer-in-Charge. 
b. Any other work related to but not specifically mention above, required for completion 
of the job as per the intent and scope of work.  

     

2. The Tenderer shall get acquainted with the location of the sites and carefully check the 
specifications and shall satisfy himself that the material / items offered is complying with 
the IIM Indore’s requirements and specifications laid down in the tender document or as per 
the direction of Engineer-in-Charge.    
 

3. GCC MAINTENANCE WORKS 2020 as per CPWD shall be followed. 
 

4. Defect Liability Period should be 1 year from the actual date of completion of work 
 

5. Deviated quantity of BOQ item or any item which is not available in the BOQ shall be paid 
as per DSR 2021 rates. If it is not available in BOQ & DSR 2021 then extra item shall be 
worked out as market rate analysis. The decision of Engineer-in-charge will be conclusive 
and final binding on the contractor. 

 

6. Inspection of materials/work at site    

 The IIM Indore’s engineer and /or his representative shall inspect the materials at site after 
delivery before the same is used in the work. The IIMI’s engineer and /or his representative 
shall have free and full access at any time during execution of the contract to the contractor's 
works or site. In case of execution of work for the aforesaid purpose, and IIMI’s engineer may 
require the contractor to make arrangements for inspection of work or any part thereof or 
any material at his premises or at any other place specified by the IIM Indore’s Engineer.    

    

7. The IIM Indore’s Engineer shall have the power-    
i) To reject the whole/part of the items & materials tendered for inspection, if after 

inspection of such portion thereof, as he may in his discretion think fit, he is satisfied 
that the same is unsatisfactory; and    

ii) To mark the rejected items / materials or parts with a rejection mark so that it may 
easily be identified if re-submitted.    

    

8. Maintenance & Guarantee/ Warrantee:     
        

a. During the Defect Liability Period, IIM Indore reserve the right to cross check the 
performance of any item / material with the minimum performance levels specified 
in the specifications. 

 
b. Any damage of the existing structure, building etc. made by the successful bidder 

during execution of this work shall be made good as it was at his own cost & risk 
and to the satisfaction of Engineer-in-Charge.    
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G.    Terms of Payment  
 

 

Release of payment: Payment shall be made by IIM Indore to the contractor under 
following condition:- 

1) Final bill/RA bill to be paid when submitted along with supporting documents. Payment 
shall be made under actual measurement. 

2) The contractor shall also submit to the department his computerized Abstract and 
Measurement Book. 

3) Contractor should get registered under GST and tax as applicable as per the  extant order 
on the subject contract shall be paid by the contractor to concerned department which 
will be reimbursed/paid by the Institute as per the recommendation of Finance & 
Accounts department of the Institute & the same will be final & binding to the 
contractor. 

4) Income Tax and cess as applicable shall be deducted from bill paid to the contractor. 
5) Any other taxes/cess as per government directives shall be deducted from bill paid to 

the contractor from time to time. 
6) The performance guarantee shall be refunded to the contractor 60 days after the 

completion of the work/service and recording of the completion certificate as above. 
7) Security Deposit will be released after completion of DLP period. 
8) Payment to be made online to vendor’s bank account. Vendor must give details of the 

bank account for online transaction of payment after completion of job to the 
satisfaction of institute representative. 
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  H.   Safety Codes    
    
1 Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as can 
be done safely from ladders. When a ladder is used, an extra mazdoor shall be engaged 
for holding the ladder and if the ladder is used for carrying materials as well suitable 
footholds and hand-hold shall be provided on the ladder and the ladder shall be given 
an inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical.)  

2 Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm. 
(3ft.) high above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends thereof with only such opening as may 
be necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure.  

3 Working platforms, gangways and stairways should be so constructed that they should 
not sag unduly or unequally, and if the height of the platform or the gangway or the 
stairway is more than 3.6 m (12ft.) above ground level or floor level, they should be 
closely boarded, should have adequate width and should be suitably fastened as 
described in (2) above.  

4 Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of person or materials by providing suitable fencing 
or railing whose minimum height shall be 90 cm. (3ft.)  

5 Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 
9m. (30ft.) in length while the width between side rails in rung ladder shall in no case 
be less than 29 cm. (11½") for ladder up to and including 3 m. (10 ft.) in length. For 
longer ladders, this width should be increased at least ¼”for each additional 30 cm. 
(1 foot) of length. Uniform step spacing of not more than 30 cm shall be kept. Adequate 
precautions shall be taken to prevent danger from electrical equipment. No materials 
on any of the sites or work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The contractor shall provide all necessary 
fencing and lights to protect the public from accident and shall be bound to bear the 
expenses of defence of every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit; action or 
proceedings to any such person or which may, with the consent of the contractor, be 
paid to compensate any claim by any such person.  

6 (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all 
times be supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction 
thereof, Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above 
the surface of the ground. The side of the trenches which are 1.5 m. (5ft.) or more in 
depth shall be stepped back to give suitable slope or securely held by timber bracing, 
so as to avoid the danger of sides collapsing. The excavated materials shall not be 
placed within 1.5 m. (5ft.) of the edges of the trench or half of the depth of the trench 
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whichever is more. Cutting shall be done from top to bottom. Under no circumstances, 
undermining or undercutting shall be done. 
(b) Safety Measures for digging bore holes:-  

i. If the bore well is successful, it should be safely capped to avoid caving and 
collapse of the bore well. The failed and the abandoned ones should be 
completely refilled to avoid caving and collapse;  

ii. During drilling, Sign boards should be erected near the site with the address 
of the drilling contractor and the Engineer in-charge of the work;  

iii. Suitable fencing should be erected around the well during the drilling and 
after the installation of the rig on the point of drilling, flags shall be put 50m 
alround the point of drilling to avoid entry of people;  

iv. After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m 
above ground level and 0.60m below ground level should be constructed 
around the well casing;  

v. After the completion of the borewell, the contractor should cap the bore well 
properly by welding steel plate, cover the bore well with the drilled wet soil 
and fix thorny shrubs over the soil. This should be done even while repairing 
the pump;  

vi. After the borewell is drilled the entire site should be brought to the ground 
level.  

7 Demolition - Before any demolition work is commenced and also during the progress 
of the work,  
i. All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 
ii. No electric cable or apparatus which is liable to be a source of danger or a cable 

or apparatus used by the operator shall remain electrically charged. 
iii. All practical steps shall be taken to prevent danger to persons employed from 

risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to render it unsafe. 

8 All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned:- The following 
safety equipment shall invariably be provided.  

i. Workers employed on mixing asphaltic materials, cement and lime mortars shall 
be provided with protective footwear and protective goggles.  

ii. Those engaged in white washing and mixing or stacking of cement bags or any 
material which is injurious to the eyes, shall be provided with protective 
goggles.  

iii. Those engaged in welding works shall be provided with welder’s protective 
eyeshields.  

iv. Stone breaker shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals. 

v. When workers are employed in sewers and manholes, which are in active use, 
the contractors shall ensure that the manhole covers are opened and ventilated 
atleast for an hour before the workers are allowed to get into the manholes, 
and the manholes so opened shall be cordoned off with suitable railing and 
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provided with warning signals or boards to prevent accident to the public. In 
addition, the contractor shall ensure that the following safety measure are 
adhered to :-  
a. Entry for workers into the line shall not be allowed except under supervision 

of the JE or any other higher officer. 
b. At least 5 to 6 manholes upstream and downstream should be kept open for 

at least 2 to 3 hours before any man is allowed to enter into the manhole 
for working inside.  

c. Before entry, presence of Toxic gases should be tested by inserting wet lead 
acetate paper which changes colour in the presence of such gases and gives 
indication of their presence. 

d. Presence of Oxygen should be verified by lowering a detector lamp into the 
manhole. In case, no Oxygen is found inside the sewer line, workers should 
be sent only with Oxygen kit. 

e. Safety belt with rope should be provided to the workers. While working 
inside the manholes, such rope should be handled by two men standing 
outside to enable him to be pulled out during emergency.  

f. The area should be barricaded or cordoned of by suitable means to avoid 
mishaps of any kind. Proper warning signs should be displayed for the safety 
of the public whenever cleaning works are undertaken during night or day. 

g. No smoking or open flames shall be allowed near the blocked manhole being 
cleaned. 

h. The malba obtained on account of cleaning of blocked manholes and sewer 
lines should be immediately removed to avoid accidents on account of 
slippery nature of the malba.   

i. Workers should not be allowed to work inside the manhole continuously. He 
should be given rest intermittently. The Engineer-in-Charge shall   decide 
the time up to which a worker may be allowed to work continuously inside 
the manhole.  

j. Gas masks with Oxygen Cylinder should be kept at site for use in emergency.  
k. Air-blowers should be used for flow of fresh air through the manholes. 

Whenever called for, portable air blowers are recommended for ventilating 
the manholes. The Motors for these shall be vapour proof and of totally 
enclosed type. Non sparking gas engines also could be used but they should 
be placed at least 2 metres away from the opening and on the leeward side 
protected from wind so that they will not be a source of friction on any 
inflammable gas that might be present.  

l. The workers engaged for cleaning the manholes/sewers should be properly 
trained before allowing to work in the manhole.  

m. The workers shall be provided with Gumboots or non-sparking shoes bump 
helmets and gloves non sparking tools safety lights and gas masks and 
portable air blowers (when necessary). They must be supplied with barrier 
cream for anointing the limbs before working inside the sewer lines.  

n. Workmen descending a manhole shall try each ladder stop or rung carefully 
before putting his full weight on it to guard against insecure fastening due 
to corrosion of the rung fixed to manhole well.  
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o. If a man has received a physical injury, he should be brought out of the 
sewer immediately and adequate medical aid should be provided to him.  

p. The extent to which these precautions are to be taken depend on individual 
situation but the decision of the Engineer-in-Charge regarding the steps to 
be taken in this regard in an individual case will be final.  

vi. The Contractor shall not employ men and women below the age of 18 years on 
the work of painting with products containing lead in any form. Wherever men 
above the age of 18 are employed on the work of lead painting, the following 
precaution should be taken:-  
a. No paint containing lead or lead products shall be used except in the form 

of paste or readymade paint. 
b. Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed and 
scrapped.  

c. Overalls shall be supplied by the contractors to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during 
and on the cessation of work.  

vii. Workmen executing work on scaffolds or other structures above specified height 
shall   be provided with full body harness and fall arresters.   

9 An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) the 
Contractor shall not employ women and men below the age of 18 on the work of 
painting with product containing lead in any form, wherever men above the age of 18 
are employed on the work of lead painting, the following principles must be observed 
for such use :  

i. White lead, sulphate of lead or product containing these pigment, shall not be 
used in painting operation except in the form of pastes or paint ready for use.  

ii. Measures shall be taken, wherever required in order to prevent danger arising 
from the application of a paint in the form of spray.  

iii. Measures shall be taken, wherever practicable, to prevent danger arising out of 
from dust caused by dry rubbing down and scraping.  

iv. Adequate facilities shall be provided to enable working painters to wash during 
and on cessation of work.  

v. Overall shall be worn by working painters during the whole of working period. 
vi. Suitable arrangement shall be made to prevent clothing put off during working 

hours being spoiled13 by painting materials.   
vii. Cases of lead poisoning and suspected lead poisoning shall be notified and shall 

be subsequently verified by medical man appointed by competent authority of 
C.P.W.D PWD (DA).  

viii. C.P.W.D./PWD (DA) may require, when necessary medical examination of 
workers.  

ix. Instructions with regard to special hygienic precautions to be taken in the 
painting trade shall be distributed to working painters. 

10 When the work is done near any place where there is risk of drowning, all necessary 
equipments should be provided and kept ready for use and all necessary steps taken 
for prompt rescue of any person in danger and adequate provision, should be made for 
prompt first aid treatment of all injuries likely to be obtained during the course of the 
work. 
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11 Use of hoisting machines and tackle including their attachments, anchorage and 
supports shall conform to the following standards or conditions :-  
i.  

(a)    These shall be of good mechanical construction, sound materials and adequate strength 
and free from patent defects and shall be kept repaired and in good working order.  

(b)    Every rope used in hoisting or lowering materials or as a means of suspension shall be 
of durable quality and adequate strength, and free from patent defects.  

ii. Every crane driver or hoisting appliance operator, shall be properly qualified and 
no person under the age of 21 years should be in charge of any hoisting machine 
including any scaffolding winch or give signals to operator.  

iii. In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or as means of suspension, the safe working load 
shall be ascertained by adequate means. Every hoisting machine and all gear 
referred to above shall be plainly marked with the safe working load. In case of 
a hoisting machine having a variable safe working load each safe working load 
and the condition under which it is applicable shall be clearly indicated. No part 
of any machine or any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing.  

iv. In case of departmental machines, the safe working load shall be notified by the 
Electrical Engineer-in-Charge. As regards contractor’s machines the contractors 
shall notify the safe working load of the machine to the Engineer-in-Charge 
whenever he brings any machinery to site of work and get it verified by the 
Electrical Engineer concerned.  

12 Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent 
of the load. Adequate precautions should be taken to reduce to the minimum the risk 
of any part of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations which are already energized, insulating mats, 
wearing apparel, such as gloves, sleeves and boots as may be necessary should be 
provided. The worker should not wear any rings, watches and carry keys or other 
materials which are good conductors of electricity.  

13 All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near 
places of work.  

14 These safety provisions should be brought to the notice of all concerned by display on 
a notice board at a prominent place at work spot. The person responsible for 
compliance of the safety code shall be named therein by the contractor. 

15 To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangements made by the contractor shall be open to inspection by 
the Labour Officer or Engineer-in-Charge of the department or their representatives.  

16 For Electronics works execution relevant safety standard of Govt. of India/ CPWD need 
to be followed.  

17  Notwithstanding the above clauses from (1) to (16), there is nothing in these to exempt 
the contractor from the operations of any other Act or Rule in force in the Republic of 
India. 
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I.    Fire Safety    
    

    
This will be as per the Fire Safety codes of the CPWD to the extent applicable to the 
IIM Indore. Decision in this regard will be governed by the competent authority of IIM 
Indore which shall be final and binding to the contractor. 
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 J.   Integrity Pact    
    
    
    

INTEGRITY PACT    
  To,    
………………………..,    
……………………….., 
 ………………………..    
    
Sub: NIT No. IIMI/Estate/41/2023/182 File No.426 for the work of “Beautification and 
Greening around Student Residence-16”.  
    
Dear Sir,    
    
It is here by declared that IIM Indore is committed to follow the principle of transparency, 
equity and competitiveness in public procurement. The subject Notice Inviting Tender 
(NIT) is an invitation to offer made on the condition that the Bidder will sign the integrity 
Agreement, which is an integral part of tender/bid documents, failing which the 
tenderer/bidder will stand disqualified from the tendering process and the bid of the 
bidder would be summarily rejected.    
    
This declaration shall form part and parcel of the Integrity Agreement and signing of the 
same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of 
the IIM Indore.    
    
Yours faithfully    
    
    
    
Chief Officer Engineering    
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INTEGRITY AGREEMENT    
    

This Integrity Agreement is made at ............... on this ........... day of ........... 2023    
BETWEEN    
    
The Director, IIM Indore represented through Chief Officer Engineering, IIM 
Indore,(Hereinafter referred as the IIM Indore, Prabandh Shikhar, Rau-Pithampur Road, 
Indore “Principal/Owner”, which expression shall unless repugnant to the meaning or 
context hereof include its successors and permitted assigns)    

    

AND    
..................................................................................................... .   
...................................................  (Name and Address of the Individual/ firm/ 
Company) 
Through ……........................................................................................    
(Hereinafter referred to as the (Details of duly authorized signatory) “Bidder/Contractor” 
and which expression shall unless repugnant to the meaning or context hereof include its 
successors and permitted assigns)    
    

Preamble    
    

WHEREAS   the   Principal / Owner   has   floated   the   Tender   IIMI/Estate/41/2023/182 
File No. 426 (hereinafter referred to as “Tender/Bid”) and intends to award, under laid 
down organizational procedure, contract for “Beautification and Greening around 
Student Residence-16” hereinafter referred to as the “Contract”.     
    
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 
rules, regulations, economic use of resources and of fairness/transparency in its relation with 
its Bidder(s) and Contractor(s).    
    
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 
and Contract between the parties.    
    
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses as under:    
    
Article 1: Commitment of the Principal/Owner   
(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption 
and to observe the following principles:    
    

(a) No employee of the Principal/Owner, personally or through any of his/her family 
members, will in connection with the Tender, or the execution of the Contract, demand, 
take a promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to.    
    

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity 
and reason. The Principal/Owner will, in particular, before and during the Tender process, 
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provide to all Bidder(s) the same information and will not provide to any Bidder(s) 
confidential / additional information through which the Bidder(s) could obtain an advantage 
in relation to the Tender process or the Contract execution.    
    

(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, 
whose conduct in the past has been of biased nature.    
    
(2) If the Principal/Owner obtains information on the conduct of any of its employees which 
is a criminal offence under the Indian Penal code    
(IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the principles herein 
mentioned or if there be a substantive suspicion in this regard, the Principal/Owner will 
inform the Chief Vigilance Officer and in addition can also initiate disciplinary actions as per 
its internal laid down policies and procedures.    
    
Article 2: Commitment of the Bidder(s)/Contractor(s)     
(1) It is required that each Bidder/Contractor (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to the IIM Indore 
/ Department all suspected acts of fraud or corruption or Coercion or Collusion of which it 
has knowledge or becomes aware, during the tendering process and throughout the 
negotiation or award of a contract.    
    

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation 
in the Tender process and during the Contract execution:    
    

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 
offer, promise or give to any of the Principal/Owner’s employees involved in the Tender 
process or execution of the Contract or to any third person any material or other benefit 
which he/she is not legally entitled to, in order to obtain in exchange any advantage of any 
kind whatsoever during the Tender process or during the execution of the Contract.    
    

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non-submission of bids or 
any other actions to restrict competitiveness or to cartelize in the bidding process.    
    

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 
Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of 
competition or personal gain), or pass on to others, any information or documents provided 
by the Principal/Owner as part of the business relationship, regarding plans, technical 
proposals and business details, including information contained or transmitted electronically. 
(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 
agents/ representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian 
Nationality shall disclose names and addresses of foreign agents/representatives, if any. 
Either the Indian agent on behalf of the foreign principal or the foreign principal directly 
could bid in a tender but not both. Further, in cases where an agent participate in a tender 
on behalf of one manufacturer, he shall not be allowed to quote on behalf of another 
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manufacturer along with the first manufacturer in a subsequent/parallel tender for the same 
item.    
    

(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the Contract.    
    

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences.    
    

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
indulge in fraudulent practice means a willful misrepresentation or omission of facts or 
submission of fake/forged documents in order to induce public official to act in reliance 
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified 
interest of others and/or to influence the procurement process to the detriment of the IIM 
Indore interests.    
    

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 
Coercive Practices (means the act of obtaining something, compelling an action or influencing 
a decision through intimidation, threat or the use of force directly or indirectly, where 
potential or actual injury may befall upon a person, his/her reputation or property to 
influence their participation in the tendering process).    
    
Article 3: Consequences of Breach   
Without prejudice to any rights that may be available to the Principal/Owner under law or 
the Contract or its established policies and laid down procedures, the Principal/Owner shall 
have the following rights in case of breach of this Integrity Pact by the 
Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and 
uphold the Principal/Owner’s absolute right:    
    

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Article 2 above or in any other form, such 
as to put his reliability or credibility in question, the Principal/Owner after giving 14 days 
notice to the contractor shall have powers to disqualify  the  Bidder(s)/Contractor(s)  from  
the  Tender  process  or terminate/determine the Contract, if already executed or exclude 
the Bidder/Contractor from future contract award processes. The imposition and duration of 
the exclusion will be determined by the severity of transgression and determined by the 
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the 
Principal/Owner.    
    

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the  Principal/Owner 
has disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 
terminated/determined the Contract or has accrued the right to terminate/determine the 
Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights 
that may have accrued to the Principal/Owner, may in its considered opinion forfeit the 
entire amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of the 
Bidder/Contractor.    
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(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor 
which constitutes corruption within the meaning of IPC Act, or  if the Principal/Owner has 
substantive suspicion in this regard, the Principal/Owner will inform the same to law 
enforcing agencies for further investigation.    
    
Article 4: Previous Transgression    

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with 
any other Company in any country confirming to the anticorruption approach or with Central 
Government or State Government or any other Central/State Public Sector Enterprises in 
India that could justify his exclusion from the Tender process.    
    

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from 
the Tender process or action can be taken for banning of business dealings/ holiday listing of 
the Bidder/Contractor as deemed fit by the Principal/ Owner.    
    

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused 
by him and has installed a suitable corruption prevention system, the Principal/Owner may, 
at its own discretion, revoke the exclusion prematurely.    
    
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors    

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact by any of 
its Subcontractors/sub-vendors.    
    

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all 
Bidders and Contractors.    
    

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 
between the Principal/ Owner and the bidder, along with the Tender or violate its provisions 
at any stage of the Tender process, from the Tender process.    
    
Article 6- Duration of the Pact    
This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 12 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 
Contract has been awarded. If any claim is made/lodged during the time, the same shall be 
binding and continue to be valid despite the lapse of this Pacts as specified above, unless it 
is discharged/determined by the Competent Authority, IIM Indore.    
Article 7- Other Provisions    
(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 
Headquarters of the Division of the Principal/Owner, who has floated the Tender.    
    

(2) Changes and supplements need to be made in writing. Side agreements have not been 
made.    
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(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 
partners or by one or more partner holding power of attorney signed by all partners and 
consortium members. In case of a Company, the Pact must be signed by a representative duly 
authorized by board resolution.    
    

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of 
this Pact remains valid. In this case, the parties will strive to come to an agreement to their 
original intensions.    
    

(5) It is agreed term and condition that any dispute or difference arising between the 
parties with regard to the terms of this Integrity Agreement / Pact, any action taken by the 
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof 
shall not be subject to arbitration.   
Article 8- LEGAL AND PRIOR RIGHTS    
All rights and remedies of the parties hereto shall be in addition to all the other legal rights 
and remedies belonging to such parties under the Contract and/or law and the same shall be 
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For 
the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over 
the Tender/Contact documents with regard any of the provisions covered under this Integrity 
Pact.    
    
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 
and date first above mentioned in the presence of following witnesses:    
    
...............................................................    
(For and on behalf of Principal/Owner)    
    
................................................................    
(For and on behalf of Bidder/Contractor)    
    
WITNESSES:    
1...............................................    
(Signature, name and address)    
    
2................................................   
(Signature, name and address) Place:  Dated:       
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K.    Agreement    
    

Format for Agreement    
 

THIS AGREEMENT made at Indore on the ____ day of _____ 2023 between Indian Institute 
of Management Indore Rau- Pithampur Road, Indore (hereinafter called "The IIM 
INDORE" which expression shall, unless repugnant to the context or meaning thereof, 
include its administrators, successors and assigns) of the one part 
AND________________________________________________________________
___________________________________________________________ (herein 
after called "The Contractor" which expression shall, unless repugnant to the context or 
meaning thereof, include its successors and permitted assigns) of the other part.  

WHEREAS  

The IIM INDORE is desirous of carrying out the work of “Beautification and Greening 
around Student Residence-16” issued vide NIT No.: IIMI/Estate/41/2023/182 File 
No.426 

The Works are to be executed as per the scope of work, technical specifications, drawings 
etc. as is mentioned in the tender document for tendered rate amounting to Rs. 
_________________________________________________________.  

 

The Contractor has agreed to execute the said works subject to the provisions hereinafter 
contained and subject also to General Conditions of Contract, Special conditions of 
contract, Safety Code, Model Rules for the protection of health and other arrangements 
for workers, Specifications, Preambles and Schedule of Quantities and erection & 
furnishing schedule (all of which are hereinafter collectively referred to as the ‘said 
tender conditions’) and strictly in accordance with the Scope of work annexed hereto at 
or for the respective rates set out in the Schedule of Quantities amounting to the sum as 
there under arrived at or such other sums as shall become payable there under 
(hereinafter referred to as the said tendered amount).  

 

NOW IT IS HEREBY AGREED AS FOLLOWS: - 

1. In consideration of the said tendered amount to be paid by The IIM INDORE to the 
Contractor at the time and in the manner set forth in the said tender conditions and 
in accordance with the Schedule of Payments to execute and complete the work 
shown upon the said Drawings strictly in accordance with the specifications and 
Schedule of Quantities. 

2. The said tender conditions, scope of work and the annexure-1 hereto shall be read 
and considered as forming part of this contract and the parties hereto shall 
respectfully abide by to the said conditions and perform the agreement on their part 
respectively contained in the said conditions. 

3. The approved drawings if any, notice inviting tenders technical specification etc. 
shall also form the basis of this contract. 
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4. This contract is neither a Lump sum Contract, nor a piece work contract, but is a 
contract on item rate basis to be carried out and to be paid for according to the 
Schedule of Payments at the rates contained in the Schedule of Quantities. 

5. The contract herein contained shall comprise not only the works mentioned above 
but all subsidiary works connected therewith within the same site as may be ordered 
to be done from time to time by the said Engineer-In-charge for the time being, even 
if such work may not be shown on the said Drawings or described in the said 
Specifications and Schedule of Quantities. 

6. The IIM INDORE reserves to themselves the right of altering the drawings and the 
nature of the work by adding to or omitting from the scope of work any item of work 
or portions of the same without prejudice to this contract. 

7. Time shall be considered as the essence of this contract and the Contractor hereby 
agrees to commence the work as mentioned in LOI/ work order and shall complete 
the entire work within the stipulated time limit. 

8. All payments by the IIM INDORE under this contract shall be made through online 
mode. 

9. All disputes arising out of or in any way connected with this contract shall be deemed 
to have arisen in respect of IIM Indore and Director IIM Indore only shall have 
jurisdiction to determine the same. 

10. That the contract and several parts of this contract have been read by the contractor 
and fully understood by him. The contractor shall not be entitled for payment beyond 
tendered quantities unless ordered specifically by written instructions of the 
Engineer-in-charge IIM INDORE.  

11. This contract shall be signed in duplicate, the original whereof shall be kept in the 
custody of the IIM INDORE and the duplicate with the Contractor.  

12. The Engineer-in-Charge may, without prejudice to his any other right or remedy 
against the contractor in respect of any delay, non-commencement, inferior 
workmanship, any claim for damages and/ or any other provisions of this contract or 
otherwise, and whether the date for completion has or has not elapsed, by notice in 
writing determine/ repudiate the contract. 

 

IN WITNESS WHEREOF the IIM INDORE has set his hands hereunto and duplicate hereof 
through his duly authorized official and the Contractor has caused these presents and 
duplicate hereof under his common seal by his duly authorized representative at the place 
and on the date month and year first herein above written. 

SIGNED, SEALED AND DELIVERED by IIM INDORE, by the hand of 

Signature:  

Name:   

Designation:  
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IN THE PRESENCE OF 

(1) Signature:  

Name:  

Address:  

 

(2) Signature:  

Name:  

Address:  

 

SIGNED, SEALED AND DELIVERED BY the Contractor M/s _____________ 
_______________________________________________________________. 

 

Signature:  

Name:  

Designation: 

 

IN THE PRESENCE OF 

(1) Signature:  

Name:  

Address: 

 

(2) Signature:  

Name:  

Address: 
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L.    Technical Specifications & Approved Makes  

      
1. General    

 

The specifications of the items will be guided by the respective specifications (if not truly 
matching then similar item) laid down in the CPWD specification in case of items relates 
to the DSR item & For Non-DSR items it will be guided by the item description along with 
the direction of Engineer-in-charge. Institute reserves the right to specify the makes in 
order to ensure best quality material in the interest of the work & institute. 
 

 
2. List of Approved Make / Materials In Order of Civil   

 
 

S.No Material Manufacturer/Brand Name 

1 Tiles  Kajaria / Somany / Nitco or equivalent as 
approved by IIM Indore 

2 Cement JK / Ambuja / Ultratech or equivalent as 
approved by IIM Indore 

3 Steel Reinforcement TATA / JSW / SAIL or equivalent as approved 
by IIM Indore 

4 MCB ABB / L&T / Legrand or equivalent as 
approved by IIM Indore 

5 Copper Flexible round 
submersible cable 

Polycabs / Havells / Finolex / Lubi or 
equivalent as approved by IIM Indore 

6 All other materials    As approved by the Engineer-in-Charge    

   
 
Note: Above all the makes are suggestive, Engineer-in-Charge may go for any of the make 
in the interest of work & in view of ensuring quality. 
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M.    General Conditions of Contract    
 

CLAUSES OF CONTRACT 
CLAUSE 1  
Performance Guarantee 
i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) 

of the tendered amount in addition to other deposits mentioned elsewhere in the 
contract for his proper performance of the contract agreement, (not withstanding 
and/or without prejudice to any other provisions in the contract) within period specified 
in Schedule ‘F’ from the date of issue of letter of acceptance. This period can be further 
extended by the Engineer-in-Charge up to a maximum period as specified in schedule 
‘F’ on written request of the contractor stating the reason for delays in procuring the 
Performance Guarantee, to the satisfaction of the Engineer-in-Charge. This guarantee 
shall be in the form of Cash (in case guarantee amount is less than Rs. 10,000/-) or 
Deposit at Call receipt of any scheduled bank/Banker’s Cheque of any scheduled 
bank/Demand Draft of any scheduled bank/Pay Order of any scheduled bank (in case 
guarantee amount is less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in 
accordance with the form annexed hereto. In case a fixed deposit receipt of any Bank 
is furnished by the contractor to the IIM Indore as part of the performance guarantee 
and the Bank is unable to make payment against the said fixed deposit receipt, the loss 
caused thereby shall fall on the contractor and the contractor shall forthwith on demand 
furnish additional security to the IIM Indore to make good the deficit.  

ii. The Performance Guarantee shall be initially valid up to the stipulated date of 
completion plus minimum 60 days beyond that, if the same is submitted by the agency 
on schedule format I as per GCC. If the same is submitted on the format II as per GCC 
then the performance Guarantee shall be valid up to the stipulated date of completion 
plus minimum 6 months beyond that. In case the time for completion of work gets 
enlarged, the contractor shall get the validity of Performance Guarantee extended to 
cover such enlarged time for completion of work. After recording of the completion 
certificate for the work by the competent authority, the performance guarantee shall 
be returned to the contractor, without any interest. However, in case of contracts 
involving maintenance of building and services/any other work after construction of 
same building and services/other work, then 50% of Performance Guarantee shall be 
retained as Security Deposit. The same shall be returned year-wise proportionately.  

iii. The Engineer-in-Charge shall not make a claim under the performance guarantee except 
for amounts to which the Director IIM Indore is entitled under the contract (not 
withstanding and/or without prejudice to any other provisions in the contract 
agreement) in the event of: 
a) Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in-Charge may claim the full 
amount of the Performance Guarantee. 
 

b) Failure by the contractor to pay Director IIM Indore any amount due, either as 
agreed by the contractor or determined under any of the Clauses/Conditions of the 
agreement, within 30 days of the service of notice to this effect by Engineer-in-
Charge.  
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iv. In the event of the contract being determined or rescinded under provision of any of 

the Clause/Condition of the agreement, the performance guarantee shall stand 
forfeited in full and shall be absolutely at the disposal of the Director IIM Indore. 

 
CLAUSE 1 A  
Recovery of Security Deposit 
The person/persons whose tender(s) may be accepted (hereinafter called the contractor) 
shall permit IIM Indore at the time of making any payment to him for work done under the 
contract to deduct a sum at the rate of 2.5% of the gross amount of each running and final 
bill till the sum deducted will amount to security deposit of 2.5% of the tendered value of 
the work. Such deductions will be made and held by IIM Indore by way of Security Deposit 
unless he/they has/have deposited the amount of Security at the rate mentioned above in 
cash or in the form of Government Securities or fixed deposit receipts. In case a fixed 
deposit receipt of any Bank is furnished by the contractor to the IIM Indore as part of the 
security deposit and the Bank is unable to make payment against the said fixed deposit 
receipt, the loss caused thereby shall fall on the contractor and the contractor shall 
forthwith on demand furnish additional security to the IIM Indore to make good the deficit. 
 
All compensations or the other sums of money payable by the contractor under the terms 
of this contract may be deducted from, or paid by the sale of a sufficient part of his security 
deposit or from the interest arising therefrom, or from any sums which may be due to or 
may become due to the contractor by IIM Indore on any account whatsoever and in the event 
of his Security Deposit being reduced by reason of any such deductions or sale as aforesaid, 
the contractor shall within 10 days make good in cash or fixed deposit receipt tendered by 
the State Bank of India or by scheduled public sector banks or Government Securities (if 
deposited for more than 12 months) endorsed in favour of the competent authority, any sum 
or sums which may have been deducted from, or raised by sale of his security deposit or any 
part thereof. The security deposit shall be collected from the running bills and the final bill 
of the contractor at the rates mentioned above. 
 
The security deposit as deducted above can be released against bank guarantee issued by a 
scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition 
that amount of such bank guarantee, except last one, shall not be less than Rs. 5 lac. 
Provided further that the validity of bank guarantee including the one given against the 
earnest money shall be in conformity with provisions contained in clause 17 which shall be 
extended from time to time depending upon extension of contract granted under provisions 
of clause 2 and clause 5. 
 
In case of contracts involving maintenance of building and services/any other work after 
construction of same building and services/other work, then 50% of Performance Guarantee 
shall be retained as Security Deposit. The same shall be returned year wise proportionately. 
 
Note-1: Government papers tendered as security will be taken at 5% (five per cent) below 
its market price or at its face value, whichever is less. The market price of Government 
paper would be ascertained by the competent authority at the time of collection of interest 
and the amount of interest to the extent of deficiency in value of the government paper 
will be withheld if necessary. 
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Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 
274 of the G.F. Rules except fidelity bond. This will be subject to the observance of the 
condition mentioned under the rule against each form of security. 
 
Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 
 
CLAUSE 2  
Compensation for Delay  
If the contractor fails to maintain the required progress in terms of clause 5 or to complete 
the work and clear the site on or before the contract or justified extended date of 
completion, as per clause 5 (excluding any extension under clause 5.5) as well as any 
extension granted under clauses 12 and 15, he shall, without prejudice to any other right or 
remedy available under the law to the IIM Indore on account of such breach, pay as agreed 
compensation the amount calculated at the rates stipulated below as the authority specified 
in schedule ‘F’ may decide on the amount of tendered value of the work for every completed 
day/month (as determined) that the progress remains below that specified in Clause 5 or 
that the work remains incomplete.  
 
This will also apply to items or group of items for which a separate period of completion has 
been specified. 
 

i) Compensation for delay of work @ 2.0 % per month of delay to be computed on per 
day basis  

 
Provided always that the total amount of compensation for delay to be paid under this 
Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of 
the Sectional part of work as mentioned in Schedule ‘F’ for which a separate period of 
completion is originally given.  
 
In case no compensation has been decided by the authority in Schedule ‘F’ during the 
progress of work, this shall be no waiver of right to levy compensation by the said authority 
if the work remains incomplete on final justified extended date of completion. If the 
Engineer in Charge decides to give further extension of time allowing performance of work 
beyond the justified extended date, the contractor shall be liable to pay compensation for 
such extended period. If any variation in amount of contract takes place during such 
extended period beyond justified extended date and the contractor becomes entitled to 
additional time under clause 12, the net period for such variation shall be accounted for 
while deciding the period for levy of compensation. However, during such further extended 
period beyond the justified extended period, if any delay occurs by events under sub clause 
5.2, the contractor shall be liable to pay compensation for such delay. 
 
Provided that compensation during the progress of work before the justified extended date 
of completion for delay under this clause shall be for non-achievement of sectional 
completion or part handing over of work on stipulated/justified extended date for such part 
work or if delay affects any other works/services. This is without prejudice to right of action 
by the Engineer in Charge under clause 3 for delay in performance and claim of 
compensation under that clause. 
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In case action under clause 2 has not been finalized and the work has been determined 
under clause 3, the right of action under this clause shall remain post determination of 
contract but levy of compensation shall be for days the progress is behind the schedule on 
date of determination, as assessed by the authority in Schedule F, after due consideration 
of justified extension. The compensation for delay, if not decided before the determination 
of contract, shall be decided after of determination of contract. 
 
The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the IIM Indore. In case, the contractor does 
not achieve a particular milestone mentioned in schedule F, or the re-scheduled 
milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be 
withheld, to be adjusted against the compensation levied as above. With-holding of this 
amount on failure to achieve a milestone, shall be automatic without any notice to the 
contractor. However, if the contractor catches up with the progress of work on the 
subsequent milestone(s), the withheld amount shall be released. In case the contractor fails 
to make up for the delay in subsequent milestone(s), amount mentioned against each 
milestone missed subsequently also shall be withheld. However, no interest, whatsoever, 
shall be payable on such withheld amount. 
 
CLAUSE 2A  
Deleted 
 
CLAUSE 3  
When Contract can be Determined  
Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract 
or otherwise, and whether the date of completion has or has not elapsed, by notice in 
writing absolutely determine the contract in any of the following cases: 
 

i) If the contractor having been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is being performed 
in an inefficient or otherwise improper or un-workman like manner shall omit to 
comply with the requirement of such notice for a period of seven days thereafter.  

 
ii) If the contractor has, without reasonable cause, suspended the progress of the work 

or has failed to proceed with the work with due diligence and continues to do so after 
a notice in writing of seven days from the Engineer-in-Charge.  

iii) If the contractor fails to complete the work or section of work with individual date of 
completion on or before the stipulated or justified extended date, on or before such 
date of completion; and the Engineer in Charge without any prejudice to any other 
right or remedy under any other provision in the contract has given further reasonable 
time in a notice given in writing in that behalf as either mutually agreed or in absence 
of such mutual agreement by his own assessment making such time essence of contract 
and in the opinion of Engineer-in-Charge the contractor will be unable to complete the 
same or does not complete the same within the period specified. 
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iv) If the contractor persistently neglects to carry out his obligations under the contract 
and/ or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days 
after a notice in writing is given to him in that behalf by the Engineer-in-Charge.  

v) If the contractor shall offer or give or agree to give to any person in IIM Indore service 
or to any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do or for having done or forborne to 
do any act in relation to the obtaining or execution of this or any other contract for 
IIM Indore.  

vi) If the contractor shall enter into a contract with IIM Indore in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have been 
previously disclosed in writing to the Engineer-in-Charge.  

vii) If the contractor had secured the contract with IIM Indore as a result of wrong 
tendering or other non-bonafide methods of competitive tendering or commits breach 
of Integrity Agreement.  

viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time 
be adjudged insolvent or have a receiving order or order for administration of his 
estate made against him or shall take any proceedings for liquidation or composition 
(other than a voluntary liquidation for the purpose of amalgamation or reconstruction) 
under any Insolvency Act for the time being in force or make any conveyance or 
assignment of his effects or composition or arrangement for the benefit of his creditors 
or purport so to do, or if any application be made under any Insolvency Act for the 
time being in force for the sequestration of his estate or if a trust deed be executed 
by him for benefit of his creditors. 

ix)  If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court or 
the creditor to appoint a receiver or a manager or which entitle the court to make a 
winding up order.  

 
x) If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days.  
xi) If the contractor assigns, (excluding part(s) of work assigned to other agency(s) by the 

contractor as per terms of contract), transfers, sublets (engagement of labour on a 
piece-work basis or of labour with materials not to be incorporated in the work, shall 
not be deemed to be subletting) or otherwise parts with or attempts to assign, 
transfer, sublet or otherwise parts with the entire works or any portion thereof without 
the prior written approval of the Engineer -in-Charge. When the contractor has made 
himself liable for action under any of the cases aforesaid, the Engineer-in-Charge on 
behalf of the Director, IIM Indore shall have powers: 

xii) (a) To determine the contract as aforesaid so far as performance of work by the 
Contractor is concerned (of which termination notice in writing to the contractor under 
the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such 
determination, the Earnest Money Deposit, Security Deposit already recovered and 
Performance Guarantee under the contract shall be liable to be forfeited and shall be 
absolutely at the disposal of the IIM Indore.  
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(b) After giving notice to the contractor to measure up the work of the contractor and 
to take such whole, or the balance or part thereof, as shall be un-executed out of his 
hands and to give it to another contractor to complete the work. The contractor, 
whose contract is determined as above, shall not be allowed to participate in the 
tendering process for the balance work. In the event of above courses being adopted 
by the Engineer-in-Charge, the contractor shall have no claim to compensation for any 
loss sustained by him by reasons of his having purchased or procured any materials or 
entered into any engagements or made any advances on account or with a view to the 
execution of the work or the performance of the contract. And in case action is taken 
under any of the provision aforesaid, the contractor shall not be entitled to recover or 
be paid any sum for any work thereof or actually performed under this contract unless 
and until the Engineer-in-Charge has certified in writing the performance of such work 
and the value payable in respect thereof and he shall only be entitled to be paid the 
value so certified. 

 
CLAUSE 3A  
In case, the work cannot be started due to reasons not within the control of the contractor 
within 1/8th of the stipulated time for completion of work or one month whichever is higher, 
either party may close the contract by giving notice to the other party stating the reasons. 
In such eventuality, the Performance Guarantee of the contractor shall be refunded within 
15 days neither party shall claim any compensation for such eventuality. This clause is not 
applicable for any breach of the contract by either party. 
 
CLAUSE 4  
Contractor liable to pay Compensation even if action not taken under Clause 3  
In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor 
and the liability of the contractor for compensation shall remain unaffected. In the event 
of the Engineer-in-Charge putting in force all or any of the powers vested in him under the 
preceding clause he may, if he so desires after giving a notice in writing to the contractor, 
take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final 
and binding on the contractor) use as on hire (the amount of the hire money being also in 
the final determination of the Engineer-in-Charge) all or any tools, plant, materials and 
stores, in or upon the works, or the site thereof belonging to the contractor, or procured by 
the contractor and intended to be used for the execution of the work/or any part thereof, 
paying or allowing for the same in account at the contract rates, or, in the case of these 
not being applicable, at current market rates to be certified by the Engineer-in-Charge, 
whose certificate thereof shall be final, and binding on the contractor, clerk of the works, 
foreman or other authorized agent to remove such tools, plant, materials, or stores from 
the premises (within a time to be specified in such notice) in the event of the contractor 
failing to comply with any such requisition, the Engineer-in-Charge may remove them at the 
contractor’s expense or sell them by auction or private sale on account of the contractor 
and his risk in all respects and the certificate of the Engineer-in-Charge as to the expenses 
of any such removal and the amount of the proceeds and expenses of any such sale shall be 
final and conclusive against the contractor. 
 



                                                                             NIT - Beautification and Greening around Student Residence-16   Page 38 of 88    
 

CLAUSE 5  
Time and Extension for Delay  
The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended 
time in accordance with these conditions shall be the essence of the Contract. The execution 
of the work shall commence from such time period as mentioned in schedule ‘F’ or from the 
date of handing over of the site, notified by the Engineer-in-Charge, whichever is later. If 
the Contractor commits default in commencing the execution of the work as aforesaid, the 
performance guarantee shall be forfeited by the Engineer in Charge and shall be absolutely 
at the disposal of the IIM Indore without prejudice to any other right or remedy available in 
law. 
 
5.1  
i. As soon as possible but within 7 (seven)  working days of award of work and in 

consideration of   
a) Schedule of handing over of site as specified in the Schedule ‘F’   
b) Schedule of issue of drawings if applicable as specified in the Schedule ‘F’   
The Contractor shall submit a Time and Progress Chart for each mile stone. The Engineer-
in-Charge may within 7 (seven) working days thereafter, if required modify, and 
communicate the program approved to the contractor failing which the program 
submitted by the contractor shall be deemed to be approved by the Engineer-in-Charge. 
The work programme shall include all details of balance drawings and decisions required 
to complete the contract with specific dates by which these details are required by 
contractor without causing any delay in execution of the work. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion 
of items of the works. It shall indicate the forecast of the dates of commencement and 
completion of various trades of sections of the work and may be amended as necessary 
by agreement between the Engineer-in-Charge and the Contractor within the limitations 
of time imposed in the Contract documents. 

ii. In case of non-submission of work programme by the contractor the program approved by 
the Engineer-in-Charge shall be deemed to be final.  

iii. The approval by the Engineer-in-Charge of such programme shall not relieve the 
contractor of any of the obligations under the contract.  

iv. The contractor shall submit the Time and Progress Chart and progress report using the 
mutually agreed software or in other format decided by Engineer-in-Charge for the work 
done during previous month to the Engineer-in-charge on or before 5th day of each month 
failing which a recovery as per Schedule F to be decided by the NIT approving authority 
shall be made on per week or part basis in case of delay in submission of the monthly 
progress report. 

 
5.2 
If the work(s) be delayed by:-  

i. Force majeure, or  
ii. Abnormally bad weather, or  
iii. Serious loss or damage by fire, or  
iv. Civil commotion, local commotion of workmen, strike or lockout, affecting any of 

the trades employed on the work, or  
v. Delay on the part of other contractors or tradesmen engaged by engineer-in- charge 

in executing work not forming part of the contract, or  
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vi. Non-availability of stores, which are the responsibility of IIM Indore to supply or  
vii. Non-availability or break down of tools and plant to be supplied or supplied by IIM 

Indore or  
viii. Any other cause like above which, in the reasoned opinion of the engineer-in-charge 

is beyond the contractor’s control.  
 
then upon the happening of any such event causing delay, the Contractor shall immediately 
give notice thereof in writing to the Engineer-in-Charge for entry in the hindrance register 
(physical or web-based as prescribed in Schedule ‘F’ but shall nevertheless use constantly 
his best endeavours to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 
 
The contractor shall have no claim of damages for extension of time granted or rescheduling 
of milestone/s for events listed in sub clause 5.2. 
 
5.3  
In case the work is hindered in the opinion of the contractor, by the Department  for any  
reason/event,  for which  the Department is responsible, the contractor The authority as 
indicated in Schedule ‘F’ shall, if justified, give a fair and reasonable extension of time and 
reschedule the mile stones for completion of work  Such extension of time or rescheduling 
of milestone/s shall be without prejudice to any other right or remedy of the parties in 
contract or in law; provided further that for concurrent delays under this sub clause and sub 
clause 5.2 to the extent the delay is covered under sub clause 5.2 the contractor shall be 
entitled to only extension of time and no damages. 
 
5.4  
Request for rescheduling of Mile stones or extension of time, to be eligible for        
consideration, shall be made by the Contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed forms i.e. Form of application by 
the contractor for seeking rescheduling of milestones (Appendix-XVI) or Form of application 
by the contractor for seeking extension of time (Appendix –XVII) respectively to the authority 
as indicated in Schedule ‘F’. The Contractor shall indicate in such a request the period by 
which rescheduling of milestone/s or extension of time is desired.  
With every request for rescheduling of milestones, or if at any time the actual progress of 
work falls behind the approved programme by more than 10% of the stipulated period of 
completion of contract, the contractor shall produce a revised programme which shall 
include all details of pending drawings and decisions required to complete the contract and 
also the target dates by which these details should be available without causing any delay 
in execution of the work. A recovery as specified in Schedule ‘F’ shall be made on per day 
basis in case of delay in submission of the revised programme. 
 
5.4.1  
In any such case the authority as indicated in Schedule ‘F’ may give a fair and reasonable 
extension of time for completion of work or reschedule the mile stones. Engineer -in-Charge  
shall finalize/   reschedule a particular mile stone before taking an action against  
subsequent mile stone  Such extension or rescheduling of the milestones shall be 
communicated to the Contractor by the authority as indicated in Schedule ‘F’ in writing, 
within  21 days of the date of receipt of such request from the Contractor in prescribed 
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form. In event of non-application by the contractor for extension of time E-in-C after 
affording opportunity to the contractor, may give, supported with a programme (as specified 
under 5.4 above), a fair and reasonable extension within a reasonable period of occurrence 
of the event. 
 
5.5  
In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge, by the 
contractor for reasons beyond the events mentioned in clause 5.2 or clause 5.3 or clause 
5.4 and beyond the justified extended date; without prejudice to right to take action under 
Clause 3, the Engineer-in-Charge may grant extension of time required for completion of 
work without rescheduling of milestones. The contractor shall be liable for levy of 
compensation for delay for such extension of time. 
 
CLAUSE 5 A 
Time is the essence of the contract for Maintenance Works estimated cost upto Rs. 25 
Lacs (Modified OM No. DG/CON/307 dt. 19.11.2019) 
The time allowed for execution of the work as specified in the Schedule ‘F’ shall be the 
essence of the Contract i.e. the contract period will not be extended. The execution of the 
work shall commence from such time period as mentioned in schedule ‘F’. If the contractor 
commits default in commencing the execution of the work as aforesaid the performance 
guarantee shall be forfeited by the Engineer in Charge and shall be absolutely at the disposal 
of the IIM Indore without prejudice to any other right or remedy available in law. 
 
CLAUSE 6 
Computerized Measurement Book  
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract. 
 
All measurements of all items having financial value shall be entered by the contractor and 
compiled in the shape of the Computerized Measurement Book having pages of A-4 size as 
per the format of the department so that a complete record is obtained of all the items of 
works performed under the contract. 
 
All such measurements and levels recorded by the contractor or his authorized 
representative from time to time, during the progress of the work, shall be got checked by 
the contractor from the Engineer-in-Charge or his authorized representative as per interval 
or program fixed in consultation with Engineer-in-Charge or his authorized representative. 
After the necessary corrections made by the Engineer-in-Charge, the measurement sheets 
shall be returned to the contractor for incorporating the corrections and for resubmission 
to the Engineer-in-Charge for the dated signatures by the Engineer-in- Charge and the 
contractor or their representatives in token of their acceptance. 
 
Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked/test checked from the 
Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks/test checks in his draft 
computerized measurements, and submit to the department a computerized measurement 
book, duly bound, and with its pages machine numbered. The Engineer-in- Charge and/or 
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his authorized representative would thereafter check this MB, and record the necessary 
certificates for their checks/test checks. 
 
The final, fair, computerized measurement book given by the contractor, duly bound, with 
its pages machine numbered, should be 100% correct, and no cutting or over-writing in the 
measurements would thereafter be allowed. If at all any error is noticed, the contractor 
shall have to submit a fresh computerized MB with its pages duly machine numbered and 
bound, after getting the earlier MB cancelled by the department. Thereafter, the MB shall 
be taken in the department records, and allotted a number as per the Register of 
Computerized MBs. This should be done before the corresponding bill is submitted to the 
Department for payment. The contractor shall submit two spare copies of such 
computerized MB’s for the purpose of reference and record by the various officers of the 
department. 
 
The contractor shall also submit to the department separately his computerized Abstract of 
Cost and the bill based on these measurements, duly bound, and its pages machine 
numbered along with two spare copies of the “bill. Thereafter, this bill will be processed 
by the Department and allotted a number as per the computerized record in the same way 
as done for the measurement book meant for measurements. 
 
The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for checking of measurements/levels by the Engineer-in- 
Charge or his representative. 
 
Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in the 
specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items which are not covered by 
specifications, measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards and if for any item no 
such standard is available then a mutually agreed method shall be followed. 
 
The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his 
authorized representative in charge of the work before covering up or otherwise placing 
beyond the reach of checking and/or test checking the measurement of any work in order 
that the same may be checked and/or test checked and correct dimensions thereof be taken 
before the same is covered up or placed beyond the reach of checking and/or test checking 
measurement and shall not cover up and place beyond reach of measurement any work 
without consent in writing of the Engineer-in-Charge or his authorized representative in 
charge of the work who shall within the aforesaid period of seven days inspect the work, 
and if any work shall be covered up or placed beyond the reach of Checking and/or test 
checking measurements without such notice having been given or the Engineer-in-Charge’s 
consent being obtained in writing the same shall be uncovered at the Contractor’s expense, 
or in default thereof no payment or allowance shall be made for such work or the materials 
with which the same was executed. 
 
Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the department to check the measurements recorded by contractor and 
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all provisions stipulated herein above shall be applicable to such checking of measurements 
or levels. 
 
It is also a term of this contract that checking and/or test checking the measurements of 
any item of work in the measurement book and/or its payment in the interim, on account 
of final bill shall not be considered as conclusive evidence as to the sufficiency of any work 
or material to which it relates nor shall it relieve the contractor from liabilities from any 
over measurement or defects noticed till completion of the defects liability period. 
 
CLAUSE 7  
Payment of Intermediate Certificate to be regarded as Advances  
No payment shall be made for work, estimated to cost Rs. two lac or less till after the whole 
of the work shall have been completed and certificate of completion given. For works 
estimated to cost over Rs. Two lac, the interim or running account bills shall be submitted 
by the contractor for the work executed on the basis of such recorded measurements on the 
format of the Department in triplicate on or before the date of every month fixed for the 
same by the Engineer-in-Charge. The contractor shall not be entitled to be paid any such 
interim payment if the gross work done together with net payment/ adjustment of advances 
for material collected, if any, since the last such payment is less than the amount specified 
in Schedule ‘F’, in which case the interim bill shall be prepared on the appointed date of 
the month after the requisite progress is achieved. Engineer-in-Charge shall arrange to have 
the bill verified by taking or causing to be taken, where necessary, the requisite 
measurements of the work. In the event of the failure of the contractor to submit the bills, 
no claims whatsoever due to delays on payment including that of interest shall be payable 
to the contractor. Payment on account of amount admissible shall be made by the Engineer-
in-Charge certifying the sum to which the contractor is considered entitled by way of interim 
payment at such rates as decided by the Engineer-in-Charge. The amount admissible shall 
be paid within 45 working day after the day of presentation of the bill by the Contractor to 
the Engineer-in-Charge or his Asstt. Engineer together with the account of dismantled 
materials, if any.  
 
All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any 
certificate given by the Engineer-in-Charge relating to the work done or materials delivered 
forming part of such payment, may be modified or corrected by any subsequent such 
certificate(s) or by the final certificate and shall not by itself be conclusive evidence that 
any work or materials to which it relates is/are in accordance with the contract and 
specifications. Any such interim payment, or any part thereof shall not in any respect 
conclude, determine or affect in any way powers of the Engineer-in-Charge under the 
contract or any of such payments be treated as final settlement and adjustment of accounts 
or in any way vary or affect the contract. 
 
Pending consideration of extension of date of completion, interim payments shall continue 
to be made as herein provided without prejudice to the right of the department to take 
action under the terms of this contract for delay in the completion of work, if the extension 
of date of completion is not granted by the competent authority. 
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Payments in composite Contracts  
In case of composite tenders, running payment for the major component shall be made by 
EE of major discipline to the main contractor. Running payment for minor component shall 
be made by the Engineer-in-Charge of the discipline of minor component directly to the 
main contractor. 
 
CLAUSE 7A  
No Running Account Bill shall be paid for the work till the applicable labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted 
by the contractor to the Engineer-in-Charge. 
 
CLAUSE 8  
Completion Certificate  
Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-Charge and within thirty  days of the receipt of such notice, 
the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall 
furnish the contractor with a final certificate of completion, otherwise a provisional 
certificate of physical completion indicating defects (a) to be rectified by the contractor 
and/or (b) for which payment will be made at reduced rates, shall be issued. But no final 
certificate of completion shall be issued, nor shall the work be considered to be complete 
until the contractor shall have removed from the premises on which the work shall be 
executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements 
required for his/their work people on the site in connection with the execution of the works 
as shall have been erected or constructed by the contractor(s) and cleaned off the dirt from 
all wood work, doors, windows, walls, floor or other parts of the building, in, upon, or about 
which the work is to be executed or of which he may have had possession for the purpose 
of the execution; thereof, and not  until the work shall have been measured by the Engineer-
in-Charge. If the contractor shall fail to comply with the requirements of this Clause as to 
removal of scaffolding, surplus materials and rubbish and all huts and sanitary arrangements 
as aforesaid and cleaning off dirt on or before the date fixed for the completion of work, 
the Engineer-in-Charge may at the expense of the contractor remove such scaffolding, 
surplus materials and rubbish etc., and dispose of the same as he thinks fit and clean off 
such dirt as aforesaid, and the contractor shall have no claim in respect of scaffolding or 
surplus materials as aforesaid except for any sum actually realized by the sale thereof. 
 
CLAUSE 8A  
Contractor to Keep Site Clean  
When the annual repairs and maintenance of works are carried out, the splashes and 
droppings from white washing, colour washing, painting etc., on walls, floor, windows, etc. 
shall be removed and the surface cleaned simultaneously with the completion of these items 
of work in the individual rooms, quarters or premises etc. where the work is done: without 
waiting for the actual completion of all the other items of work in the contract. In case the 
contractor fails to comply with the requirements of this clause, the Engineer-in-Charge shall 
have the right to get this work done at the cost of the contractor either departmentally or 
through any other agency. Before taking such action, the Engineer-in-Charge shall give ten 
days’ notice in writing to the contractor. 
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CLAUSE 9  
Payment of Final Bill 
The final bill shall be submitted by the contractor in the same manner as specified in interim 
bills within three months of physical completion of the work or within one month of the 
date of the final certificate of completion furnished recorded  by the Engineer-in-Charge 
whichever is earlier. No further claims shall be made by the contractor after submission of 
the final bill and these shall be deemed to have been waived and extinguished. Payments 
of those items of the bill in respect of which there is no dispute and of items in dispute, for 
quantities and rates as approved by Engineer-in-Charge, will, as far as possible be made 
within three months the period specified here in under, the period being reckoned from the 
date of receipt of the bill by the Engineer-in- Charge or his authorized Asstt. Engineer/ 
Junior Engineer, complete with account of materials issued by the Department and 
dismantled materials if any. 
 

i. If the Tendered value of work is up to Rs. 45 lac : 2 months  
ii. If the Tendered value of work is more than Rs.45 lac and up to Rs. 2.5 Crore : 3 

months  
iii. If the Tendered value of work exceeds Rs. 2.5 Crore : 6 months 

 
If the final bill is submitted by the contractor within the period specified above and delay 
in payment of final bills is made by the deptt. After prescribed time limit a simple interest@ 
5% per annum shall be paid to the contractor from the date of expiry of prescribed time 
limit which will be compounded on yearly basis, provided the final bill submitted by the 
contractor is found to be in order. If the contractor or his authorized representative does 
not remain present at the time of such measurement after the contractor or his authorized 
representative has been given a notice in writing three (3) days in advance or fails to 
countersign or to record objection within a week from the date of the measurement, then 
such measurement recorded in his absence by the Engineer-in- Charge or his representative 
shell be deemed to be accepted by the contractor. If for any reason the Contractor or his 
authorized representative is not available and the work of recording measurement is 
suspended by the Engineer- in- Charge or his representative, the Engineer- in – Charge and 
the Department shall not entertain any claim from contractor for any loss or damages on 
this account. 
 
CLAUSE 9A  
Payment of Contractor’s Bills to Banks  
Payments due to the contractor may, if so desired by him, be made to his bank, registered 
financial, co-operative or thrift societies or recognized financial institutions instead of 
direct to him provided that the contractor furnishes to the Engineer-in-Charge (1) an 
authorization in the form of a legally valid document such as a power of attorney conferring 
authority on the bank; registered financial, co-operative or thrift societies or recognized 
financial institutions to receive payments and (2) his own acceptance of the correctness of 
the amount made out as being due to him by IIM Indore or his signature on the bill or other 
claim preferred against IIM Indore before settlement by the Engineer-in-Charge of the 
account or claim by payment to the bank, registered financial, co-operative or thrift 
societies or recognized financial institutions. While the receipt given by such banks; 
registered financial, co-operative or thrift societies or recognized financial institutions shall 
constitute a full and sufficient discharge for the payment, the contractor shall whenever 
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possible present his bills duly receipted and discharged through his bank, registered 
financial, co-operative or thrift societies or recognized financial institutions. 
 
Nothing herein contained shall operate to create in favour of the bank; registered financial, 
co-operative or thrift societies or recognized financial institutions any rights or equities vis-
a-vis the Director, IIM Indore.  

 
CLAUSE 10A  
Materials to be provided by the Contractor  
The contractor shall, at his own expense, provide all materials, required for the works other 
than those which are stipulated to be supplied by the IIM Indore. 
 
The contractor shall, at his own expense and without delay, supply to the Engineer-in- 
Charge samples of materials to be used on the work and shall get these approved in advance. 
All such materials to be provided by the Contractor shall be in conformity with the 
specifications laid down or referred to in the contract. The contractor shall, if requested by 
the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the 
materials so comply. The Engineer-in-Charge shall within thirty days of supply of samples or 
within such further period as he may require intimate to the Contractor in writing whether 
samples are approved by him or not. If samples are not approved, the Contractor shall 
forthwith arrange to supply to the Engineer-in-Charge for his approval, fresh samples 
complying with the specifications laid down in the contract. When materials are required to 
be tested in accordance with specifications, approval of the Engineer-in-Charge shall be 
issued after the test results are received. 
 
The Contractor shall at his risk and cost submit the samples of materials to be tested or 
analyzed and shall not make use of or incorporate in the work any materials represented by 
the samples until the required tests or analysis have been made and materials finally 
accepted by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or 
compensation either arising out of any delay in the work or due to any corrective measures 
required to be taken on account of and as a result of testing of materials. 
 
The contractor shall, at his risk and cost, make all arrangements and shall provide all 
facilities as the Engineer-in-Charge may require for collecting, and preparing the required 
number of samples for such tests at such time and to such place or places as may be directed 
by the Engineer-in-Charge and bear all charges and cost of testing unless specifically 
provided for otherwise elsewhere in the contract or specifications. The Engineer-in- Charge 
or his authorized representative shall at all times have access to the works and to all 
workshops and places where work is being prepared or from where materials, manufactured 
articles or machinery are being obtained for the works and the contractor shall afford every 
facility and every assistance in obtaining the right to such access. 
 
The Engineer-in-Charge shall have full powers to require the removal from the premises of 
all materials which in his opinion are not in accordance with the specifications and in case 
of default, the Engineer-in-Charge shall be at liberty to employ at the expense of the 
contractor, other persons to remove the same without being answerable or accountable for 
any loss or damage that may happen or arise to such materials. The Engineer-in-Charge shall 
also have full powers to require other proper materials to be substituted thereof and in case 
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of default, the Engineer-in-Charge may cause the same to be supplied and all costs which 
may attend such removal and substitution shall be borne by the Contractor. 
 
The contractor shall at his own expense, provide a material testing lab at the site for 
conducting routine field tests. The lab shall be equipped at least with the testing equipment 
as specified in schedule F. 
 
CLAUSE 10B  
Secured Advance on Materials  
Deleted 
 
CLAUSE 10C  
Payment on Account of Increase in Prices/Wages due to Statutory Order(s) – Deleted 
 
CLAUSE 10 CC  
Payment due to Increase/Decrease in Prices/Wages (excluding materials covered under 
clause 10 CA) after Receipt of Tender for Works – Deleted.  
 
CLAUSE 10 D  
Dismantled Material IIM Indore Property  
The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work, etc. as IIM Indore’s property and such materials shall be 
disposed off to the best advantage of IIM Indore according to the instructions in writing 
issued by the Engineer-in-Charge. 
 
CLAUSE 11  
Work to be executed in Accordance with Specifications, Drawings, Orders etc.  
The contractor shall execute the whole and every part of the work in the most substantial 
and workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect of the work signed 
by the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of 
the contract documents together with specifications, designs, drawings and instructions as 
are not included in the standard specifications of Central Public Works Department specified 
in Schedule „F‟ or in any Bureau of Indian Standard or any other, published standard or code 
or, Schedule of Rates or any other printed publication referred to elsewhere in the contract. 
 
The contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all labour and materials, tools and 
plants including for measurements and supervision of all works, structural plans and other 
things of temporary or permanent nature required for such execution and maintenance in 
so far as the necessity for providing these, is specified or is reasonably inferred from the 
contract. The Contractor shall take full responsibility for adequacy, suitability and safety of 
all the works and methods of construction. 
 
CLAUSE 12:  
Deviations/Variations Extent and Pricing  
The Engineer-in-Charge shall have power: 
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(i) to make alteration in, omissions from, additions to, or substitutions for the original 
specifications, drawings, designs and instructions that may appear to him to be necessary 
or advisable during the progress of the work, and  
(ii) to omit a part of the works in case of non-availability of a portion of the site or for any 
other reasons and the contractor shall be bound to carry out the works in accordance with 
any instructions given to him in writing signed by the Engineer-in-Charge and such 
alterations, omissions, additions or substitutions shall form part of the contract as if 
originally provided therein and any altered, additional or substituted work which the 
contractor may be directed to do in the manner specified above as part of the works, shall 
be carried out by the contractor on the same conditions in all respects including price on 
which he agreed to do the main work except as hereafter provided.  
 
The completion cost of any agreement for Maintenance works including works of 
upgradation, aesthetic, special repair, addition/ alteration should not exceed 1.25 times of 
Tendered amount. Any further deviation beyond this limit upto 1.5 times of tendered 
amount shall be approved by  the authority  mentioned in  schedule ‘F’ with recorded reason 
and in exceptional case, competent authority shall have full power to approve the deviation 
beyond 1.50 times of tendered amount with recorded reason and take suitable corrective 
action. 
 
12.1  
The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value sum being ordered, be extended, if requested by 
the contractor, as follows: 
 
i. In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus  
ii. 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 
 
12.2 
Deviation, Extra Items and Pricing  
In the case of Extra(s) being the schedule items (Delhi Schedule of Rates items) items, these 
shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus 
percentage above/ below quoted contract amount. Payment of Extra items in case of non-
schedule items (Non-DSR items) shall be made as per the prevailing market rate. 
 
Deviation, deviated Quantities, Pricing 
Deviation, Substituted Items In 
In the case of Substitute Item(s) being the schedule items (Delhi Schedule of Rates items), 
these shall be paid as per the schedule rate plus cost index (at the time of tender) 
plus/minus percentage above/ below quoted contract amount. Payment of Substitute in 
case of non-schedule items (Non-DSR items) shall be made as per the prevailing market rate. 
In the case of contract items, which exceed the limits laid down in schedule F, the 
contractor shall be paid rates at Agreement rate/Market rate whichever is lower. 
 
12.3 
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In case of decrease in the rates prevailing in the market of items for the work in excess of 
the limits laid down in Schedule F, the Engineer-in-Charge shall after giving notice to the 
contractor within one month of occurrence of the excess and after taking into consideration 
any reply received from him within fifteen days of the receipt of the notice, revise the rates 
for the work in question within one month of the expiry of the said period of fifteen days 
having regard to the market rates.  
 
12.4 
For the purpose of operation of Schedule “F”, the following works shall be treated as works 
relating to foundation unless & otherwise defined in the contract:  

i. For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level 
whichever is lower.  

ii. For abutments, piers and well staining: All works up to 1.2 m above the bed level.  
iii. For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/ 

tanks and other elevated structures: All works up to 1.2 metres above the ground 
level.  

iv. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 
metres above the ground level.  

v. For basement: All works up to 1.2 m above ground level or up to floor 1 level 
whichever is lower.  

vi. For Roads, all items of excavation and filling including treatment of sub base. 
 
12.5 
Any operation incidental to or necessarily has to be in contemplation of tenderer while 
quoting filing tender, or necessary for proper execution of the item included in the Schedule 
of quantities or in the schedule of rates mentioned above, whether or not, specifically 
indicated in the description of the item and the relevant specifications, shall be deemed to 
be included in the rates quoted by the tenderer or the rate given in the said schedule of 
rates, as the case may be. Nothing extra shall be admissible for such operations. 
 
CLAUSE 13  
Foreclosure of contract due to Abandonment or Reduction in Scope of Work  
If at any time after acceptance of the tender or during the progress of work, the purpose or 
object for which the work is being done changes due to any supervening cause and as a 
result of which the work has to be abandoned or reduced in scope the Engineer-in-Charge 
shall give notice in writing to that effect to the contractor stating the decision as well as 
the cause for such decision and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise whatsoever, 
on account of any profit or advantage which he might have derived from the execution of 
the works in full but which he did not derive in consequence of the foreclosure of the whole 
or part of the works.  
 
The contractor shall be paid at contract rates, full amount for works executed at site and, 
in addition, a reasonable amount as certified by the Engineer-in-Charge for the items 
hereunder mentioned which could not be utilized on the work to the full extent in view of 
the foreclosure;  
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i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation and 
water storage tanks.  

 
ii) IIM Indore shall have the option to take over contractor’s materials or any part 

thereof either brought to site or of which the contractor is legally bound to accept 
delivery from suppliers (for incorporation in or incidental to the work) provided, 
however IIM Indore shall be bound to take over the materials or such portions 
thereof as the contractor does not desire to retain. For materials taken over or 
to be taken over by IIM Indore, cost of such materials as detailed by Engineer-in- 
Charge shall be paid. The cost shall, however, take into account purchase price, 
cost of transportation and deterioration or damage which may have been caused 
to materials whilst in the custody of the contractor. Reasonable compensation for 
transfer of T & P from site to contractor’s permanent stores or to his other works, 
whichever is less. If T & P are not transported to either of the said places, no cost 
of transportation shall be payable.  

 
iii) Reasonable compensation for repatriation of contractor’s site staff and imported 

labour to the extent necessary. 
 
The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of 
account, wage books, time sheets and other relevant documents and evidence as may be 
necessary to enable him to certify the reasonable amount payable under this condition. 
 
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the 
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of 
the work as per accepted tender less the cost of work actually executed under the contract 
and less the cost of contractor’s materials at site taken over by the IIM Indore as per item 
(ii) above. Provided always that against any payments due to the contractor on this account 
or otherwise, the Engineer-in-Charge shall be entitled to recover or be credited with any 
outstanding balances due from the contractor for advance paid in respect of any tool, plants 
and materials and any other sums which at the date of termination were recoverable by the 
IIM Indore from the contractor under the terms of the contract. 
 
In the event of action being taken under Clause 13 to reduce the scope of work, the 
contractor may furnish fresh Performance Guarantee on the same conditions, in the same 
manner and at the same rate for the balance tendered amount and initially valid up to the 
extended date of completion or stipulated date of completion if no extension has been 
granted plus 60 days beyond that. Wherever such a fresh Performance Guarantee is 
furnished by the contractor the Engineer-in-Charge may return the previous Performance 
Guarantee. 
 
Clause 14  
Carrying out part work at risk & cost of contractor  
If contractor:  

i) At any time makes default during currency of work or does not execute any part 
of the work with due diligence and continues to do so even after a notice in 
writing of 7 days in this respect from the Engineer-in-Charge; or  
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ii) Commits default in complying with any of the terms and conditions of the contract 
and does not remedy it or takes effective steps to remedy it within 7 days even 
after a notice in writing is given in that behalf by the Engineer-in-Charge; or  

 
Fails to complete the work(s) or items of work with individual dates of 
completion, on or before the date(s) so determined, and does not complete them 
within the period specified in the notice given in writing in that behalf by the 
Engineer-in-Charge. 

 
iii) The Engineer- in-Charge without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the contractor which have either 
accrued or accrue thereafter to IIM Indore, by a notice in writing to take the part 
work / part incomplete work of any item(s) out of his hands and shall have powers 
to: 

 
a) Take possession of the site and any materials, constructional plant, implements, 

stores, etc., thereon; and/or  
b) Carry out the part work / part incomplete work of any item(s) by any means at 

the risk and cost of the contractor. 
 
The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 
contractor for completion of the part work/ part incomplete work of any item(s) taken out 
of his hands and execute at the risk and cost of the contractor, the liability of contractor 
on account of loss or damage suffered by IIM Indore because of action under this clause shall 
not exceed 10% of the tendered value of the work. 
 
In determining the amount, credit shall be given to the contractor with the value of work 
done in all respect in the same manner and at the same rate as if it had been carried out 
by the original contractor under the terms of his contract, the value of contractor's materials 
taken over and incorporated in the work and use of plant and machinery belonging to the 
contractor.  
The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided always that action under this clause shall only 
be taken after giving notice in writing to the contractor. Provided also that if the expenses 
incurred by the department are less than the amount payable to the contractor at his 
agreement rates, the difference shall not be payable to the contractor. 
 
Any excess expenditure incurred or to be incurred by IIM Indore in completing the part work/ 
part incomplete work of any item(s) or the excess loss of damages suffered or may be 
suffered by IIM Indore as aforesaid after allowing such credit shall without prejudice to any 
other right or remedy available to IIM Indore in law or per as agreement be recovered from 
any money due to the contractor on any account, and if such money is insufficient, the 
contractor shall be called upon in writing and shall be liable to pay the same within 30 days. 
 
If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds 
of sale thereof towards the dues recoverable from the contractor under the contract and if 
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thereafter there remains any balance outstanding, it shall be recovered in accordance with 
the provisions of the contract. 
 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any advance 
on any account or with a view to the execution of the work or the performance of the 
contract. 
 
CLAUSE 15  
Suspension of Work  
i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

(whose decision shall be final and binding on the contractor) suspend the progress of 
the works or any part thereof for such time and in such manner as the Engineer-in-
Charge may consider necessary so as not to cause any damage or injury to the work 
already done or endanger the safety thereof for any of the following reasons: 

 
a) on account of any default on the part of the contractor or;  
b) for proper execution of the works or part thereof for reasons other than the default 

of the contractor; or  
c) for safety of the works or part thereof.  

 
The contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Engineer-in- 
Charge.  
 
ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:  
 

a) the contractor shall be entitled to an extension of time equal to the period of 
every such suspension PLUS 25%, for completion of the item or group of items of 
work for which a separate period of completion is specified in the contract and 
of which the suspended work forms a part, and; 

 
b) If the total period of all such suspensions in respect of an item or group of items 

or work for which a separate period of completion is specified in the contract 
exceeds thirty days, the contractor shall, in addition, be entitled to such 
compensation as the Engineer-in- Charge may consider reasonable in respect of 
salaries and/or wages paid by the contractor to his employees and labour at site, 
remaining idle during the period of suspension, adding thereto 2% to cover 
indirect expenses of the contractor provided the contractor submits his claim 
supported by details to the Engineer-in-Charge within fifteen days of the expiry 
of the period of 30 days. 

 
iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for 

more than three months at a time, except when suspension is ordered for reason (a) 
in sub para (i) above, the contractor may after receipt of such order serve a written 
notice on the Engineer-in-Charge requiring permission within fifteen days from receipt 
by the Engineer-in-Charge of the said notice, to proceed with the work or part thereof 
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in regard to which progress has been suspended and if such permission is not granted 
within that time, the contractor, if he intends to treat the suspension, where it affects 
only a part of the works as an omission of such part by IIM Indore or where it affects 
whole of the works, as an abandonment of the works by IIM Indore, shall within ten 
days of expiry of such period of 15 days give notice in writing of his intention to the 
Engineer-in-Charge. In the event of the contractor treating the suspension as an 
abandonment of the contract by IIM Indore, he shall have no claim to payment of any 
compensation on account of any profit or advantage which he might have derived from 
the execution of the work in full but which he could not derive in consequence of the 
abandonment. He shall, however, be entitled to such compensation, as the Engineer-
in-Charge may consider reasonable, in respect of salaries and/or wages paid by him to 
his employees and labour at site, remaining idle in consequence adding to the total 
thereof 2% to cover indirect expenses of the contractor provided the contractor 
submits his claim supported by details to the Engineer-in-Charge within 30 days of the 
expiry of the period of 3 months. 

 
CLAUSE 16  
Action in case Work not done as per Specifications  
All works under or in course of execution or executed in pursuance of the contract, shall at 
all times be open and accessible to the inspection and supervision of the Engineer-ln-charge, 
his authorized subordinates in charge of the work and all the superior officers, officer of 
the Quality Assurance Unit of the Department or any organization engaged by the 
Department for Quality Assurance and of the Chief Technical Examiner’s Office, and the 
contractor shall, at all times, during the usual working hours and at all other times at which 
reasonable notice of the visit of such officers has been given to the contractor, either 
himself be present to receive orders and instructions or have a responsible agent duly 
accredited in writing, present for that purpose. Orders given to the Contractor’s agent shall 
be considered to have the same force as if they had been given to the contractor himself. 
 
If it shall appear to the Engineer-in-charge or his authorized subordinates incharge of the 
work or to the Chief Officer Engineering in charge of Quality Assurance or his subordinate 
officers or the officers of the organization engaged by the Department for Quality Assurance 
or to the Chief Technical Examiner or his subordinate officers, that any work has been 
executed with unsound, imperfect, or unskilful workmanship, or with materials or articles 
provided by him for the execution of the work which are unsound or of a quality inferior to 
that contracted or otherwise not in accordance with the contract, the contractor shall, on 
demand in writing which shall be made within twelve months (six months in the case of work 
costing Rs. 10 Lac and below except road work) of the completion of the work from the 
Engineer-in-Charge specifying the work, materials or articles complained of notwithstanding 
that the same may have been passed, certified and paid for forthwith rectify, or remove 
and reconstruct the work so specified in whole or in part, as the case may require or as the 
case may be, remove the materials or articles so specified and provide other proper and 
suitable materials or articles at his own charge and cost. In the event of the failing to do so 
within a period specified by the Engineer-in- Charge in his demand aforesaid, then the 
contractor shall be liable to pay compensation at the same rate as under clause 2 of the 
contract (for non-completion of the work in time) for this default. 
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In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the authority specified in 
schedule ‘F’ may consider reasonable during the preparation of on account bills or final bill 
if the item is so acceptable without detriment to the safety and utility of the item and the 
structure or he may reject the work outright without any payment and/or get it and other 
connected and incidental items rectified, or removed and re-executed at the risk and cost 
of the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect 
of the same will be final and binding on the contractor. 
 
CLAUSE 17  
Contractor Liable for Damages, defects during defect liability period  
If the contractor or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road kerb, fence, 
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous to the premises on which the work or any part is 
being executed, or if any damage shall happen to the work while in progress, from any cause 
whatever or if any defect, shrinkage or other faults appear in the work within twelve months 
(six months in the case of work costing Rs. Ten lacs and below except road work) after a 
certificate final or otherwise of its completion shall have been given by the Engineer-in-
Charge as aforesaid arising out of defect or improper materials or workmanship the 
contractor shall upon receipt of a notice in writing on that behalf make the same good at 
his own expense or in default the Engineer-in-Charge cause the same to be made good by 
other workmen and deduct the expense from any sums that may be due or at any time 
thereafter may become due to the contractor, or from his security deposit or the proceeds 
of sale thereof or of a sufficient portion thereof. The security deposit of the contractor shall 
not be refunded before the expiry of twelve months (six months in the case of work costing 
Rs. Ten lacs and below except road work) after the issue of the certificate final or otherwise, 
of completion of work, or till the final bill has been prepared and passed whichever is later. 
Provided that in the case of road work, if in the opinion of the Engineer-in-Charge, half of 
the security deposit is sufficient, to meet all liabilities of the contractor under this contract, 
half of the security deposit will be refundable after six months and the remaining half after 
twelve months of the issue of the said certificate of completion or till the final bill has been 
prepared and passed whichever is later. 
 
In case of Maintenance and Operation works of E&M services, the security deposit deducted 
from contractors shall be refunded within one month from the date of final payment or 
within one month from the date of completion of the maintenance contract whichever is 
earlier. 
 
CLAUSE 18  
Contractor to Supply Tools & Plants etc.  
The contractor shall provide at his own cost all materials (except such special materials, if 
any, as may in accordance with the contract be supplied from the Engineer-in-Charge’s 
stores), machinery, tools & plants as specified in schedule F. In addition to this, appliances, 
implements, other plants, ladders, cordage, tackle, scaffolding and temporary works 
required for the proper execution of the work, whether original, altered or substituted and 
whether included in the specifications or other documents forming part of the contract or 
referred to in these conditions or not, or which may be necessary for the purpose of 
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satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as 
to which under these conditions he is entitled to be satisfied, or which he is entitled to 
require together with carriage therefore to and from the work. The contractor shall also 
supply without charge the requisite number of persons with the means and materials, 
necessary for the purpose of setting out works, and counting, weighing and assisting the 
measurement for examination at any time and from time to time of the work or materials. 
Failing his so doing, the same may be provided by the Engineer-in-Charge at the expense of 
the contractor and the expenses may be deducted, from any money due to the contractor, 
under this contract or otherwise and/or from his security deposit or the proceeds of sale 
thereof, or of a sufficient portions thereof. 
 
CLAUSE 18 A  
Recovery of Compensation paid to Workmen  
In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 
Workmen’s Compensation Act, 1923, IIM Indore is obliged to pay compensation to a workman 
employed by the contractor, in execution of the works, IIM Indore will recover from the 
contractor, the amount of the compensation so paid; and, without prejudice to the rights 
of the IIM Indore under sub-section (2) of Section 12, of the said Act, IIM Indore shall be at 
liberty to recover such amount or any part thereof by deducting it from the security deposit 
or from any sum due by IIM Indore to the contractor whether under this contract or 
otherwise. IIM Indore shall not be bound to contest any claim made against it under sub-
section (1) of Section 12, of the said Act, except on the written request of the contractor 
and upon his giving to IIM Indore full security for all costs for which IIM Indore might become 
liable in consequence of contesting such claim. 
 
CLAUSE 18 B  
Ensuring Payment and Amenities to Workers if Contractor fails  
ln every case in which by virtue of the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 
1971, IIM Indore is obliged to pay any amounts of wages to a workman employed by the 
contractor in execution of the works, or to incur any expenditure in providing welfare and 
health amenities required to be provided under the above said Act and the rules under 
Clause 19H or under the C.P.W.D. Contractor’s Labour Regulations, or under the Rules 
framed by Government from time to time for the protection of health and sanitary 
arrangements for workers employed by C.P.W.D. Contractors, IIM Indore will recover from 
the contractor, the amount of wages so paid or the amount of expenditure so incurred; and 
without prejudice to the rights of the IIM Indore under sub-section(2) of Section 20, and sub-
section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, IIM 
Indore shall be at liberty to recover such amount or any part thereof by deducting it from 
the security deposit or from any sum due by IIM Indore to the contractor whether under this 
contract or otherwise IIM Indore shall not be bound to contest any claim made against it 
under sub-section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except on 
the written request of the contractor and upon his giving to the IIM Indore full security for 
all costs for which IIM Indore might become liable in contesting such claim. 
 
CLAUSE 19  
Labour Laws to be complied by the Contractor  
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The contractor shall obtain a valid licence (if applicable, being more then 20 labours at site) 
under the Contract Labour (R&A) Act, 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, before the commencement of the work, and continue to 
have a valid license until the completion of the work. The contractor shall also comply 
with provisions of the Inter-State Migrant Workmen (Regulation of Employment and 
Conditions of Service) Act, 1979. The contractor shall also abide by the provisions of the 
Child Labour (Prohibition and Regulation) Act, 1986.  
The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 
other Construction Workers Welfare Cess Act, 1996.  
Any failure to fulfil these requirements shall attract the penal provisions of this contract 
arising out of the resultant non-execution of the work. 
 
CLAUSE 19A  
No labour below the age of fourteen years shall be employed on the work. 
 
CLAUSE 19 B  
Payment of Wages  
Payment of wages:  

i) The contractor shall pay to labour employed by him either directly or through 
subcontractors, wages not less than fair wages as defined in the C.P.W.D. Contractor’s 
Labour Regulations or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules, 
1971, wherever applicable. 

 
ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, 

cause to be paid fair wage to labour indirectly engaged on the work, including any 
labour engaged by his sub-contractors in connection with the said work, as if the labour 
had been immediately employed by him. 

 
iii) In respect of all labour directly or indirectly employed in the works for performance 

of the contractor’s part of this contract, the contractor shall comply with or cause to 
be complied with the Central Public Works Department contractor’s Labour 
Regulations made by Government from time to time in regard to payment of wages, 
wage period, deductions from wages recovery of wages not paid and deductions 
unauthorizedly made, maintenance of wage books or wage slips, publication of scale 
of wages and other terms of employment, inspection and submission of periodical 
returns and all other matters of the like nature or as per the provisions of the Contract 
Labour (Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, wherever applicable. 

 
iv)  

a) The Engineer-in-Charge concerned shall have the right to deduct from the                                    
moneys due to the contractor any sum required or estimated to be required for 
making good the loss suffered by a worker or workers by reason of non-fulfilment 
of the conditions of the contract for the benefit of the workers, non-payment of 
wages or of deductions made from his or their wages which are not justified by 
their terms of the contract or non-observance of the Regulations. 
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b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is 

bound to allow to the labours directly or indirectly employed in the works one day 
rest for 6 days continuous work and pay wages at the same rate as for duty. In the 
event of default, the Engineer-in-Charge shall have the right to deduct the sum or 
sums not paid on account of wages for weekly holidays to any labours and pay the 
same to the persons entitled thereto from any money due to the contractor by the 
Engineer-in-Charge concerned. 

 
In the case of Union Territory of Delhi, however, as the all inclusive minimum daily 
wages fixed under Notification of the Delhi Administration 
No.F.12(162)MWO/DAB/43884-91, dated 31-12-1979 as amended from time to time 
are inclusive of wages for the weekly day of rest, the question of extra payment 
for weekly holiday would not arise.  

 
v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation 
Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the 
Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications thereof 
or any other laws relating thereto and the rules made thereunder from time to time. 

 
vi) The contractor shall indemnify and keep indemnified IIM Indore against payments to 

be made under and for the observance of the laws aforesaid and the C.P.W.D. 
Contractor’s Labour Regulations without prejudice to his right to claim indemnity from 
his sub-contractors. 
 

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract. 

 
viii) Whatever is the minimum wage for the time being, or if the wage payable is higher 

than such wage, such wage shall be paid by the contractor to the workmen directly 
without the intervention of Jamadar and that Jamadar shall not be entitled to deduct 
or recover any amount from the minimum wage payable to the workmen as and by way 
of commission or otherwise. 

 
ix) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 
 
CLAUSE 19C  
In respect of all labour directly or indirectly employed in the work for the performance of 
the contractor’s part of this contract, the contractor shall at his own expense arrange for 
the safety provisions as per C.P.W.D. Safety Code framed from time to time and shall at his 
own expense provide for all facilities in connection therewith. In case the contractor fails 
to make arrangement and provide necessary facilities as aforesaid, he shall be liable to pay 
a penalty as decided by the authority mentioned in Schedule F for each default and in 
addition, the Engineer-in- Charge shall be at liberty to make arrangement and provide 
facilities as aforesaid and recover the costs incurred in that behalf from the contractor. 
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CLAUSE 19 D  
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, 
a true statement showing in respect of the second half of the preceding month and the first 
half of the current month respectively:-  

(1) the number of labourers employed by him on the work,  
(2) their working hours,  
(3) the wages paid to them,  
(4) the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 
injury caused by them, and 

(5) the number of female workers who have been allowed maternity benefit 
according to Clause 19F and the amount paid to them. 

  
Failing which the contractor shall be liable to pay to IIM Indore, a sum not exceeding 
Rs.200/- for each default or materially incorrect statement. The decision of the Competent 
Authority shall be final in deducting from any bill due to the contractor, the amount levied 
as fine and be binding on the contractor. 
 
CLAUSE 19 E  
In respect of all labour directly or indirectly employed in the works for the performance of 
the contractor’s part of this contract, the contractor shall comply with or cause to be 
complied with all the rules framed by Government from time to time for the protection of 
health and sanitary arrangements for workers employed by the Central Public Works 
Department and its contractors.  
 
CLAUSE 19 F  
Leave and pay during leave shall be regulated as follows:- 
1. Leave :  

i. in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and 
including the day of delivery and 4 weeks following that day,  

ii. in the case of miscarriage - upto 3 weeks from the date of miscarriage.  
 

2. Pay :  
i. In the case of delivery - leave pay during maternity leave will be at the rate of the 

women’s average daily earnings, calculated on total wages earned on the days when 
full time work was done during a period of three months immediately preceding the 
date on which she gives notice that she expects to be confined or at the rate of Rupee 
one only a day whichever is greater.  

ii. in the case of miscarriage - leave pay at the rate of average daily earning calculated 
on the total wages earned on the days when full time work was done during a period 
of three months immediately preceding the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave:  
No maternity leave benefit shall be admissible to a woman unless she has been employed 
for a total period of not less than six months immediately preceding the date on which she 
proceeds on leave.  
  
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 

shown in appendix -I and II, and the same shall be kept at the place of work. 
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CLAUSE 19 G  
In the event of the contractor(s) committing a default or breach of any of the provisions of 
the Central Public Works Department, Contractor’s Labour Regulations and Model Rules for 
the protection of health and sanitary arrangements for the workers as amended from time 
to time or furnishing any information or submitting or filing any statement under the 
provisions of the above Regulations and’ Rules which is materially incorrect, he/they shall, 
without prejudice to any other liability, pay to the IIM Indore a sum not exceeding Rs.200/- 
for every default, breach or furnishing, making, submitting, filing such materially incorrect 
statements and in the event of the contractor(s) defaulting continuously in this respect, the 
penalty may be enhanced to Rs.200/- per day for each day of default subject to a maximum 
of 5 per cent of the estimated cost of the work put to tender. The decision of the Engineer-
in-Charge shall be final and binding on the parties. Should it appear to the Engineer-in-
Charge that the contractor(s) is/are not properly observing and complying with the 
provisions of the C.P.W.D. Contractor’s Labour Regulations and Model Rules and the 
provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract 
Labour (R& A) Central Rules 1971, for the protection of health and sanitary arrangements 
for work-people employed by the contractor(s) (hereinafter referred as “the said Rules”) 
the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) 
requiring that the said Rules be complied with and the amenities prescribed therein be 
provided to the work-people within a reasonable time to be specified in the notice. If the 
contractor(s) shall fail within the period specified in the notice to comply with and/observe 
the said Rules and to provide the amenities to the work-people as aforesaid, the Engineer-
in-Charge shall have the power to provide the amenities hereinbefore mentioned at the cost 
of the contractor(s). The contractor(s) shall erect, make and maintain at his/their own 
expense and to approved standards all necessary huts and sanitary arrangements required 
for his/their work-people on the site in connection with the execution of the works, and if 
the same shall not have been erected or constructed, according to approved standards, the 
Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring 
that the said huts and sanitary arrangements be remodelled and/or reconstructed according 
to approved standards, and if the contractor(s) shall fail to remodel or reconstruct such huts 
and sanitary arrangements according to approved standards within the period specified in 
the notice, the Engineer-in-Charge shall have the power to remodel or reconstruct such huts 
and sanitary arrangements according to approved standards at the cost of the contractor(s). 
 
CLAUSE 19 H 
The contractor(s) shall at his/their own cost arrange appropriate accommodation for his/ 
their labour employed which should have proper doors windows, ventilation, water supply, 
drainage, & sanitary installation etc.  
 
CLAUSE 19 I  
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of 
the work any person or persons in the contractors’ employ upon the work who may be 
incompetent or misconduct himself and the contractor shall forthwith comply with such 
requirements. In respect of maintenance/repair or renovation works etc. where the labour 
have an easy access to the individual houses, the contractor shall issue identity cards to the 
labourers, whether temporary or permanent and he shall be responsible for any untoward 
action on the part of such labour. AE/JE will display a list of contractors working in the 
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colony/Blocks on the notice board in the colony and also at the service centre, to apprise 
the residents about the same. 
 
CLAUSE 19J  
It shall be the responsibility of the contractor to see that the building under construction is 
not occupied by anybody unauthorized during construction, and is handed over to the 
Engineer-in-Charge with vacant possession of complete building. If such building though 
completed is occupied illegally, then the Engineer-in-Charge shall have the option to refuse 
to accept the said building/buildings in that position. Any delay in acceptance on this 
account will be treated as the delay in completion and for such delay, a levy upto 5% of 
tendered value of work may be imposed by the Chief Officer Engineering whose decision 
shall be final both with regard to the justification and quantum and be binding on the 
contractor. 
 
However, the Chief Officer Engineering, through a notice, may require the contractor to 
remove the illegal occupation any time on or before construction and delivery.  
 
CLAUSE 19K  
Employment of skilled/semi-skilled workers  
The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are 
qualified and possess certificate in particular trade from CPWD Training Institute/Industrial 
Training Institute/National Institute of construction Management and Research (NICMAR)/ 
National Academy of Construction, CIDC or any similar reputed and recognized Institute 
managed/ certified by State/Central Government. The number of such qualified tradesmen 
shall not be less than 20% of total skilled/semi-skilled workers required in each trade at any 
stage of work. The contractor shall submit number of man days required in respect of each 
trade, its scheduling and the list of qualified tradesmen along with requisite certificate from 
recognized Institute to Engineer in charge for approval. Notwithstanding such approval, if 
the tradesmen are found to have inadequate skill to execute the work of respective trade, 
the contractor shall substitute such tradesmen within two days of written notice from 
Engineer-in- Charge. Failure on the part of contractor to obtain approval of Engineer-in-
Charge or failure to deploy qualified tradesmen will attract a compensation to be paid by 
contractor at the rate specified in schedule ‘F’ per such tradesman per day. Decision of 
Engineer in Charge as to whether particular tradesman possesses requisite skill and amount 
of compensation in case of default shall be final and binding.  
 
Provided always, that the provisions of this clause, shall not be applicable for works with 
estimated cost put to tender being less than Rs. 5 crores. 
 
For work costing more than Rs. 10 Crores, and upto Rs. 50 Crores, the contractor shall 
arrange on site training as per National Skill Development Corporation (NSDC) norms for at 
least 20% of the unskilled workers engaged in the project in co-ordination with the CPWD 
Regional Training Institute & National Skill Development Corporation (NSDC) for certification 
at the level of skilled/semiskilled tradesmen. 
 For work costing more than Rs. 50Crores, the contractor shall arrange on site training as 
per National Skill Development Corporation (NSDC) norms for at least 30% of the unskilled 
worker engaged in the project in coordination with the CPWD Regional Training Institute & 
National Skill Development Corporation (NSDC) for certification at the level of 
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skilled/semiskilled tradesmen. The cost of such training as stated above shall be born by 
the Government. The necessary space and workers shall be provided by the contractor and 
no claim what so ever shall be entertained. 
 
CLAUSE 19L- – Deleted.  
 
CLAUSE 20  
Minimum Wages Act to be complied with  
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 
framed thereunder and other labour laws affecting contract labour that may be brought into 
force from time to time. 
 
CLAUSE 21  
Work not to be sublet. Action in case of insolvency  
The contract shall not be assigned or sublet without the written approval of the Engineer-
in -Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or 
become insolvent or commence any insolvency proceedings or make any composition with 
his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 
offered by the contractor, or any of his servants or agent to any public officer or person in 
the employ of IIM Indore in any way relating to his office or employment, or if any such 
officer or person shall become in any way directly or indirectly interested in the contract, 
the Engineer-in-Charge on behalf of the Director, IIM Indore shall have power to adopt the 
course specified in Clause 3 hereof in the interest of IIM Indore and in the event of such 
course being adopted, the consequences specified in the said Clause 3 shall ensue. 
 
CLAUSE 22  
All sums payable by way of compensation under any of these conditions shall be considered 
as reasonable compensation to be applied to the use of IIM Indore without reference to the 
actual loss or damage sustained and whether or not any damage shall have been sustained. 
 
CLAUSE 23  
Changes in firm’s Constitution to be intimated 
Where the contractor is a partnership firm, the previous approval in writing of the Engineer-
in-Charge shall be obtained before any change is made in the constitution of the firm. Where 
the contractor is an individual or a Hindu undivided family business concern, such approval 
as aforesaid shall likewise be obtained before the contractor enters into any partnership 
agreement where under the partnership firm would have the right to carry out the works 
hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the 
contract shall be deemed to have been assigned in contravention of Clause 21 hereof and 
the same action may be taken, and the same consequences shall ensue as provided in the 
said Clause 21. 
 
CLAUSE 24  
Life Cycle cost 
The contractor shall be responsible for safety, quality and soundness of the buildings 
including structural elements beyond maintenance period. The contractor shall have 
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obligation to rectify such defects minimum up to 5 (five) years from the date of completion 
of work. The defects have to be rectified within a reasonable time not exceeding three 
months after issue of notice by Engineer- in- Charge. 
 
CLAUSE 25  
Resolution of Disputes and Disagreements  
 
If any dispute or difference of any kind whatsoever shall arise between the parties in 
connection with or arising out of this Agreement or out of the breach termination or 
invalidity of this Agreement thereof, the parties shall resolve them by resorting to the 
following :  
 

 The Party shall attempt within a period of 7 days after receipt of notice by the other 
party of the existence of a dispute, settle such dispute in the first instance by mutual 
discussions between the parties represented by the Contractor and Chief Officer 
Engineering of the institute.  

 

 If the dispute cannot be settled by mutual discussion within 7 days the matter shall 
be referred to the Director IIM Indore, whose decision shall be full, final & binding on 
the parties. 

 
CLAUSE 26  
Contractor to indemnify IIM Indore against Patent Rights  
The contractor shall fully indemnify and keep indemnified the Director, IIM Indore against 
any action, claim or proceeding relating to infringement or use of any patent or design or 
any alleged patent or design rights and shall pay any royalties which may be payable in 
respect of any article or part thereof included in the contract. In the event of any claims 
made under or action brought against IIM Indore in respect of any such matters as aforesaid, 
the contractor shall be immediately notified thereof and the contractor shall be at liberty, 
at his own expense, to settle any dispute or to conduct any litigation that may arise there 
from, provided that the contractor shall not be liable to indemnify the Director, IIM Indore 
if the infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Engineer-in-Charge in this behalf. 
 
CLAUSE 27  
Lump sum Provisions in Tender  
When the estimate on which a tender is made includes lump sum in respect of parts of the 
work, the contractor shall be entitled to payment in respect of the items of work involved 
or the part of the work in question at the same rates as are payable under this contract for 
such items, or if the part of the work in question is not, in the opinion of the Engineer-in-
Charge payable of measurement, the Engineer-in-Charge may at his discretion pay the lump-
sum amount entered in the estimate, and the certificate in writing of the Engineer-in-
Charge shall be final and conclusive against the contractor with regard to any sum or sums 
payable to him under the provisions of the clause. 
 
CLAUSE 28  
Action where no Specifications are specified  
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In the case of any class of work for which there is no such specifications as referred to in 
Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards 
Specifications. In case there are no such specifications in Bureau of Indian Standards, the 
work shall be carried out as per manufacturers’ specifications, if not available then as per 
District Specifications. In case there are no such specifications as required above, the work 
shall be carried out in all respects in accordance with the instructions and requirements of 
the Engineer-in-Charge.  
 
CLAUSE 29 
Withholding and lien in respect of sum due from contractor  
(i) Whenever any claim or claims for payment of a sum of money arises out of or under 

the contract or against the contractor, the Engineer-in-Charge or the IIM Indore shall 
be entitled to withhold and also have a lien to retain such sum or sums in whole or in 
part from the security, if any deposited by the contractor and for the purpose 
aforesaid, the Engineer in- Charge or the IIM Indore shall be entitled to withhold the 
security deposit, if any, furnished as the case may be and also have a lien over the 
same pending finalisation or adjudication of any such claim. In the event of the security 
being insufficient to cover the claimed amount or amounts or if no security has been 
taken from the contractor, the Engineer-in-Charge or the IIM Indore shall be entitled 
to withhold and have a lien to retain to the extent of such claimed amount or amounts 
referred to above, from any sum or sums found payable or which may at any time 
thereafter become payable to the contractor under the same contract or any other 
contract with the Engineer-in-Charge of the IIM Indore or any contracting person 
through the Engineer-in-Charge pending finalization of adjudication of any such claim. 
 
It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Engineer-in-Charge or IIM Indore will 
be kept withheld or retained as such by the Engineer-in-Charge or IIM Indore till the 
claim arising out of or under the contract is determined by the arbitrator(if the 
contract is governed by the arbitration clause) by the competent court, as the case 
may be and that the contractor will have no claim for interest or damages whatsoever 
on any account in respect of such withholding or retention under the lien referred to 
above and duly notified as such to the contractor. For the purpose of this clause, where 
the contractor is a partnership firm or a limited company, the Engineer-in-Charge or 
the IIM Indore shall be entitled to withhold and also have a lien to retain towards such 
claimed amount or amounts in whole or in part from any sum found payable to any 
partner/limited company as the case may be, whether in his individual capacity or 
otherwise. 

 
(ii) IIM Indore shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract, etc., 
to be made after payment of the final bill and if as a result of such audit and technical 
examination any sum is found to have been overpaid in respect of any work done by 
the contractor under the contract or any work claimed to have been done by him under 
the contract and found not to have been executed, the contractor shall be liable to 
refund the amount of over-payment and it shall be lawful for IIM Indore to recover the 
same from him in the manner prescribed in sub-clause (i) of this clause or in any other 
manner legally permissible; and if it is found that the contractor was paid less than 
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what was due to him under the contract in respect of any work executed by him under 
it, the amount of such under payment shall be duly paid by IIM Indore to the contractor, 
without any interest thereon whatsoever. 

 
Provided that the IIM Indore shall not be entitled to recover any sum overpaid, nor the 
contractor shall be entitled to payment of any sum paid short where such payment has 
been agreed upon between the Chief Officer Engineering or Executive Engineer on the 
one hand and the contractor on the other under any term of the contract permitting 
payment for work after assessment by the Chief Officer Engineering or the Executive 
Engineer. 

 
CLAUSE 29A  
Lien in respect of claims in other Contracts  
Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the 
Engineer-in-Charge or the IIM Indore or any other contracting person or persons through 
Engineer-in-Charge against any claim of the Engineer-in-Charge or IIM Indore or such other 
person or persons in respect of payment of a sum of money arising out of or under any other 
contract made by the contractor with the Engineer- in-Charge or the IIM Indore or with such 
other person or persons. 
 
It is an agreed term of the contract that the sum of money so withheld or retained under 
this clause by the Engineer-in-Charge or the IIM Indore will be kept withheld or retained as 
such by the Engineer-in-Charge or the IIM Indore or till his claim arising out of the same 
contract or any other contract is either mutually settled or determined by the arbitration 
clause or by the competent court, as the case may be and that the contractor shall have no 
claim for interest or damages whatsoever on this account or on any other ground in respect 
of any sum of money withheld or retained under this clause and duly notified as such to the 
contractor. 
 
CLAUSE 30 
Unfiltered water Supply  
The contractor(s) shall make his/their own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following conditions. 

i. That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-Charge.  

ii. The Engineer-in-Charge shall make alternative arrangements for supply of water at 
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are in the opinion of the Engineer-in- Charge, unsatisfactory. 

CLAUSE 31  
Hire of Plant & Machinery 
The contractor shall arrange at his own expense all tools, plant, machinery and equipment 
(hereinafter referred to as T&P) required for execution of the work 
CLAUSE 32  
Employment of Technical Staff and employees  
Contractors Superintendence, Supervision, Technical Staff & Employees  
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(i) The contractor shall provide all necessary superintendence during execution of the 
work and all along thereafter as may be necessary for proper fulfilling of the 
obligations under the contract.  
 
The contractor shall immediately after receiving letter of acceptance of the tender 
and before commencement of the work, intimate in writing to the Engineer-in-
Charge, the name(s), qualifications, experience, age, address(s) and other particulars 
along with certificates, of the principal technical representative to be in charge of 
the work and other technical representative(s) who will be supervising the work. 
Minimum requirement of such technical representative(s) and their qualifications and 
experience shall not be lower than specified in Schedule ‘F’. The Engineer-in-Charge 
shall within 3 days of receipt of such communication intimate in writing his approval 
or otherwise of such a representative(s) to the contractor. Any such approval may at 
any time be withdrawn and in case of such withdrawal, the contractor shall appoint 
another such representative(s) according to the provisions of this clause. Decision of 
the tender accepting authority shall be final and binding on the contractor in this 
respect. Such a principal technical representative and other technical 
representative(s) shall be appointed by the contractor soon after receipt of the 
approval from Engineer-in-charge and shall be available at site before start of work. 

 
All the provisions applicable to the principal technical representative under the 
Clause will also be applicable to other technical representative(s) The principal 
technical representative and other technical representative(s) shall be present at the 
site of work for supervision at all times when any construction activity is in progress 
and also present himself/themselves, as required, to the Engineer-in-Charge and/or 
his designated representative to take instructions. Instructions given to the principal 
technical representative or other technical representative(s) shall be deemed to have 
the same force as if these have been given to the contractor. The principal technical 
representative  and other technical representative(s) shall be actually available at 
site fully during all stages of execution of work, during recording/checking/test 
checking of measurements of works and whenever so required by the Engineer-in-
Charge and shall also note down instructions conveyed by the Engineer-in- Charge or 
his designated representative(s) in the site order book and shall affix his/their 
signature in token of noting down the instructions and in token of acceptance of 
measurements/ checked measurements/ test checked measurements. The 
representative(s) shall not look after any other work. Substitutes, duly approved by 
Engineer-in-Charge of the work in similar manner as aforesaid shall be provided in 
event of absence of any of the representative(s) by more than two days. 

 
If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is convinced that no such technical representative(s) is/are effectively 
appointed or is/are effectively attending or fulfilling the provision of this clause, a 
recovery (non-refundable) shall be effected from the contractor as specified in 
Schedule ‘F’ and the decision of the Engineer-In-Charge as recorded in the site order 
book and measurement recorded checked/test checked in Measurement Books shall 
be final and binding on the contractor. Further if the contractor fails to appoint 
suitable technical Principal technical representative and/or other technical 
representative(s) and if such appointed persons are not effectively present or are 
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absent by more than two days without duly approved. Substitute or do not discharge 
their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to 
suspend the execution of the work until such date as suitable other technical 
representative(s) is/are appointed and the contractor shall be held responsible for 
the delay so caused to the work. The contractor shall submit a certificate of 
employment of the technical representative(s) (in the form of copy of Form-16 or CPF 
deduction issued to the Engineers employed by him) along with every on account bill 
final bill and shall produce evidence if at any time so required by the Engineer-in-
Charge. 

 
(ii) The contractor shall provide and employ on the site only such technical assistants as 

are skilled and experienced in their respective fields and such foremen and 
supervisory staff as are competent to give proper supervision to the work.  

 
The contractor shall provide and employ skilled, semiskilled and unskilled labour as 
is necessary for proper and timely execution of the work.  

 
The Engineer-in-Charge shall be at liberty to object to and require the contractor to 
remove from the works any person who in his opinion misconducts himself, or is 
incompetent or negligent in the performance of his duties or whose employment is 
otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall 
not be employed again at works site without the written permission of the Engineer-
in-Charge and the persons so removed shall be replaced as soon as possible by 
competent substitutes 

CLAUSE 33 –  
Levy/Taxes Payable by Contractors: -  

(i) GST, Building and other Construction Workers Welfare Cess or any other tax, levy or 
Cess in respect of input for or output by this contract shall be payable by the contractor 
and IIM Indore shall not entertain any claim whatsoever in this respect except as 
provided under Clause 38. 

 
(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red 

bajri, stone, kankar, etc. from local authorities. 
 
If pursuant to or under any law, notification or order any royalty, cess or the like becomes 
payable by the IIM Indore and does not any time become payable by the contractor to the 
State Government, Local authorities in respect of any material used by the contractor in 
the works, then in such a case, it shall be lawful to the IIM Indore and it will have the right 
and be entitled to recover the amount paid in the circumstances as aforesaid from dues of 
the contractor 
CLAUSE 34 
Conditions for reimbursement of levy/taxes if levied after receipt of tenders  

i. All tendered rates shall be inclusive of any tax, levy or cess applicable on last 
stipulated date of receipt of tender including extension if any. No adjustment i.e. 
increase or decrease shall be made for any variation in the rate of GST, Building and 
Other Construction Workers Welfare Cess or any tax, levy or cess applicable on inputs.  
However, effect of variation in rates of GST or Building and Other Construction 
Workers Welfare Cess or imposition or repeal of any other tax, levy or cess applicable 
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on output of the works contract shall be adjusted on either side, increase or 
decrease.  Provided further that for Building and Other Construction Workers Welfare 
Cess or any tax (other than GST), levy or cess varied or imposed after the last date 
of receipt of tender including extension if any, any increase shall be reimbursed to 
the contractor only if the contractor necessarily and properly pays such increased 
amount of taxes/levies/cess.    Provided further that such increase including GST 
shall not be made in the extended period of contract for which the contractor alone 
is responsible for delay as determined by authority for extension of time under Clause 
5 in Schedule F.   

ii. The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same 
by a duly authorized representative of the IIM Indore and/or the Engineer-in-Charge 
and shall also furnish such other information/document as the Engineer-in-Charge 
may require from time to time.  

iii. The contractor shall, within a period of 30 days of the imposition of any such further 
tax or levy or cess, or variation or repeal of such tax or levy or cess give a written 
notice thereof to the Engineer-in-charge that the same is given pursuant to this 
condition, together with all necessary information relating thereto. 

 
CLAUSE 35 
Termination of Contract on death of contractor  
Without prejudice to any of the rights or remedies under this contract, if the contractor 
dies, the Executive Engineer on behalf of the Director, IIM Indore shall have the option of 
terminating the contract without compensation to the contractor. 
CLAUSE 36 
If relative working in IIM INDORE then the contractor not allowed to tender  
The contractor shall not be permitted to tender for works in the IIM Indore responsible for 
award and execution of contracts if his near relative is posted in IIM Indore as any capacity. 
He shall also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any Officer in the IIMI. Any 
breach of this condition by the contractor would render him liable to be removed from the 
approved list of contractors of this Department. If however the contractor is registered in 
any other department, he shall be debarred from tendering in IIMI for any breach of this 
condition.  
 
NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, 
children and grandchildren, brothers and sisters, uncles, aunts and cousins and their 
corresponding in-laws. 
CLAUSE 37  
No Gazetted Engineer to work as Contractor within one year of retirement  
No engineer of gazetted rank or other gazetted officer employed in engineering or 
administrative duties in an engineering department of the IIM Indore shall work as a 
contractor or employee of a contractor for a period of one year after his retirement from 
IIM Indore service without the previous permission of IIM Indore in writing. This contract is 
liable to be cancelled if either the contractor or any of his employees is found at any time 
to be such a person who had not obtained the permission of IIM Indore as aforesaid, before 
submission of the tender or engagement in the contractor’s service, as the case may be. 
CLAUSE 38  
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Theoretical conception of Material  
i. After completion of the work and also at any intermediate stage in the event of Non 

reconciliation of materials issued  theoretical quantity of materials used in the work 
shall be calculated on the basis and method given hereunder:-  
(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement 
& bitumen required for different items of work as shown in the Schedule of Rates 
mentioned in Schedule ‘F’. In case any item is executed for which standard constants 
for the consumption of cement or bitumen are not available in the above mentioned 
schedule/statement or cannot be derived from the same shall be calculated on the basis 
of standard formula to be laid down by the Engineer-in-Charge.  
(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken 
as the quantity required as per design or as authorized by Engineer-in-Charge, including 
authorized lappages, chairs etc. plus 3% wastage due to cutting into pieces, such 
theoretical quantity being determined and compared with the actual issues each 
diameter wise, section wise and category wise separately.  
(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig 
lead and G.I./M.S. sheets shall be taken as quantity actually required and measured plus  
5% for wastage due to cutting into pieces (except in the case of G.I./M.S. sheets it shall 
be 10%), such determination & comparison being made diameter wise & category wise.  
(d) For any other material as per actual requirements.  
 
Over the theoretical quantities of materials so computed a variation shall be allowed as 
specified in Schedule ‘F’ Fornon scheduled items, the decision of the Chief Officer 
Engineering regarding theoretical quantities of materials which should have been 
actually used, shall be final and binding on the contractor.  
 

ii. The said action under this clause is without prejudice to the right of the IIM Indore to 
take action against the contractor under any other conditions of contract for not doing 
the work according to the prescribed specifications.  

CLAUSE 39  
Compensation during warlike situations  
The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk 
of the contractor until the work has been delivered to the Engineer-in-Charge and a 
certificate from him to that effect obtained. In the event of the work or any materials 
properly brought to the site for incorporation in the work being damaged or destroyed in 
consequence of hostilities or warlike operation, the contractor shall when ordered (in 
writing) by the Engineer-in-Charge to remove any debris from the site, collect and properly 
stack or remove in store all serviceable materials salvaged from the damaged work and shall 
be paid at the contract rates in accordance with the provision of this agreement for the 
work of clearing the site of debris, stacking or removal of serviceable material and for 
reconstruction of all works ordered by the Engineer-in-Charge, such payments being in 
addition to compensation upto the value of the work originally executed before being 
damaged or destroyed and not paid for. In case of works damaged or destroyed but not 
already measured and paid for, the compensation shall be assessed by the Executive 
Engineer upto Rs.2,00,000/- and by the Chief Officer Engineering concerned for a higher 
amount. The contractor shall be paid for the damages/destruction suffered and for restoring 
the material at the rate based on analysis of rates tendered for in accordance with the 
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provision of the contract. The certificate of the Engineer-in-Charge regarding the quality 
and quantity of materials and the purpose for which they were collected shall be final and 
binding on all parties to this contract. 
 

Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge 
(b) for any material etc. not on the site of the work or for any tools, plant, machinery, 
scaffolding, temporary building and other things not intended for the work. 
 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be 
allowed such extension of time for its completion as is considered reasonable by the 
Executive Engineer. 
 

CLAUSE 40  
Apprentices Act provisions to be complied with  
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 
and orders issued thereunder from time to time. If he fails to do so, his failure will be a 
breach of the contract and the Chief Officer Engineering may, in his discretion, cancel the 
contract. The contractor shall also be liable for any pecuniary liability arising on account of 
any violation by him of the provisions of the said Act. 
 

CLAUSE 41  
Release of Security deposit after labour clearance  
Release of Security Deposit of the work shall not be refunded till the contractor produces a 
clearance deposit after labour certificate from the Labour Officer. As soon as the work is 
virtually complete the contractor shall apply for the clearance certificate to the Labour 
Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of 
the said communication, shall write to the Labour Officer to intimate if any complaint is 
pending against the contractor in respect of the work. If no complaint is pending, on record 
till after 3 months after completion of the work and/or no communication is received from 
the Labour Officer to this effect till six months after the date of completion, it will be 
deemed to have received the clearance certificate and the Security Deposit will be released 
if otherwise due. 
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N.    Proforma of Schedules    
    
SCHEDULE “A”      
Schedule of quantities - as per Financial Bid.    
    
SCHEDULE ‘B”   
Schedule of materials to be issued to the contractor. – Deleted.    
    
SCHEDULE “C”   
Tools and plants to be hired to the contractor – Deleted.    
    
SCHEDULE “D”    
Extra schedule for specific requirements/document for the work, if any - To be intimated 
later if required.    
    
SCHEDULE “E”     
Reference to General Conditions of contract laid down in the tender document.    
 

Name of Work    “Beautification and Greening around Student 
Residence-16”. 

Estimated Cost Put  to   

Tender (Including Goods 
& Service Tax) 

Rs. 6,02,574/- (Rupees Six Lakh Two Thousand Five 
Hundred Seventy Four Only) Including GST. 

EMD Amount 
Rs. 12,051/- (Rs. Twelve Thousand and Fifty One Only) 
by e-payment through electronic mode (NEFT/ RTGS). 

Performance Guarantee    5 (Five)  % of tendered value    

Security Deposit    2.5 % of tendered value    

 
SCHEDULE “F”    
General Rules & Directions    
        

 Officer inviting tender: The Chief Officer Engineering, IIM Indore on behalf of the 
Director, IIM Indore   

 

 Maximum percentage for quantity of items of work to be executed beyond which rates 
are to be determined in accordance with Clauses 12.2 & 12.3.: 50 %                              
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Definitions:   
 

2(v)    Engineer-in-Charge    Chief Officer Engineering, IIM 
Indore    

2(viii)     Accepting Authority    Director, IIM Indore    

2(x)    Percentage on cost of 
materials and labour to 
cover all overheads and 
profits    

15% 

2(xi)    Standard Schedule of Rates    CPWD DSR 2021 for civil items, 
CPWD DSR E&M 2022 for 
Electronics/Electrical items and 
Market rates for Non-DSR Items.  

2(xii)   Department    Estate Department, IIM Indore  

9(ii)    Standard CPWD contract 
Form GCC 2020, CPWD 
Form 7/ 8 as modified & 
corrected    

Upto date.    

                           
Clause 1   
 
i. Time allowed for submission of Performance Guarantee from the date of issue of letter of 
acceptance : 7 Days  
 
ii. Maximum allowable extension with late fee @ 0.1% per day of Performance Guarantee 
amount beyond the period provided in (i) above : 15 days  

                             

Clause 2    
 

i. Authority for fixing compensation under clause 2. : Director, IIM Indore 
ii. Compensation for delay of work          :  2% (two Percent) per 

month of delay to be 
computed on per day 
basis  

Provided always that the total amount of compensation for delay to be paid under this 
Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value 
of the item or group of items of work for which a separate period of completion is 
originally given. 

Clause 2A    
 
Whether Clause 2A shall be applicable :    No.    
    
Clause 5    
 

Number of days from the date of issue of letter of acceptance for reckoning date of 
start:  As per LOI/ WO.  
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Total time allowed for completion of work: 60 (Sixty) Days.      
 

Authority to decide:    
(i) Extension of time          :    Director, IIM Indore    

(ii) Shifting of date of start in case of delay in handing over of site    
                     :        Chief Officer Engineering, IIM Indore     
Clause 7   
   
Gross work to be done together with net payment /adjustment of advances for material 
collected, if any, since the last such payment for being eligible to interim    
 payment:   As per tender.     
    
 
Clause 10A    
 
List of testing equipment to be provided by the contractor at site lab.- Deleted.  
 

Clause 10 C -   Deleted.   
    
Clause 10 CC – Deleted 
 
Clause 11      
 
Specifications to be followed for execution of work:  
 
Relevant BIS code, CPWD Specifications with up-to-date correction slips and OEMs 
specifications as applicable and or as per the direction of Engineer-in-Charge.   
    
Clause 12     
 
Type of work: “Beautification and Greening around Student Residence-16”. 
    

12.2 & 12.3    
 Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for work   : 50%    
    
Clause 16   
 
Competent Authority for Deciding reduced rates    :   Chief Officer Engineering, IIM 
Indore.    
    
Clause 25     
 
Resolution of Disputes and Disagreements  
 
If any dispute or difference of any kind whatsoever shall arise between the parties in 
connection with or arising out of this Agreement or out of the breach termination or invalidity 
of this Agreement thereof, the parties shall resolve them by resorting to the following :  
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• The Party shall attempt within a period of 7 days after receipt of notice by the other 

party of the existence of a dispute, settle such dispute in the first instance by mutual 
discussions between the parties represented by the Contractor and Chief Officer 
Engineering of the institute.  

 
• If the dispute cannot be settled by mutual discussion within 7 days the matter shall be 

referred to the Director IIM Indore, whose decision shall be full, final & binding on the 
parties.  
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O.    Special Conditions of Contract    
    

1. The tenderer shall acquaint himself with the proposed site of work.    

2. If for any reasons, any part of the site is not available temporarily for some time for 
part of the work under the contract, the agreed construction schedule shall be suitably 
modified and contractor shall diligently divert his men and materials to utilize them 
appropriately, profitably and no claim of damages whatsoever shall be entertained on 
this account. However, the contractor shall be allowed extension of time for 
completing the work as deemed fit by the competent authority. The contractor shall 
also not be entitled to any compensation for any loss suffered by him and revision in 
the rates quoted by him.     

(a) On account of delay in commencing the work by the contractor.     

(b) On account of reduction in the scope of work.     

(c) On account of suspension of work or abandoned after award of work.    
3. The contractor shall make his own arrangement for obtaining electric connection 

required for execution of work and make necessary payments directly to the concerned 
departments and nothing extra shall be payable on this account. The contractor shall 
make his own arrangement for water suitable for construction.     

4. On account of security consideration, some restrictions may be imposed by the security 
staff on the working and/ movement of men and materials etc. The contractor shall 
be bound to follow all such restrictions/ instructions and he shall organise his work 
accordingly. No claim on this account, whatsoever, shall be payable.     

5. The contractor shall take all precautions to avoid accidents by exhibiting necessary 
caution boards day and night, speed limit boards, red flags, red lights and providing 
barriers. He shall be responsible for all damages and accidents caused to existing/ new 
work due to negligence on his part. No hindrance shall be caused to traffic during the 
execution of the work.   

6. The contractor shall be responsible for the watch and ward of all materials brought by 
the contractor to site against pilferage and breakage during the period of installation 
and thereafter till the works are physically handed over to the department.  

7. The contractor shall take all preventive measures against any damage caused by rain, 
snowfall, floods or any other natural calamity, whatsoever during the execution of the 
work. The contractor shall be fully responsible   for any damage to the Owners property 
and to the work for which the payment has been advanced to him under the contract. 
However, the contractor shall maintain an equal to the payment received against the 
work done, at his own cost. This will also cover the defect liability period. This shall 
be favouring the Director, Indian Institute of Management Indore. Nothing extra on this 
account shall be payable to the contractor for maintaining such insurance Policy.     

8. The work will be carried out in the manner complying, in all respects, with the 
requirements of relevant bye-laws of the local body under the jurisdiction of which 
the work is to be executed or as directed by the Engineer-in-Charge and nothing extra 
shall be paid on this account.     
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9. The contractor shall comply with proper and legal orders and directions of the local or 
public authority or municipality and abide by their rules and regulations and pay all 
fees and charges which may be liable.   

10. The contractor shall give due notices to Municipal, Police and/or other authorities that 
may be required under the law/rules under force in the area and obtain all requisite 
licenses for temporary obstructions / enclosures and pay all charges which may be 
leviable on account of his execution of work under the agreement. Nothing extra shall 
be payable on this account.     

11. All materials to be incorporated in the work shall be arranged by the contractor and 
shall be in accordance with the specifications laid down.   

12. The tenderer shall use materials bearing ISI Certification Mark unless otherwise 
specified or allowed in writing by the Engineer-in-Charge. Any material banned by the 
department shall not be used in the work.     

13. The contractor shall submit to the Engineer-in-charge samples of all materials for 
approval. Such samples of materials which affect aesthetics of the work shall also be 
got approved from the Engineer-in-charge of the project before procuring bulk 
supplies. These approved samples shall be preserved and retained in the custody of 
the Engineer-in-charge as standards of materials till the completion of the work. The 
cost of such samples shall be borne by the Contractor and nothing shall be payable on 
this account over the Agreement rates.     

14. The contractor shall be required to get all the necessary mandatory and other tests as 
per the specifications/ IS codes, carried out on materials/ work from an approved 
laboratory as per the direction of the Engineer-in-charge. The testing charges and 
conveyance from the site shall be borne by the contractor.     

15. In case any material / work is found sub-standard the same shall be rejected by the 
Engineer-in-charge/ Architect representative and the same shall be removed from the 
site of work within 48 hours, failing which the same shall  be got removed by the 
Engineer-in-charge at the risk and cost of the contractor without giving any further 
notice and time. 

16. In order to ensure quality of work during its execution, the Engineer-in-charge 
representative may require samples for mandatory or routine testing of materials. All 
costs of these samples, their packaging, conveyance from the site to the testing 
laboratory and return, shall be borne by the contractor.    

17. Even ISI marked materials may be subjected to quality test at the discretion of the 
Engineer-in-charge/ Architect. Whenever ISI marked materials are brought to the site 
of work the contractor shall, if required by the Engineer-in-charge/ Architect, furnish 
manufacturer’s test certificate or test certificate from approved testing laboratory to 
establish that the materials procured by the contractor, satisfy the provisions of 
relevant ISI codes. The testing charges shall be borne by the contractor. However 
cement/steel will be necessarily tested before start of work and also during the 
execution of work as per the requirements of specifications and will not be used till 
test certificates are obtained and approved by Engineer-in-Charge/ Architect.    

18. The contractor shall supply free of charge the material required for testing. The cost 
of tests shall be borne by the contractor.         
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19. The work shall be executed and measured in metric system. The metric dimensions 
given in the schedule of quantities and drawing etc. shall be followed. (The dimension 
in FPS units wherever indicated are for guidance only) The figures in the drawings shall 
be followed.     

20. The contractor shall be responsible for completing the work and for satisfying all terms 
and conditions of the Contract without any extra payment over his quoted rates unless 
otherwise specified. The contractor shall quote his rate for various items of work 
accordingly and no claim whatsoever shall be entertained for any incidental or extra 
work involved in the execution of the work as per nomenclature of the item and the 
specifications indicated in the tender documents.    

21. Subject to the nomenclature of the item as per schedule of quantities, the 
specification indicated in the tender documents, the rates quoted shall include cost of 
all materials including royalty and taxes if any, labour, sundry inputs, execution of 
work at all heights, levels, pattern and design for all leads, lifts and depths including 
overhead charges and contractor’s profit. Nothing extra shall be paid on this account.     

22. The rate shall be inclusive of making design, pattern and execution of work as per 
Architectural and structural drawings, at all levels and heights.     

23. The rates shall be inclusive of making any holes in walls/ RCC work for fixing any 
fixture/ frame work and making good the structure to its original shape and finish.        

24. Other agencies doing works related with this project will also simultaneously execute 
the works and the contractor shall afford necessary co-ordination for un-hindered 
completion of these sub-works.    

25. The contractor shall continue to maintain watch and ward to safeguard the Owner’s 
property in his possession until the same is formally handed over as per directions of 
the Engineer-in-charge. Nothing extra over agreement rates shall be paid on this 
account.     

26. The quantities of various items incorporated in the tender are approximate. However, 
the payments shall be made to the contractors on the basis of actual measurements 
taken at site.     

27. The contractor shall protect the adjoining buildings or works and the work under 
execution from fire and shall make adequate arrangements for fire protection and 
firefighting and if any property is damaged, by fire due to the negligence of the 
contractor, the same shall be made good by the contractor at his own cost, to the 
entire satisfaction of Engineer-in-charge.     

28. The contractor shall provide adequate lighting arrangements as approved by the 
Engineer-in-charge for carrying out the work during night time, if so required and also 
provide all other facilities for the labour employed to carry out the work as per 
direction of Engineer-in-Charge.     

29. In order to achieve the targeted date of completion the contractor may have to work 
in multiple shifts, round the clock including public and gazetted holidays and nothing 
extra shall be paid on this account.     

30. The contractor shall get the samples of all the materials to be used, in the work 
approved from Engineer-in-Charge and Architect before going for bulk procurement. 
Bulk procurement shall be taken up only after obtaining approval from the Engineer-
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in-charge. Any delay in getting the samples approved shall be contractor’s 
responsibility.     

31. All materials, articles and workmanship shall be of respective best quality and kind for 
the class described in the schedule of quantities and specifications. All materials, so 
used in different items of work shall be subject to the approval of the Engineer-in-
charge and Architect.     

32. The contractor shall be responsible for all statutory provisions and deductions towards 
ESI, PF or any other, as the case may be or any other levies and taxes shall be borne 
by the contractors. The TDS and Contract Tax or any other statutory levels/taxes 
incorporated from time to time shall be deducted progressively from the running 
account bills, as applicable at the time of payment. No claim in this regard shall be 
entertained.    

33. The contractor is supposed to abide the minimum wages act, and shall produce all 
records to the Engineer-in-charge or any other statutory authority as and when called 
for. The Engineer-in-charge does not hold any responsibility on account of any lapses 
in this regard.     

34. No extension of time shall be granted to the contractor on account of rains or inclement 
weather conditions.     

(a) For any clarification/ doubt, the Institute may organize regular meetings with 
Contractor. The contractor shall attend such meetings invariably as and when 
required.    

(b) In respect of the work of other agencies, where the commencement or progress 
of such work of any other agency is dependent upon the completion of particular 
portions of the contractor’s work or generally upon the contractor maintaining 
progress in accordance with the approved coordinated construction programme, 
it shall be the responsibility of the Contractor to complete such portions and 
maintain such progress.    

(c) Should any difference arise between the contractor and the other agencies, these 
shall immediately be brought to the attention of the Engineer-in-Charge who after 
reviewing the matters causing the differences will give their decision which shall 
be final and binding on the contractor.       

35. All spaces allotted to the contractor as described above shall be vacated and all 
structures removed from site at any time as and when required and directed by the 
Engineer-in-charge, unconditionally and without any reservation. The Engineer-in-
charge will not be obliged to give any reason for such removal. Upon receiving 
instructions to vacate the space, the contractor shall immediately remove all his 
structures, materials, etc. from the sources and clear and clean-up the site to the 
satisfaction of the Engineer-in-charge.    

36. It shall be the responsibility of the Contractor to safeguard the site and ensure that no 
illegal encroachments are made by outside elements within the area allotted to the 
contractor. Upon completion of the work or earlier as required by Engineer-in-Charge, 
the contractor shall vacate the land totally without any reservation.    

37. The contractor will arrange to erect, at his own cost, barbed wire or other appropriate 
fence around the infrastructure site, with entry/exit gates at suitable points. The 
contractor shall, at his own cost, provide and erect suitable fencing around the spaces 
allotted to him at the infrastructure sites to ensure the security of his men. Materials 
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and equipment within the sites and in relation to other contractors who will also be 
allotted spaces at above sites.       

38. The security of workmen, materials, equipment stores etc. within the area allotted to 
the contractor shall be the responsibility of the contractor.   

39. The site of work shall have required equipments for various tests at site by the 
contractor at his own cost and nothing extra shall be payable on this account.   

40. The quantities indicated are for guidance only however it may vary to any extent and 
the contractor should not have any financial or other implications for such variations. 
The owner reserves to reduce the scope of work of any item if the contractor fails to 
deliver the works in time and the contractor shall not ask for any financial 
consideration for such deletion of scope of the work.    

41. The contractor shall take photographs of site prior to commencement of work, during 
construction and after completion of work as suggested and shall submit the 
photographs in soft and hard copies to IIM for which no extra payment will be made.    

42. If required and directed by Engineer-In-Charge, contractor shall arrange visits of his 
personnel comprising of Engineer-In-Charges to various places/ plants in or out side 
Indore to check and verify the quality of material at manufacturer’s places. No extra 
cost shall be given for this to contractor. 

43. Proforma of Registers to be as per standard CPWD formats.    

44. Stamp Duty: 

a. Stamp (wherever mentioned in the tender/ not mentioned but required legally), 
stamp duty will generally be following the Indian Stamp Act, 1899 (as applicable 
to Madhya Pradesh).  

b.  For the contract, the stamp duty shall be as per the Indian Stamp Act, 1899 (as 
applicable to Madhya Pradesh). Any revision, if made by the govt. will be 
applicable at the time of execution of the agreements.  

c. The cost w.r.t. stamp duty will solely be with the bidder i.e. cost to be borne by 
successful bidder. 

45. Inview of Covid-19, there are some entry restrictions/ rules which you have to follow 
while entering into campus/ during work  

i) All your representatives must carry the respective IDs. 
ii) Any of your representatives should not contact any of the residents. 
iii) The representative coming will have to undergo thermal screening at the gate. 
iv) Any of the person with fever, cold, cough & throat pain shall not be allowed. 
v) The representatives must wear masks & gloves all the time, as without mask & 

gloves they will not be allowed. 
vi) The representative must carry drinking water and food, as no facility will be 

available here. 
vii) All your representatives to maintain social distancing. 
viii) Aarogya Setu app should be installed in the representative’s mobile phones. 
ix) Spitting/chewing pan/gutka in any place on the campus is strictly prohibited.   
x) Your representative coming for entering the premises be advised to show 

patience as the measures will slow down the entry/exit procedure. 
xi) People coming for the referred job must be confined to their site only, as they 

are not allowed to move other than the designated site in the campus. 
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xii) All the representatives/ workers are entering into campus should carry their 
vaccination certificate. 

 
Note: No one from any containment zone will be permitted to campus. 
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P.    Formats for Different Forms/Certificates    
    

Annexure-1 
 

Letter of Transmittal    
    
To,    
The Chief Officer Engineering,   
IIM Indore (M.P.)    
    
Sub: Submission of bid for the work of “Beautification & Greening around Student 
Residence-16” Vide NIT No. IIMI/Estate/41/2023/182 File No. 426 
 
Sir,  

 

Having examined the details given in Notice and bid document for the above work, I/we 
hereby submit relevant document. 

1.  I/we hereby certify that all the statement made and information supplied in respect of 
the aforesaid bid and accompanying statements are true and correct.  

2. I/we furnished all information and details necessary for eligibility and have no further 
pertinent information to supply.  

3. I/we submit the requisite bid security declaration/ requisite certified solvency certificate 
and authorize the Institute i.e. IIM Indore or its officials to approach the bank issuing the 
same to confirm the correctness thereof. I/We also authorize IIM Indore and its officials 
to approach individuals, employees firms and corporation to verify our competence and 
general reputation. 

4. I/We submit the certificates/ documents in support of our suitability, technical 
knowledge and capability for having successfully completed the said works (as mentioned 
/ as attached in support of eligibility requirement) 

 
 
Seal of bidder  
 
 
Date of submission:          Signature(s) of Bidder(s) 
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Annexure-2 
 

Format of Bank Guarantee 
Bank Guarantee for Performance Security 

 
(On letter head of the Owner with adhesive stamp / non-judicial stamp paper of appropriate 
value at the time of issue of Bank Guarantee)  
 
THIS DEED OF GUARANTEE made on ___________ day of _____ 2023, between [Name of Bank], 
having Registered Office at [Address], (hereinafter called the “Bank” which expression shall 
unless repugnant to the context and meaning thereof include its successors) in favor of Indian 
Institute of Management Indore having its office at Prabandh Shikhar, Rau-Pithampur 
Road, Indore- 453556 (M.P.) (hereinafter called “Owner” which expression shall unless 
repugnant to the context and meaning thereof include its successors and assigns).  
 
WHEREAS (IIMI) Indian Institute of Management Indore has issued a Letter of Acceptance / 
Letter of Intent No…… dated ______________ to ________________having its Corporate office 
at _________________(hereinafter called the “Contractor”) which constitute a binding 
Contract (hereinafter called “Contract Agreement”) for carrying out the “(Beautification & 
Greening around Student Residence-16)” based upon the Tender submitted by the 
Contractor and agreed between Client and Contractor and subject to the terms therein 
contained. The work to be carried out by Contractor shall be supervised and implemented by 
M/s ____________________________________ (hereinafter called “Contractor/Bidder”)  
 
AND WHEREAS in accordance with the terms and conditions of the contract agreement, the 
Contractor has agreed to furnish a Bank Guarantee to Owner in the form of acceptable to 
performance guarantee for a sum of Rs. _____________ (Rupees ________________________ 
Only) to ensure timely and satisfactory performance by the Contractor of its obligation under 
the Contract Agreement.  
 
AND WHEREAS the Bank has at the request of the Contractor agreed to furnish this irrevocable 
and unconditional guarantee in favour of Owner to secure performance by the Contractor of 
its obligations under the Contract Agreement on the terms and conditions herein contained.  
 
NOW THIS DEED WITHNESSTH AS FOLLOWS:  
1. The Bank hereby unconditionally and irrevocably guarantees the due and punctual 

performance and observance of and compliance by the Contractor of the covenants, 
agreements, conditions and provisions expressed or implied on the part of the 
Contractor to be performed observed or complied with under the Contract Agreement 
in accordance with the terms thereof and in the event of any non-performance and non-
compliance of the same for any reason, the Bank shall absolutely irrevocably and 
unconditionally without any demur right of set off or counter claim, forthwith upon 
written demand by Owner and without demur or protest and without reference to the 
Contractor pay to Owner a sum not exceeding Rs. ________________ 
(Rupees______________________ only). A demand so made by _________ shall be final 
and binding on the Bank.  
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2. The Bank’s liability under this Guarantee is restricted to Rs. _________________ (Rupees 
_________________________________ only).  

3. The decision of Owner for the time being in force, or at any time thereafter as to the 
non-performance, non-observance and non-compliance by the Contractor of the 
covenants, agreements, conditions and provisions, expressed or implied, on the part of 
the Contractor, to be observed performed or complied with under the Contract 
Agreement shall be final, conclusive and binding upon the Bank and shall not in any 
circumstances be questioned by the Bank, under what so ever circumstances.  

4. Any demand for payment under this Guarantee shall be made on the Bank by Owner in 
writing at [Bank Address] and shall be deemed to have been sufficiently made by Owner 
if the writing containing the demand is sent to the Bank by registered post to the address 
as aforesaid or sent to the Bank by hand delivery at such address and written 
acknowledgement obtained to such delivery.  

5. The guarantee obligations of the Bank hereunder shall continue in force and effect and 
be binding on the Bank in accordance with its terms upto ________ or unless extended 
on written demand by IIM Indore until the due performance, observance and compliance 
by the Contractor of all the covenants, agreements, conditions and provisions, 
expressed or implied, on the part of the Contractor to be observed, performed or 
complied with under the Contract Agreement, the completion of the Defects Liability 
Period and issue of the Certificate of Final Completion by Owner in accordance with the 
Contract Agreement.  

6. As between the Bank and Owner (but without affecting the Contractors’ obligations) the 
Bank shall be liable under this Guarantee as if it were the sole principal debtor. The 
Bank’s liability hereunder shall not be discharged nor shall its liability be affected by:  

a. Any time, indulgence, waiver or consent at any time given by Owner to 
the Contractor.  

b. Any amendment to the Contract Agreement,  
c. The making or the absence of any demand by Owner on the Contractor 

or any other person for payment.  
d. The enforcement or absence of enforcement of the Contract Agreement 

or of any security or other defect in any provision of the Contract 
Agreement or of any of the Contractors obligations there under;  

e. The dissolution, amalgamation, reconstruction or reorganization or 
appointment of any Administrative Receiver of the Contractor. 

7. The Guarantee herein contained shall not be determined or in any way prejudiced or 
affected by any change in the constitution of the Bank/ Owner or by any merger, or 
amalgamation or reconstruction of the Bank / Owner but shall be enforceable against 
the merged, amalgamated or reconstruction body. 

8. The Bank hereby expressly and irrevocably waives all claims of waiver, release, 
surrender or compromise and all defenses, set offs, counter claims recoupments, 
reductions, limitations and impairments, whatsoever. 

9. Owner shall be at liberty to vary and alter or modify any of the terms and conditions of 
the Contract Agreement including without limitation to extend from time to time the 
time for the performance of the Contract Agreement by the Contractor or to postpone 
from time to time any of the powers exercisable by owner against the Contractor, to 
forbear or to enforce any of the terms and conditions of the Contract Agreement, 
without in any manner affecting this Guarantee and without notice to or assent of the 
Bank.  
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10. The Bank waives any right to require/ proceeding first against the Contractor or the 
realization first of any other security or other guarantee, if any.  

11. The Bank agrees and confirms that its obligation to make payment to Owner on demand 
hereunder and discharge of such obligation shall not be delayed, exercised or avoided 
by reason of any act or omission on the part of Owner.  

12. The bank declares and confirms that the Bank has taken all necessary corporate action 
to authorize the execution delivery and performance of this Guarantee in accordance 
with the terms hereof and that the Bank has full power to enter into and perform and 
discharge its obligations under taken hereunder and that this Guarantee constitutes 
legal, valid and binding obligation of the Bank, enforceable in accordance with its terms 
and any defects therein or in its execution shall not be a plea for non-payment or 
performance of its obligation.  

13. This guarantee shall be Governed by and construed in all respects according to the laws 
of India and shall be subject to the jurisdiction of the courts in Indore.  

14. Any forbearance or indulgence on the part of Owner in the enforcement of the 
covenants, agreements, conditions and provisions, expressed or implied, on the part of 
the Contractor to be observed, performed or complied with by the Contractor under the 
contract agreement shall in no way relieve the Bank of its liability under the Guarantee.  

15. Terms and expression defined in the contract agreement and used herein shall have the 
meanings assigned to them therein save and except where the context otherwise 
require.  

16. Notwithstanding anything contained hereinabove; 
a. Our liability under this bank guarantee shall not exceed Rs.___________ (Rupee 

___________) 
b. This bank guarantee shall be valid upto ___________ or and 
c. It is a condition to our liability for payment of the guaranteed amount or part any 

thereof arising under this Bank guarantee that we receive a valid written claim or 
demand for payment under this bank guarantee on or before ____________ or as 
provided in clause 5 failing which our liability under this bank guarantee will 
automatically cease. 

d. This bank guarantee is not assignable and not transferable to third party. 
 
IN WITNESS WHEREOF THE BANK HAS SET ITS HAND AND SEAL THE DAY AND YEAR FIRST ABOVE 
WRITTEN.  
 
SIGNED for and behalf                                  )  
Of the Bank by it’s duly authorized               )  
Representative                                             )  
In the presence of                                        ) 
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 Q.   FINANCIAL BID    
 

Financial Bid 
Name of Work:- “Beautification & Greening around Student Residence-16”. 
Tender No. IIMI/Estate/41/2023/182 File No. 426 

Name of the Firm   

Address of the Firm   

Phone/Mobile no.   
E-Mail ID   

S.no. Particular Unit Qty.  
Rate (Excl 
GST). 

Amount 

1 

 Earth work in excavation by mechanical 
means (Hydraulic excavator)/manual 
means over areas (exceeding 30 cm in 
depth, 1.5 m in width as well as 10 sqm 
on plan) including getting out and 
disposal of excavated earth lead upto 50 
m and lift upto 1.5 m, as directed by 
Engineer-in-charge.  All kinds of soil 

cum 15.0     

2 

Surface dressing of the ground including 
removing vegetation and inequalities not 
exceeding 15 cm deep and disposal of 
rubbish, lead up to 50 m and lift up to 1.5 
m. 2.28.1 All kinds of soil 

Sqm 93     

3 
Centering and shuttering including 
strutting, propping etc. and removal of 
form for          

 a. 
foundations, footings, bases of columns, 
etc. for mass concrete.  sqm   7     

 b. 
Walls (any thickness) including attached 
pilasters, butteresses, plinth and string 
courses etc. 

sqm   11     

 c. 
Suspended floors, roofs, landings, 
balconies and access platform sqm   3     

4 

1:4:8 (1 Cement : 4 coarse sand (zone-III) 
derived from natural sources : 8 graded 
stone aggregate 40 mm nominal size 
derived from natural sources) 

cum 3.3     



                                                                             NIT - Beautification and Greening around Student Residence-16   Page 85 of 88    
 

5 

 Providing and laying in position specified 
grade of reinforced cement concrete, 
excluding the cost of centering, 
shuttering, finishing and reinforcement - 
All work up to plinth level : 1:1.5:3 (1 
cement : 1.5 coarse sand (zone-III) 
derived from natural sources : 3 graded 
stone aggregate 20 mm nominal size de 
rived from natural sources) 

cum  6.30     

6 

 Brick work with common burnt clay F.P.S. 
(non modular) bricks of class designation 7.5 
in foundation and plinth in:  Cement mortar 
1:6 (1 cement : 6 coarse sand)   

cum   3     

7 

Providing and applying fibre reinforced 
elastomeric liquid water proofing membrane 
with resilient acrylic polymers having Sun 
Reflectivity Index (SRI) of 105 on top of 
concrete roof in three coats @10.76 litre/ 10 
sqm. One coat of self-priming of elastomeric 
waterproofing liquid (dilution with water in 
the ratio of 3:1) and two coats of undiluted 
elastomeric waterproofing liquid (dry film 
thickness of complete application/system not 
less than 500 microns). The operation shall 
be carried out after scrapping and properly 
cleaning the surface to remove loose 
particles with wire brushes, complete in all 
respect as per the direction of Engineer-in-
Charge. 

sqm 67     

8 

Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in 
position and binding all complete upto plinth 
level.  
Thermo-Mechanically Treated bars of grade 
Fe-500D or more 

Kg 360     

9 

Providing and fixing Ist quality ceramic 
glazed wall tiles conforming to IS: 15622 
(thickness to be specified by the 
manufacturer), of approved make, in all 
colours, shades except burgundy, bottle 
green, black of any size as approved by 
Engineer-in-Charge, in skirting, risers of 
steps and dados, over 12 mm thick bed of 
cement mortar 1:3 (1 cement : 3 coarse 
sand) and jointing with grey cement 
slurry @ 3.3kg per sqm, including 
pointing in white cement mixed with 
pigment of matching shade complete. 

Sqm 61     
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10 

Providing and fixing 18 mm thick gang 
saw cut, mirror polished, premoulded 
and prepolished, machine cut for kitchen 
platforms, vanity counters, window sills, 
facias and similar locations of required 
size, approved shade, colour and texture 
laid over 20 mm thick base cement 
mortar 1:4 (1 cement : 4 coarse sand), 
joints treated with white cement, mixed 
with matching pigment, epoxy touch ups, 
including rubbing, curing, moulding and 
polishing of edges to give high gloss finish 
etc. complete at all levels. 
Granite stone slab of colour black, 
Cherry/Ruby red  Area of slab over 0.50 
sqm. 

sqm 18     

11 

Steel work welded in built up sections/ 
framed work, including cutting, hoisting, 
fixing in position and applying a priming 
coat of approved steel primer using 
structural steel etc. as required. 
In gratings, frames, guard bar, ladder, 
railings, brackets, gates and similar works 

Kg 20     

12 

20 mm thick fine dressed stone flooring with 
joints finished flush.  
Yellow sand stone (60 No's - 2' x 4') 
As per approved sample. 

Nos. 60     

13 

Supply installation testing and  
commissioning of Water level depended 
Gyser / foaminge jets with total minimum 
05 nos vertical adjustable special effect of 
metal brass and chrome plated including 
other combination with base  plumbing 
control valve assembly with all inlet pipe 
(50mm APVC) and assesories. 
Of minimum pressure - 10 kg/cm2 
(including pipes). 
Make - As approved by engineer in 
charge. 

Nos. 5     
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14 

Supply installation testing and 
commissioning of Non Integral IP67 
extruded linear LED outdoor luminaire of 
power consumption of 3*3=9W . LEDs 
used in the fixture shall have very high 
life of 60000 hrs at 70% lumen 
maintenance and with RGB LEDs inside 
luminiare. External LED Driver shall be 
suitable for Input voltage range of 100 to 
240V AC, 50 / 60 Hz. 
Make - As approved by engineer in 
charge. 

Nos. 8     

15 

Supply installation testing and 
commissioning of Non Integral IP67 
extruded linear LED outdoor luminaire of 
M length having power consumption of 
6*3=18 W. LEDs used in the fixture shall 
have very high life of 60000 hrs at 70% 
lumen maintenance and with RGB LEDs 
inside luminiare. External LED Driver shall 
be suitable for Input voltage range of 100 
to 240V AC, 50 / 60 Hz. 
Make - As approved by engineer in 
charge. 

Nos. 5     

16 

Control panel box DOL Starter with CRC 
sheet powdered coated unit starter for 
pump 7.5 HP (01 nos.) with MCB s , single 
phase preventer individual control 
Voltmeter , Amp meter & Indicator and 
provision for space and power for 
amplifier and other musical control. 

Nos. 1     

17 

Supply installation testing and 
commissioning of voltage stabliser for 
lights & all MCB Should be make of 
ABB/L&T/ Legrand or equivelant. 

Nos. 1     

18 
Supply & Fixing of NRV of 50 mm - Brass. 
Make - As approved by engineer in 
charge. 

Nos. 1     
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19 

Supply installation testing and 
commissioning of open well horizontal 
submersible pump 7.5 HP, 3 phase 50Hz , 
440 volts ( -15% and 6%) RPM 2880 for 
high discharge purpose fountain 
application model LHL. Suction : 65mm, 
Delivery : 65/50 mm IS-8034 with max 
discharge at 18 metrs 2200 LPM dischare 
Fountain on line strainer cum screen 
filter Inlet with ss net. 
Make - As approved by engineer in 
charge. 

Nos. 1     

20 

Supply Laying testing and commissioning 
of copper flexible round sumbersible 
Cable for various size required for pump 
connection Supply. Copper flexible cable 
3 core *4 sqmm copper flexible cable 
4core *1.0 sqmm: make of Polycabs/ 
Havells/Finolex/ lubi 
Including Supply and fixing of conduits. 

Rmt. 80     

21 

Supply and installation of weather 
resistant focus Outdoor lights for garden 
area fitted with 9W LED as per approved 
sample (including construction of 
foundation).  

Nos. 15     

22 
Supply, laying, testing and commissioning 
of 1.5 mm 3 core armoured cable for 
focus outdoor lights for the garden. 

Rmt. 100     

Total Amount (Excl. GST)                 -    
GST @ 18%   

Grand Total (Incl. GST).   

 Grand Total Amount in words    
 

 Note:  
1. The Financial Bid is to be filled through e-procurement portal namely CPPP through 

https://eprocure.gov.in/eprocure/app    
2. Any other mode of bid submission will not be accepted.  

 
 
 

Sd/- 
Tender Inviting Authority 

 


