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=+ /Dated: January 29, 2024

3 - fAfa=T sv=or ==/ NOTICE INVITING E-TENDER
Ref: E-Tender Notice No. lIMI/Estate/01/2024/206 File No. 472

srame e 2E fAfaar axamEs # sfeafa o ade F g v Seteraret ¥ srearsun R §
Sfeaferd w1 & orT S-TTFITHE T & ATeqH | AqaTed aged a7 Miaar st #war g fEawr =
T e

IIM Indore invites online item rate tender through e-procurement portal under
mentioned work at IIM Indore from the bidders eligible as per the eligibility criteria
mentioned in the tender document. The details are given below:

HEAqU! AT / TFATAfe St et

Schedule of Important Events / Activities

A.1 T § G919 STt Information Related to Bid

A.

A.1.1  |NIT No. : lIMI/Estate/01/2024/206 File No. 472

[IM Indore is located on Rau Pithampur Road, 25 km
away from main city centre. Our is an ethical
Institution and we believe in transparency in
every facets of work. There is least interference
other than quality assurance and timely delivery.
There is no need to interact with anyone other
than concerned engineer. No material will be
allowed to enter the campus from Security gate
without passing the same by concerned engineer
A.1.2 |About the Institute following technical specifications of the tender.
There will be joint measurement of works when
completed and bill will be submitted after the
joint measurement is accepted. The payment will
be made online without any contact with anybody.
Strict quality control will be ensured for the job
to be executed as per technical specification and
make/brand of materials (in case of any brand or
its equivalent specified, sample have to approved

in advance ).
- “Construction of RCC Road at the entrance
A.1.3 N WTW K of Cricket Stadium and Paver Block
ame ot Wor Pathway Behind ER-1 in IIM Indore”.
fAfaaT &t STl Tt (e
. Rs. 14,05,985/- (Rupees Fourteen Lakh Five
A.1.4 RERIERESEEICIERDY Thousand Nine Hundred and Eighty-Five Only)

Estimated Cost Put to Excluding GST.
Tender (Excluding Goods &
Service Tax)

NIT- “Construction of RCC Road at the entrance of Cricket Stadium and Paver Block Pathway Behind ER-1 in IIM Indore”
Page 3 of 44



A.1.5

ZUHST

Earnest Money Deposit
(EMD) (in Rs.)

Rs. 28,120/- (Rupees Twenty-Eight Thousand One
Hundred Twenty Only) by e-payment through
electronic mode (NEFT/ RTGS).

Note:

1. EMD shall be refunded after the selection
process is over.

2. Normally in case of unsuccessful bidders it gets
refunded on or before the 30th day after the
award of the contract.

3. The EMD deposited along with bid by the
successful bidder shall be returned after receiving
the requisite performance guarantee.

4. EMD may be forfeited

« if any bidder withdraw or modify their Bids
during the period of validity, or

« if the successful bidder after being awarded
the contract, fail to sign the contract, or to
submit a performance Guarantee before the
deadline defined in the NIT or as per the
instruction of IIM Indore, whichever is later. In
this case the action of forfeiture shall be
undertaken without any notice. Also, the bidder
shall not be allowed to participate in the re-
tendering process of the services. Along with the
aforesaid, they will be suspended for the period
of two years from being eligible to submit Bids
for contracts with the IIM Indore.

A.1.6

T T rater
Completion period

30 Days

A1.7

IEEECIETCEIREIC]
Mode of submission of

tender

Had dA-A1e9 7€ On-Line mode only

A.2 y@ T i fafdat Key Events and Dates

A.2.1

TRTIT el 7 T
Publishing Date

January 29, 2024

A.2.2

Pre-Bid Meeting

No pre-bid meeting required.

Instead of pre-bid meeting, interested
bidder are advised to visit the Institute to
understand the scope before participating
in tender. You have to request for entry
permission in advance through email on
estatecivil@iimidr.ac.in (contact number
0731-2439618)

A.2.3

FEATeST Atgd MfEaT & siaares ST Fe i sifaw

fafar i 7w

February 13, 2024 up to 03:00 PM
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Last date and time of closing of
uploading/online submission of tender

TeheAT0! ATAT o6 SAAATST @l = (ofer sfiT g9
A.2.4 Date & Time of online opening of technical| February 14,2024 at 03:30 PM
bid

TR FrATQTarat it FA<ia Fretl gied = ot sfiw
quT FTe # Fi=a T s

Date and Time of opening of financial bid | Will be notified later
of qualified bidders

A.2.5

A.3 e ¥ Gefad =T ggcaqet SRt Other Important Information Related to Bid

st ST =1 faet s sifaw faret & 5% =t et ¥ ST ST T 3374qT Srater
Security Deposit | 9T 219 & aTa ST Y SITUsf

A.3.1 5 (Five) % to be recovered from running bills & final bill which
shall be released after the completion of Defect liability period of
1 year after actual completion of work.

TR T 5 (Five) % of tendered value on acceptance of bid. The
Performance performance guarantee may be submitted in the form of bank
A.3.2 | Guarantee guarantee OR demand draft OR fixed deposit receipt from a
e scheduled bank which shall be refunded after 60 days of
completion of work as per complete scope of this NIT/issue of
completion certificate whichever is later.

A3z FECREIT | Rf e £ R 90

Bid Validity 90 Days from the date of opening of tender
A3.q [ AT TuTaeAT AR oAreTet 3R T

Method of Quality and Cost Based Selection.

Selection

"Workman's Compensation Insurance Policy” for the workmen
engaged by successful bidder for the aforesaid work against any|
Workmen eventuality arising from injury due to fall from height/ death
A.3.5 (Compensation due to any mishap / disability faced due to any such unwanted
Insurance Policy |incidents etc. during the execution of work is to be submitted
by you.

Contractor has to maintain the cleanliness at the site to the
Maintaining thellevel instructed by the Engineer-in-Charge. Negligence in this
A.3.6 Icleanliness at thelessence shall attract penal provision as decided by Engineer-
site in-Charge.
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B. | Guidelines for Online Bid Submission Through CPPP

B.1 It is mandatory for all the applicants to have class Il or Il digital signature
certification from licensed certifying agency like NIC, MTNL, e-mudra, TCS,
safescrypt, GNFC etc.

B.2 Detailed NIT can be viewed free of cost on IIM Indore website under the URL
http://www.iimidr.ac.in/tenders/ . Schedule of quantities (Financial bid
form) can be downloaded only from https://eprocure.gov.in/eprocure/app.
Uploading of tender will be possible only after making payment of Tender
Processing Fee and EMD.

B.3  The tender shall be submitted online in the prescribed format before the date
and time as mentioned in NIT. No other mode of submission is acceptable.

B.4 The applicant have to upload the details of e-payment of processing fee & EMD
before the last date & time and download the tender documents form the e-

tendering portal https://eprocure.gov.in/eprocure/app.

B.5 Tenderer are advised to upload their documents well in time to avoid last
minute rush on the server or complication in uploading. IIM Indore will not be
responsible for any type of problem in uploading the documents. No hard
copies for tender submission shall be entertained.

B.6  Online bid documents submitted by intending bidders shall be opened only of
those bidders, who has deposited e-Tender Processing Fee and Earnest Money
Deposit and other documents scanned and uploaded are found in order.

B.7 Information and Instructions for bidders posted on website shall form part of
bid document.

B.8 The bid document consisting of plans, specifications, the schedule of
quantities of various types of items to be executed and the set of terms and
conditions of the contract to be complied with and other necessary documents
can be seen and downloaded from website
https://eprocure.gov.in/eprocure/app free of cost.

B.9 Those contractors / vendors not registered on the website mentioned above,
are required to get registered beforehand. If needed the intending bidders
may get acquainted with the process online from the www.eprocure.gov.in
site itself.

B.10 On opening date, the contractor can login and see the bid opening process.
After opening of bids he will receive the competitor bid sheets.

B.11 Contractor can upload documents in the form of JPG format and PDF format.

B.12 The price bid format is provided in a spread sheet file like BoQ_price bid.xls,
the rates offered should be entered in the allotted space only and uploaded
after filling the relevant columns. The Price Bid/BOQ template must not be
modified/replaced by the bidder; else the bid submitted is liable to be
rejected for this tender.

B.13 Contractor must ensure to quote rate of each item. Therefore, if any cell is
left blank and no rate is quoted by the bidder, rate of such item shall be treated
as “0” (ZERO) although the item have to be executed as per scope of contract.

B.14 The technical bid will be opened online first on due date and time as mentioned
above. The time and date of opening of financial bid of contractors qualifying
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the technical bid shall be communicated to them at a later date.

B.15 Completed Tenders containing technical bid and price bid will be received
ONLINE only on CPP Portal website https://eprocure.gov.in/eprocure/app at
the fixed time and date indicted in the NIT. The Tenderer will be at liberty to
be present either in person or through an authorized representative at the time
of opening of the Technical Bid with the Bid Acknowledgement Receipt or they
can view the bid opening event online at their remote end.

B.16 If there are any clarifications, this may be obtained online through the tender
site, or thro’ the contact details. Bidder should take into account the
corrigendum published before submitting the bids online.

B.17 It is construed that the bidder has read all the terms and conditions before
submitting their offer. Bidder should go through the tender schedules carefully
and upload the documents as asked; otherwise, the bid will be rejected.

B.18 The bidder has to digitally sign and upload the required bid documents one by
one as indicated. Bidders to note that the very act of using DSC for downloading
the bids and uploading their offers shall be deemed to be a confirmation that
they have read all sections and pages of the bid document including General
conditions of contract without any exception and have understood the entire
document and are clear about the requirements of the tender requirements.

B.19 The bidders are requested to submit the bids through online e-tendering system
to the Tender Inviting Authority (TIA) well before the bid submission end date
& time (as per Server System Clock). The TIA will not be held responsible for
any sort of delay or the difficulties faced during the submission of bids online
by the bidders at the eleventh hour. Tenderers are advised to upload their
documents well in time to avoid last minute rush on the server.

B.20 The time settings fixed in the server side & displayed at the top of the tender
site, will be valid for all actions of requesting, bid submission, bid opening etc.,
in the e-tender system. The bidders should follow this time during bid
submission.
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C.

Other information and terms & conditions

C.1 The bid submitted shall become invalid:

C.2

C.3

C.4

C.5

C.6

c.7

C.8

+ If the bidder is found ineligible.
» If any of the bidder put his quoted rates (as in financial bid document) in the
envelope of Cover-I: Technical Bid.
* If the documents submitted by the successful bidder does not match with the
originals before the award of work.
However, certified copy of all the scanned and uploaded documents as specified in
NIT shall have to be submitted by the lowest bidder only within a week physically
in the office of the “Chief Officer Engineering, Indian Institute of Management
Indore, Prabandh Shikhar, Rau - Pithampur Road, Indore 453556 (M.P.).
IF ANY INFORMATION FURNISHED by the applicant is found to be incorrect at a later
stage, they shall be liable to be debarred from tendering/ taking up works in IIM
INDORE.
The competent authority on behalf of the Director [IM Indore does not bind itself to
accept the lowest or any other bid and reserves to itself the authority to reject any
or all the bids received without the assignment of any reason. All bids in which any
of the prescribed condition is not fulfilled or any condition including that of
conditional rebate is put forth by the bidders shall be summarily rejected.
Canvassing whether directly or indirectly, in connection with bidders is strictly
prohibited and the bids submitted by the contractors who resort to canvassing will
be liable for rejection.
The competent authority on behalf of the Director, [IM Indore reserves to himself
the right of accepting the whole or any part of the bid and the bidders shall be
bound to perform the same at the rate quoted.
The bid for the works shall remain open for acceptance for a period of Ninety (90)
days from the date of opening of technical bid. If any bidders withdraws his bid
before the said period or issue of letter of acceptance, whichever is earlier, or
makes any modifications in the terms and conditions of the bid which are not
acceptable to the department, then the IIM Indore shall, without prejudice to any
other right or remedy, be at liberty to suspend the bidder for two years.

This notice inviting Bid shall form a part of the contract document. The successful
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within
15 days from the stipulated date of start of the work, sign the contract consisting
of:-

» The Notice Inviting Bid, all the documents including additional conditions,
specifications, General Conditions of Contract and drawings, if any, forming
part of the bid as uploaded at the time of invitation of bid and the rates quoted
online at the time of submission of bid and acceptance thereof together with
any correspondence leading thereto.

* Any other Standard C.P.W.D. Form /other forms as applicable/ mentioned.
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C.9 Mode of payment of EMD: Bidders may deposit the EMD through NEFT or RTGS.
Details for the same are as below:

Links are as follows:
1. General Payments to IIM Indore (Powered by ICICI
Bank): https://eazypay.icicibank.com/eazypayLink?P1=kG55pr8hOW1A/y4JLw04pQ==

2. General Payments to IIM Indore (Powered by HDFC Bank /
Qfix): https://forms.edugfix.com/iimgenform/add

Bidders will have to upload scanned copy of Payment details towards the EMD during

the submission of tender and the same will be accepted only on verification &
confirmation by the Institute. Any delay in credit will not be entertained by the
Institute.

C.10 TAXES: -

i) The Contractor should get registered under GST and tax as applicable as per the
extant order on the subject work shall be paid by the contractor to concerned
department. Which will be reimbursed by the Institute as per the
recommendation of Finance & Accounts department of the Institute & the same
will be final & binding to the contractor.

ii) The quote should exclude the GST but include all other taxes applicable
for the subject work.

iii) Labour Welfare cess @ 1 % of gross value of work done shall be recovered
from each bill paid to the contractor.

iv) Income Tax and cess as applicable shall be deducted from bill paid to the
contractor.

v)  Contractor should be registered under EPF and as per law, shall pay EPF
of contract workers to concerned Department from time to time.

vi) Any other taxes/cess as per Government directives shall be deducted
from each bill paid to the contractor from time to time.

C.11 The specifications, Terms & Conditions, other regulations which are not herein
mentioned will be guided by manual for procurement of works from ministry of
finance & department of expenditure of Govt. of India, relevant CPWD
guidelines, manual, specifications / BIS / IS/ Other Central / State Govt. norms
applicable for IIM Indore & as prescribed by the OEM and the decision in this
regard will be guided by the decision of the respective authority (Director/ Chief
Officer Engineering as per applicability) of IIM Indore which shall be final and
binding to the contractor.

C.12 Tender documents may be downloaded from IIM Indore’s website/ CPPP e-
Publishing portal free of cost.

C.13 Tenders and supporting documents should be uploaded through eprocurement
portal i.e. CPPP only. Hard copy of the tender documents will not be accepted.
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C.14

C.15

C.16

C.17

In the event of acceptance of a tender or as per the decision of the competent
authority of IIM Indore, the documents submitted by the bidder/ successful bidder
shall be verified with the originals before the award of work.

On acceptance of the tender, the tenderer has to furnish a bar chart showing work
completion schedule and submit it along with the performance security guarantee.

“Provision of Public Procurement (Preference to Make in India), Order 2017-
Revision regarding” notification issued from the Ministry of Commerce and Industry,
Department for promotion of industry and internal Trade (Public Procurement
Section), Govt. Of India vide ref.no. P-45021/2/2017-PP (BE-Il), dated 04th June
2020, will be applicable for this tender.

The tenderer should not have been blacklisted or debarred by any Central/ State/
Autonomous/ Public Agency during last three financial years. In case blacklisted/
debarred bidder fills/ submits the bid/ being successful in bidding process awarded
the job or during the execution of job the fact of being blacklisted/ debarred
surfaced then the

e Bid (during the bidding process) will be considered as invalid &
e During the execution, if surfaced, then the contract will be liable to be
terminated
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Eligibility Criteria, Evaluation and Selection of
Contractor

A. Minimum Eligibility Criteria: Prospective bidder should have the following for making
oneself eligible for participation in the bidding process (Joint Ventures are not
allowed):

1. Work Experience: Experience of having successfully completed similar works during
the last five years ending previous day of last date of submission of tenders (Joint
Ventures are not allowed):

One similar completed work in any central government department, PSUs & Autonomous
bodies, costing not less than the amount equal to 80% i.e. Rs. 11,24,788/- of the
estimated cost put to tender.
OR
Two similar completed works in any central government department, PSUs & Autonomous
bodies, each costing not less than the amount equal to 60% i.e. Rs. 8,43,591/- of the
estimated cost put to tender.
OR
Three similar completed works in any central government department, PSUs &
Autonomous bodies, each costing not less than the amount equal to 40% i.e. Rs.5,62,394/-
of estimated cost put to tender.
All amounts rounded off to a convenient full figure.
Note i: Similar work means “Civil Works”.
ii: The completion certificate issued from clients should indicate the date of
commencement, period of completion- stipulated & actual, awarded cost & cost at
completion, quality of work done, reason for delay (if any) etc.

2. Solvency Certificate: Valid solvency certificate of the amount equal to 40% of the
Estimated Cost put to tender i.e. Rs. 5,62,394/- (Rupees Five Lakh Sixty-Two
Thousand Three Hundred Ninety-Four Only) (scanned copy of original certificate
to be uploaded) (Date of issue should be during the period of this tender submission
or else the validity period should be mentioned on the Solvency Certificate & this
should cover up the tender submission period).

3. Turnover: Average financial turnover on construction works should be at least 50%
i.e. Rs. 7,02,993/- (Rupees Seven Lakh Two Thousand Nine Hundred Ninety-Three
Only) of the estimated cost put to tender during last three consecutive financial
years i.e. FY 2020-21, 2021-22, 2022-23 (scanned copy of original certificate from
CA having UDIN Number to be uploaded).

4. Profit/loss: The bidder should not have incurred any loss (before tax) in more than
two years during last five consecutive P&L accounts, duly audited & certified by
Chartered Accountant.

5. Certificates: (scanned copy of original certificates to be uploaded)

a. PAN (Permanent Account Number)
b. GST (Goods & Service Tax) Registration Certificate (in Active status)
c. EPF Registration Certificate
d. ESI Registration Certificate
e. E-payment details towards EMD.
6. Past performance in lIM Indore: Bidder, whose contract in IIM Indore has been-
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a. determined/ terminated due to contractor’s inability to execute the work will be
disqualified technically even though they may meet the other technical/eligibility
criteria.

b. Delayed due to contractor’s inability to execute the work, will be disqualified
technically even though they may meet the other technical/eligibility criteria.

7. Self-certified copy of declaration regarding local contents for preference Make in
India in the letter head of the company. (Refer notification ref.no. P-
45021/2/2017-PP (BE-ll), dated 04th June 2020 for “Provision of Public
Procurement (Preference to Make in India), Order 2017- Revision regarding”
notification issued from the Ministry of Commerce and Industry, Department for
promotion of industry and internal Trade (Public Procurement Section), Govt. Of
India.

“(The ‘Class-I local supplier’ at the time of tender, bidding or solicitation shall be
required to indicate percentage of local content and provide Self certification
that the item offered meets the local content requirement for ‘Class-l local
supplier’ as the case may be. They shall also give details of the location(s) at
which the local value addition is made.)”

Important Note:
i. Joint Ventures are not allowed.

B. OVERALL EVALUATION PROCESS & SELECTION OF CONTRACTOR:
Bidding Process will be a two-bid system which comprises of technical bid and financial
bid. Further the technical bid will be subdivided into two stages namely technical bid
stage-1 and technical bid stage-2. The ratio of weightages for cost (financial) and
technical score will be 70:30 (Seventy : Thirty).
The Method of selection will be Quality and Cost Based Selection (QCBS). As is said earlier
the Technical bid will be evaluated in two stages, stage-1 will be based on minimum
eligibility criteria required in respect of bidder’s work experience & credentials whereas
technical bid stage - 2 would be based on bidder’s organizational structure, staffing,
production capacity, quality assurance mechanism in place & Financial Capabilities and
the same will be evaluated through the presentation submitted by bidder. After that the
financial bid will be opened for the qualified bidders of the respective stage only. The
weightage would be as follows.

ii. Technical Bid

« Stage-1 (Bidder’s work experience/ credentials) viz. minimum eligibility based on the
criteria given at page 11 of 44 of NIT Document. For this no marks will be allocated
towards final evaluation but this will be considered as mandatory for making oneself
eligible to participate in the subsequent bidding process.
« Stage-2 (Comprising of bidder’s organizational structure, staffing, quality assurance

mechanism in place & Financial Capabilities) : Weightage 30% (based on presentation)

iii. Financial Bid (i.e. cost) =70%
The bidder scoring the highest marks after final evaluation i.e. combined/ composite
will be considered for selection of a contractor after due negotiation of cost, if required.

Note:
i. The broad methodology brief is as follows:

“Proposal with the lowest cost may be given a financial score of 100 (Hundred) and other
proposals given financial scores that are inversely proportional to their prices w.r.t. the
lowest offer.
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ii.

Similarly, proposal with the highest technical marks (as allotted by the evaluation
committee) shall be given a score of 100 (Hundred) and other proposals be given
technical score that are proportional to their marks w.r.t. the highest technical marks.
The total score, both technical and financial, shall be obtained by weighing the quality
and cost scores and adding them up. On the basis of the combined weighted score for
quality and cost, the contractor shall be ranked in terms of the total score obtained. The
proposal obtaining the highest total combined score in evaluation of quality and cost will
be ranked as H-1 followed by the proposals securing lesser marks as H-2, H-3 and so on.
The proposal securing the highest combined marks and ranked H-1 will be invited for
negotiations, if required and shall be recommended for award of contract.”

In the event two or more bids have the same score in final ranking, the bid with highest
technical score will be H-1.

C. DETAILS OF MARKING & EVALUATION METHODOLOGY:
c.1 TECHNICAL BID (STAGE-1)
The bidder will be shortlisted based on minimum eligibility criteria given at page 11 of
44 of NIT Document. For this no marks will be allocated towards final evaluation but this
will be considered as mandatory for participation in the subsequent bidding process.
c.2 Technical bid (STAGE-2)
All those bidders who gets qualified in the Evaluation of Technical Bid (stage-1) will be
eligible to participate in stage-2. The evaluation in this stage shall be based on
presentation submitted by the bidder. The presentation shall be comprising of bidder’s
organizational structure, staffing, quality assurance mechanism in place & Financial
Capabilities for which weightage to be given as 30% towards final evaluation.
The evaluation committee may call the bidders for making presentation, if required. If
called, the bidder shall have to arrange his/ her own logistics for participation and the
financial implication also need to be borne by them only. The evaluation committee may
undertake visits for verification.
The marking shall depend on submitted presentation, presentation before the
Committee constituted for the purpose (If applicable) and verification (If applicable).
Parameter wise marking system is as under:
N Maximum
Sl. No. Criteria Marks

Organisational structure (Staff strength, monitoring 10

mechanism etc. to ensure quality work)

Agency who had worked for 1IM/ IIT/ Any other reputed
' ' ceqtral govt. academic institution of the value equql to 10
i) Presentationestimated cost put to the tender (Work Completion/

Performance Certificate is to be provided)

Capability of 100% value of the tendered job, can be

executed without asking for RA Bill payment for this 10

work. (for less than 100% value of capacity - Zero marks)

Total Marks 30

Important Note: Bidder who do not submit the presentation, they will be technically
disqualified.

c.3 Financial bid: The weightage of marks scored in the financial bid shall contribute
70% towards the final evaluation.
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E.

List of Documents to be scanned and uploaded

While submitting bid, the Scanned copies of the following documents are to be uploaded:

For Cover-1:

V.
V.
VI.
VII.
VIII.
IX.
X.
XI.

XIl.
X1,
XIV.

XV.
XVI.
XVII.
XVIII.

XIX.

E-payment details towards EMD.

NIT Document duly sign & sealed on each page to be scan and uploaded.

Certificates of Work Experience: Experience of having successfully completed similar
works during the last five years ending previous day of last date of submission of tenders.
Valid bank solvency certificate

Copy of CA certificate having UDIN number for average financial turnover to be uploaded.
Audited copy of profit & loss account

PAN (Permanent Account Number)

GST (Goods and Services Tax) Registration Certificate

EPF registration certificate

ESI registration certificate

Technical staff: List of technical staff they possess.

Certification of Incorporation/ Registration of firm

Latest IT Return

Presentation prepared by bidder.

Power of Attorney for the person who will sign the agreement (if applicable)
Undertaking/ letter of Transmittal as per the format given at Annexure-1

Bank Account details

Undertaking for “Local Content certification” to be submitted in your company’s letter
head as per standard format prescribed in Annexure-3.

Declaration regarding pending cases (if any) of litigation, arbitration, debarment etc.

Important Note: Bidder who do not submit the presentation, they will be technically
disqualified.

For Cover-2:

i)

Schedule of Price Bid in the form of .xls to be filled only on the online portal of CPPP.
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F. | General Instructions to Tenderers

Scope of Work

a. All works as detailed in Bill of Quantity and specifications complete as mentioned in the
tender & as per the direction of Engineer-in-Charge.

b. Any other work related to but not specifically mention above, required for completion of the
job as per the intent and scope of work.

c. The contractor shall get the samples of all the materials to be used, in the work,
approved from Engineer-in-Charge before going for bulk procurement.

Important Note: The quoted rate should include the cost of required support/ ladders/
safety nets or any other arrangements for execution of the work at any height and no
payment shall be made extra.

The Tenderer shall get acquainted with the location of the sites and carefully check the
specifications and shall satisfy himself that the material / items offered is complying with the
[IM Indore’s requirements and specifications laid down in the tender document or as per the
direction of Engineer-in-Charge.

Defect Liability Period shall be 1 year from the actual date of completion of work.
Deviated quantity of BOQ item shall be paid as per the tendered rate.

Any item which is not available in the BOQ shall be paid as per DSR 2023 rates. If any item
is not available in BOQ & DSR 2023 then extra item shall be worked out as per market rate
analysis. The decision of Engineer-in-charge will be conclusive and final binding on the
contractor.

Inspection of materials/work at site

The 1IM Indore’s engineer and /or his representative shall inspect the materials at site after
delivery before the same is used in the work. The IIMI's engineer and /or his representative
shall have free and full access at any time during execution of the contract to the contractor's
works or site. In case of execution of work for the aforesaid purpose, and IIMI's engineer may
require the contractor to make arrangements for inspection of work or any part thereof or any
material at his premises or at any other place specified by the IIM Indore’s Engineer.

The IIM Indore’s Engineer shall have the power-

i) To reject the whole/part of the items & materials tendered for inspection, if after
inspection of such portion thereof, as he may in his discretion think fit, he is satisfied
that the same is unsatisfactory; and

ii) To mark the rejected items / materials or parts with a rejection mark so that it may
easily be identified if re-submitted.

Maintenance & Guarantee/ Warrantee:

a. During the Defect Liability Period, IIM Indore reserve the right to cross check the
performance of any item / material with the minimum performance levels specified
in the specifications.

b. Any damage of the existing structure, building etc. made by the successful bidder
during execution of this work shall be made good as it was at his own cost & risk and
to the satisfaction of Engineer-in-Charge.
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G. | Terms of Payment

Release of payment: Payment shall be made by IIM Indore to the contractor under following
condition: -

1) Final bill/RA bill to be paid when submitted along with supporting documents. Payment
shall be made under actual measurement.

2) The contractor shall also submit to the department his computerized Abstract and
Measurement Book.

3) Contractor should get registered under GST and tax as applicable as per the extant order
on the subject contract shall be paid by the contractor to concerned department which
will be reimbursed/paid by the Institute as per the recommendation of Finance & Accounts
department of the Institute & the same will be final & binding to the contractor.

4) Income Tax and cess as applicable shall be deducted from bill paid to the contractor.

5) Any other taxes/cess as per government directives shall be deducted from bill paid to the
contractor from time to time.

6) The performance guarantee shall be refunded to the contractor after 60 days of completion
of the work/service and recording of the completion certificate as above.

7) Security Deposit will be released after completion of DLP period of 1 year after actual
completion of work.

8) Payment to be made online to vendor’s bank account. Vendor must give details of the bank
account for online transaction of payment after Submission of RA bill/Final bill duly
certified by IIM to the institute representative.

Note:

e Contractors should have financial capability to finance the project on their own
without waiting for RA Bill payment from IIM Indore to progress on job.

¢ No mobilisation advances shall be paid to the contractor.
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Safety Codes

Relevant safety codes of the CPWD to the extent applicable to the IIM Indore. Decision
in this regard will be governed by the competent authority of IIM Indore which shall be
final and binding to the contractor.

Fire Safety

This will be as per the Fire Safety codes of the CPWD to the extent applicable to the
IIM Indore. Decision in this regard will be governed by the competent authority of IIM
Indore which shall be final and binding to the contractor.
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J. |Integrity Pact

INTEGRITY PACT

Sub: NIT No. IIMI/Estate/01/2024/206 File No.472 for the work of “Construction of RCC
Road at the entrance of Cricket Stadium and Paver Block Pathway Behind ER-1 in 1IM
Indore”.

Dear Sir,

It is here by declared that IIM Indore is committed to follow the principle of transparency,
equity and competitiveness in public procurement. The subject Notice Inviting Tender (NIT)
is an invitation to offer made on the condition that the Bidder will sign the integrity
Agreement, which is an integral part of tender/bid documents, failing which the
tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder
would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the
same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of
the IIM Indore.

Yours faithfully

Chief Officer Engineering
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INTEGRITY AGREEMENT

This Integrity Agreement is made at ............... on this ........... day of ........... 2024
BETWEEN

The Director, IIM Indore represented through Chief Officer Engineering, I1IM Indore, (Hereinafter
referred as the IIM Indore, Prabandh Shikhar, Rau-Pithampur Road, Indore “Principal/Owner”,
which expression shall unless repugnant to the meaning or context hereof include its
successors and permitted assigns)

AND

Company)

I 1001 =1 3
(Hereinafter referred to as the (Details of duly authorized signatory) “Bidder/Contractor” and
which expression shall unless repugnant to the meaning or context hereof include its successors
and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender IIMI/Estate/01/2024/206 File
No.472 (hereinafter referred to as “Tender/Bid”) and intends to award, under laid down
organizational procedure, contract for “Construction of RCC Road at the entrance of
Cricket Stadium and Paver Block Pathway Behind ER-1 in IIM Indore” hereinafter referred to
as the “Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land,
rules, regulations, economic use of resources and of fairness/transparency in its relation with
its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents
and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal/Owner
(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption
and to observe the following principles:

(@) No employee of the Principal/Owner, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the Contract, demand, take
a promise for or accept, for self or third person, any material or immaterial benefit which the
person is not legally entitled to.
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(b)  The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and
reason. The Principal/Owner will, in particular, before and during the Tender process, provide
to all Bidder(s) the same information and will not provide to any Bidder(s) confidential /
additional information through which the Bidder(s) could obtain an advantage in relation to the
Tender process or the Contract execution.

(c)  The Principal/Owner shall endeavour to exclude from the Tender process any person,
whose conduct in the past has been of biased nature.

(2) If the Principal/Owner obtains information on the conduct of any of its employees which is
a criminal offence under the Indian Penal code

(IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the principles herein
mentioned or if there be a substantive suspicion in this regard, the Principal/Owner will inform
the Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its
internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

(1) It is required that each Bidder/Contractor (including their respective officers, employees
and agents) adhere to the highest ethical standards, and report to the IIM Indore / Department
all suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or
becomes aware, during the tendering process and throughout the negotiation or award of a
contract.

(2)  The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation in
the Tender process and during the Contract execution:

(@)  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal/Owner’s employees involved in the Tender process or
execution of the Contract or to any third person any material or other benefit which he/she is
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever
during the Tender process or during the execution of the Contract.

(b)  The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or non-submission of bids or any
other actions to restrict competitiveness or to cartelize in the bidding process.

(c)  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act.
Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of competition or
personal gain), or pass on to others, any information or documents provided by the
Principal/Owner as part of the business relationship, regarding plans, technical proposals and
business details, including information contained or transmitted electronically. (d) The
Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of agents/
representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall
disclose names and addresses of foreign agents/representatives, if any. Either the Indian agent
on behalf of the foreign principal or the foreign principal directly could bid in a tender but not
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both. Further, in cases where an agent participate in a tender on behalf of one manufacturer,
he shall not be allowed to quote on behalf of another manufacturer along with the first
manufacturer in a subsequent/parallel tender for the same item.

(d)  The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments
he has made, is committed to or intends to make to agents, brokers or any other intermediaries
in connection with the award of the Contract.

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

(4)  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge
in fraudulent practice means a willful misrepresentation or omission of facts or submission of
fake/forged documents in order to induce public official to act in reliance thereof, with the
purpose of obtaining unjust advantage by or causing damage to justified interest of others
and/or to influence the procurement process to the detriment of the IIM Indore interests.

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or influencing
a decision through intimidation, threat or the use of force directly or indirectly, where
potential or actual injury may befall upon a person, his/her reputation or property to influence
their participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under law or the
Contract or its established policies and laid down procedures, the Principal/Owner shall have
the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and
the Bidder/ Contractor accepts and undertakes to respect and uphold the Principal/Owner’s
absolute right:

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form, such as
to put his reliability or credibility in question, the Principal/Owner after giving 14 days notice
to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender
process or terminate/determine the Contract, if already executed or exclude the
Bidder/Contractor from future contract award processes. The imposition and duration of the
exclusion will be determined by the severity of transgression and determined by the
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the
Principal/Owner.

(2)  Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or
terminated/determined the Contract or has accrued the right to terminate/determine the
Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights
that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire
amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of the
Bidder/Contractor.

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor
which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has
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substantive suspicion in this regard, the Principal/Owner will inform the same to law enforcing
agencies for further investigation.

Article 4: Previous Transgression

(1)  The Bidder declares that no previous transgressions occurred in the last 5 years with any
other Company in any country confirming to the anticorruption approach or with Central
Government or State Government or any other Central/State Public Sector Enterprises in India
that could justify his exclusion from the Tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
Tender process or action can be taken for banning of business dealings/ holiday listing of the
Bidder/Contractor as deemed fit by the Principal/ Owner.

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused
by him and has installed a suitable corruption prevention system, the Principal/Owner may, at
its own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

(1)  The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be responsible
for any violation(s) of the principles laid down in this agreement/Pact by any of its
Subcontractors/sub-vendors.

(2)  The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders
and Contractors.

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact
between the Principal/ Owner and the bidder, along with the Tender or violate its provisions
at any stage of the Tender process, from the Tender process.

Article 6- Duration of the Pact
This Pact begins when both the parties have legally signed it. It expires for the
Contractor/Vendor 12 months after the completion of work under the contract or till the
continuation of defect liability period, whichever is more and for all other bidders, till the
Contract has been awarded. If any claim is made/lodged during the time, the same shall be
binding and continue to be valid despite the lapse of this Pacts as specified above, unless it is
discharged/determined by the Competent Authority, IIM Indore.
Article 7- Other Provisions
(1)  This Pact is subject to Indian Law, place of performance and jurisdiction is the
Headquarters of the Division of the Principal/Owner, who has floated the Tender.

Changes and supplements need to be made in writing. Side agreements have not been made.

(2) If the Contractor is a partnership or a consortium, this Pact must be signed by all the
partners or by one or more partner holding power of attorney signed by all partners and
consortium members. In case of a Company, the Pact must be signed by a representative duly
authorized by board resolution.
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(3)  Should one or several provisions of this Pact turn out to be invalid; the remainder of this
Pact remains valid. In this case, the parties will strive to come to an agreement to their original
intensions.

(4) Itis agreed term and condition that any dispute or difference arising between the parties
with regard to the terms of this Integrity Agreement / Pact, any action taken by the
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof
shall not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights
and remedies belonging to such parties under the Contract and/or law and the same shall be
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For
the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over
the Tender/Contact documents with regard any of the provisions covered under this Integrity
Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and
date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSES:

(Signature, name and address)
Place:

Dated:
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K. | Agreement

Format for Agreement

THIS AGREEMENT made at Indore on the _____ day of 2024 between Indian Institute
of Management Indore Rau- Pithampur Road, Indore (hereinafter called "The IIM INDORE"
which expression shall, unless repugnant to the context or meaning thereof, include its
administrators, successors and assigns) of the one part
AND

(herein after
called "The Contractor” which expression shall, unless repugnant to the context or meaning
thereof, include its successors and permitted assigns) of the other part.

WHEREAS

The IIM INDORE is desirous of carrying out the work of “Construction of RCC Road at the
entrance of Cricket Stadium and Paver Block Pathway Behind ER-1 in IIM Indore” issued
vide NIT No lIMI/Estate/01/2024/206 File No.472

The Works are to be executed as per the scope of work, technical specifications, drawings
etc. as is mentioned in the tender document for tendered rate amounting to Rs.

The Contractor has agreed to execute the said works subject to the provisions hereinafter
contained and subject also to General Conditions of Contract, Special conditions of
contract, Safety Code, Model Rules for the protection of health and other arrangements for
workers, Specifications, Preambles and Schedule of Quantities and erection & furnishing
schedule (all of which are hereinafter collectively referred to as the ‘said tender
conditions’) and strictly in accordance with the Scope of work annexed hereto at or for the
respective rates set out in the Schedule of Quantities amounting to the sum as there under
arrived at or such other sums as shall become payable there under (hereinafter referred to
as the said tendered amount).

NOW IT IS HEREBY AGREED AS FOLLOWS: -

1. In consideration of the said tendered amount to be paid by The I[IM INDORE to the
Contractor at the time and in the manner set forth in the said tender conditions and in
accordance with the Schedule of Payments to execute and complete the work shown
upon the said Drawings strictly in accordance with the specifications and Schedule of
Quantities.

2. The said tender conditions, scope of work and the annexure-1 hereto shall be read and
considered as forming part of this contract and the parties hereto shall respectfully
abide by to the said conditions and perform the agreement on their part respectively
contained in the said conditions.

3. The approved drawings if any, notice inviting tenders technical specification etc. shall
also form the basis of this contract.
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4. This contract is neither a Lump sum Contract, nor a piece work contract, but is a
contract on item rate basis to be carried out and to be paid for according to the
Schedule of Payments at the rates contained in the Schedule of Quantities.

5. The contract herein contained shall comprise not only the works mentioned above but
all subsidiary works connected therewith within the same site as may be ordered to be
done from time to time by the said Engineer-In-charge for the time being, even if such
work may not be shown on the said Drawings or described in the said Specifications and
Schedule of Quantities.

6. The IIM INDORE reserves to themselves the right of altering the drawings and the nature
of the work by adding to or omitting from the scope of work any item of work or portions
of the same without prejudice to this contract.

7. Time shall be considered as the essence of this contract and the Contractor hereby
agrees to commence the work as mentioned in LOI/ work order and shall complete the
entire work within the stipulated time limit.

8. All payments by the IIM INDORE under this contract shall be made through online mode.

9. All disputes arising out of or in any way connected with this contract shall be deemed
to have arisen in respect of [IM Indore and Director |IIM Indore only shall have jurisdiction
to determine the same.

10. That the contract and several parts of this contract have been read by the contractor
and fully understood by him. The contractor shall not be entitled for payment beyond
tendered quantities unless ordered specifically by written instructions of the Engineer-
in-charge IIM INDORE.

11. This contract shall be signed in duplicate, the original whereof shall be kept in the
custody of the IIM INDORE and the duplicate with the Contractor.

12. The Engineer-in-Charge may, without prejudice to his any other right or remedy against
the contractor in respect of any delay, nhon-commencement, inferior workmanship, any
claim for damages and/ or any other provisions of this contract or otherwise, and
whether the date for completion has or has not elapsed, by notice in writing determine/
repudiate the contract.

IN WITNESS WHEREOF the [IM INDORE has set his hands hereunto and duplicate hereof
through his duly authorized official and the Contractor has caused these presents and
duplicate hereof under his common seal by his duly authorized representative at the place
and on the date month and year first herein above written.

SIGNED, SEALED AND DELIVERED by IIM INDORE, by the hand of
Signature:
Name:

Designation:

IN THE PRESENCE OF
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(1) Signature:
Name:
Address:

(2) Signature:
Name:

Address:

SIGNED, SEALED AND DELIVERED BY

the

Contractor

M/s

Signature:
Name:

Designation:

IN THE PRESENCE OF
(1) Signature:

Name:

Address:

(2) Signature:
Name:
Address:
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L. | Technical Specifications & Approved Makes

1. General

The specifications of the items will be guided by the respective specifications (if not truly
matching then similar item) laid down in the CPWD specification in case of items relates to
the DSR item & For Non-DSR items it will be guided by the item description along with the
direction of Engineer-in-charge. Institute reserves the right to specify the makes in order to
ensure best quality material in the interest of the work & institute.

2. List of Approved Make / Materials in Order of Civil

S. No. Material Manufacturer/ Brand Name
1 Cement Ambuja/ UltraTech or equivalent as
approved by the Engineer-in-Charge.
2 Steel Tata/ Sail/ JSW/ Kamdhenu or equivalent as
approved by the Engineer-in-Charge.
3 All Materials As approved by the Engineer-in-Charge.

Note: Above all the makes are suggestive, Engineer-in-Charge may go for any of the make in
the interest of work & in view of ensuring quality.
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M.

General Conditions of Contract

This will be as per the General Conditions of Contract (GCC) of the CPWD to the extent
applicable to the IIM Indore. Decision in this regard will be governed by the competent

authority of IIM Indore which shall be final and binding to the contractor.
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N. |Proforma of Schedules

SCHEDULE “A”

Schedule of quantities - as per Financial Bid.

SCHEDULE ‘B”

Schedule of materials to be issued to the contractor. - Deleted.

SCHEDULE “C”

Tools and plants to be hired to the contractor - Deleted.

SCHEDULE “D”

Extra schedule for specific requirements/document for the work, if any - To be intimated

later if required.

SCHEDULE “E”

Reference to General Conditions of contract laid down in the tender document.

Name of Work

“Construction of RCC Road at the entrance of Cricket
Stadium and Paver Block Pathway Behind ER-1 in IIM
Indore”.

Estimated Cost Put to
Tender (Excluding Goods
& Service Tax)

Rs. 14,05,985/- (Rupees Fourteen Lakh Five Thousand
Nine Hundred Eighty-Five Only) Excluding GST.

EMD Amount

Rs. 28,120/- (Rs. Twenty-Eight Thousand One Hundred
Twenty Only) by e-payment through electronic mode
(NEFT/ RTGS).

Performance Guarantee

5 (Five) % of Awarded value

Security Deposit

5 (Five) % of RA Bill / Final Bill Value.

SCHEDULE “F”
General Rules & Directions

= Officer inviting tender: The Chief Officer Engineering, IIM Indore on behalf of the

Director, IIM Indore

Definitions:
2(v) Engineer-in-Charge Chief Officer Engineering, [IM
Indore
2(viii) | Accepting Authority Director, IIM Indore
2(x) Percentage on cost of
materials and labour to | 15%
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cover all overheads and
profits

2(xi) Standard Schedule of Rates CPWD DSR 2023 for Civil items
and Market rates for Non-DSR
ltems.

2(xii) | Department Estate Department, |IM Indore

9(ii) Standard CPWD contract Upto date.
Form GCC 2020, CPWD
Form 7/ 8 as modified &
corrected

Clause 1

i. Time allowed for submission of Performance Guarantee from the date of issue of letter of
acceptance: 7 Days

ii. Maximum allowable extension with late fee @ 0.1% per day of Performance Guarantee amount
beyond the period provided in (i) above: 15 days

Clause 2
i.  Authority for fixing compensation under clause 2. : Director, IIM Indore
ii. Compensation for delay of work : 2% (two Percent) per

month of delay to be

computed on per day

basis
Provided always that the total amount of compensation for delay to be paid under this
Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of
the item or group of items of work for which a separate period of completion is originally
given.

Clause 2A

Whether Clause 2A shall be applicable: No.

Clause 5

Number of days from the date of issue of letter of acceptance for reckoning date of start:
As per LOI cum LOC/ WO.

Total time allowed for completion of work: 30 (Thirty) Days.

Authority to decide:

(i) Extension of time : Director, IIM Indore
(i) Shifting of date of start in case of delay in handing over of site
Chief Officer Engineering, |IM Indore
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Clause 7

Gross work to be done together with net payment /adjustment of advances for material
collected, if any, since the last such payment for being eligible to interim
payment: As per tender.

Clause 10A

List of testing equipment to be provided by the contractor at site lab.- Deleted.
Clause 10 C - Deleted.

Clause 10 CC - Deleted

Clause 11
Specifications to be followed for execution of work: Relevant BIS code, CPWD Specifications

with up-to-date correction slips and OEMs specifications as applicable and or as per the
direction of Engineer-in-Charge.

Clause 12

Type of work: “Construction of RCC Road at the entrance of Cricket Stadium and Paver
Block Pathway Behind ER-1 in IIM Indore”.

12.2& 12.3
Deviated quantity of BOQ item shall be paid as per the tendered rate.

Clause 16

Competent Authority for Deciding reduced rates : Chief Officer Engineering, 1IM Indore.

Clause 25
Resolution of Disputes and Disagreements

If any dispute or difference of any kind whatsoever shall arise between the parties in connection
with or arising out of this Agreement or out of the breach termination or invalidity of this
Agreement thereof, the parties shall resolve them by resorting to the following :

. The Party shall attempt within a period of 7 days after receipt of notice by the other party
of the existence of a dispute, settle such dispute in the first instance by mutual discussions
between the parties represented by the Contractor and Chief Officer Engineering of the
institute.

. If the dispute cannot be settled by mutual discussion within 7 days the matter shall be
referred to the Director IIM Indore, whose decision shall be full, final & binding on the
parties.
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Special Conditions of Contract

The tenderer shall acquaint himself with the proposed site of work.

If for any reasons, any part of the site is not available temporarily for some time for part
of the work under the contract, the agreed construction schedule shall be suitably
modified and contractor shall diligently divert his men and materials to utilize them
appropriately, profitably and no claim of damages whatsoever shall be entertained on
this account. However, the contractor shall be allowed extension of time for completing
the work as deemed fit by the competent authority. The contractor shall also not be
entitled to any compensation for any loss suffered by him and revision in the rates quoted
by him.

(@) On account of delay in commencing the work by the contractor.
(b) On account of reduction in the scope of work.

(c) On account of suspension of work or abandoned after award of work.

The contractor shall make his own arrangement for obtaining electric connection
required for execution of work and make necessary payments directly to the concerned
departments and nothing extra shall be payable on this account. The contractor shall
make his own arrangement for water suitable for construction.

On account of security consideration, some restrictions may be imposed by the security
staff on the working and/ movement of men and materials etc. The contractor shall be
bound to follow all such restrictions/ instructions and he shall organise his work
accordingly. No claim on this account, whatsoever, shall be payable.

The contractor shall take all precautions to avoid accidents by exhibiting necessary
caution boards day and night, speed limit boards, red flags, red lights and providing
barriers. He shall be responsible for all damages and accidents caused to existing/ new
work due to negligence on his part. No hindrance shall be caused to traffic during the
execution of the work.

The contractor shall be responsible for the watch and ward of all materials brought by
the contractor to site against pilferage and breakage during the period of installation
and thereafter till the works are physically handed over to the department.

The contractor shall take all preventive measures against any damage caused by rain,
snowfall, floods or any other natural calamity, whatsoever during the execution of the
work. The contractor shall be fully responsible for any damage to the Owners property
and to the work for which the payment has been advanced to him under the contract.
However, the contractor shall maintain an equal to the payment received against the
work done, at his own cost. This will also cover the defect liability period. This shall be
favouring the Director, Indian Institute of Management Indore. Nothing extra on this
account shall be payable to the contractor for maintaining such insurance Policy.

The work will be carried out in the manner complying, in all respects, with the
requirements of relevant bye-laws of the local body under the jurisdiction of which the
work is to be executed or as directed by the Engineer-in-Charge and nothing extra shall
be paid on this account.
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10.

1.

12.

13.

14.

15.

16.

17.

18.

The contractor shall comply with proper and legal orders and directions of the local or
public authority or municipality and abide by their rules and regulations and pay all fees
and charges which may be liable.

The contractor shall give due notices to Municipal, Police and/or other authorities that
may be required under the law/rules under force in the area and obtain all requisite
licenses for temporary obstructions / enclosures and pay all charges which may be
leviable on account of his execution of work under the agreement. Nothing extra shall
be payable on this account.

All materials to be incorporated in the work shall be arranged by the contractor and shall
be in accordance with the specifications laid down.

The tenderer shall use materials bearing ISI Certification Mark unless otherwise specified
or allowed in writing by the Engineer-in-Charge. Any material banned by the department
shall not be used in the work.

The contractor shall submit to the Engineer-in-charge samples of all materials for
approval. Such samples of materials which affect aesthetics of the work shall also be got
approved from the Engineer-in-charge of the project before procuring bulk supplies.
These approved samples shall be preserved and retained in the custody of the Engineer-
in-charge as standards of materials till the completion of the work. The cost of such
samples shall be borne by the Contractor and nothing shall be payable on this account
over the Agreement rates.

The contractor shall be required to get all the necessary mandatory and other tests as
per the specifications/ IS codes, carried out on materials/ work from an approved
laboratory as per the direction of the Engineer-in-charge. The testing charges and
conveyance from the site shall be borne by the contractor.

In case any material / work is found sub-standard the same shall be rejected by the
Engineer-in-charge/ Architect representative and the same shall be removed from the
site of work within 48 hours, failing which the same shall be got removed by the
Engineer-in-charge at the risk and cost of the contractor without giving any further notice
and time.

In order to ensure quality of work during its execution, the Engineer-in-charge
representative may require samples for mandatory or routine testing of materials. All
costs of these samples, their packaging, conveyance from the site to the testing
laboratory and return, shall be borne by the contractor.

Even ISI marked materials may be subjected to quality test at the discretion of the
Engineer-in-charge/ Architect. Whenever ISI marked materials are brought to the site of
work the contractor shall, if required by the Engineer-in-charge/ Architect, furnish
manufacturer’s test certificate or test certificate from approved testing laboratory to
establish that the materials procured by the contractor, satisfy the provisions of relevant
ISI codes. The testing charges shall be borne by the contractor. However cement/steel
will be necessarily tested before start of work and also during the execution of work as
per the requirements of specifications and will not be used till test certificates are
obtained and approved by Engineer-in-Charge/ Architect.

The contractor shall supply free of charge the material required for testing. The cost of
tests shall be borne by the contractor.
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19.

20.

21.

22.

23.

24,

25.

26.

27.

28.

29.

30.

31.

The work shall be executed and measured in metric system. The metric dimensions given
in the schedule of quantities and drawing etc. shall be followed. (The dimension in FPS
units wherever indicated are for guidance only) The figures in the drawings shall be
followed.

The contractor shall be responsible for completing the work and for satisfying all terms
and conditions of the Contract without any extra payment over his quoted rates unless
otherwise specified. The contractor shall quote his rate for various items of work
accordingly and no claim whatsoever shall be entertained for any incidental or extra
work involved in the execution of the work as per nomenclature of the item and the
specifications indicated in the tender documents.

Subject to the nomenclature of the item as per schedule of quantities, the specification
indicated in the tender documents, the rates quoted shall include cost of all materials
including royalty and taxes if any, labour, sundry inputs, execution of work at all heights,
levels, pattern and design for all leads, lifts and depths including overhead charges and
contractor’s profit. Nothing extra shall be paid on this account.

The rate shall be inclusive of making design, pattern and execution of work as per
Architectural and structural drawings, at all levels and heights.

The rates shall be inclusive of making any holes in walls/ RCC work for fixing any fixture/
frame work and making good the structure to its original shape and finish.

Other agencies doing works related with this project will also simultaneously execute
the works and the contractor shall afford necessary co-ordination for un-hindered
completion of these sub-works.

The contractor shall continue to maintain watch and ward to safeguard the Owner’s
property in his possession until the same is formally handed over as per directions of the
Engineer-in-charge. Nothing extra over agreement rates shall be paid on this account.

The quantities of various items incorporated in the tender are approximate. However,
the payments shall be made to the contractors on the basis of actual measurements
taken at site.

The contractor shall protect the adjoining buildings or works and the work under
execution from fire and shall make adequate arrangements for fire protection and
firefighting and if any property is damaged, by fire due to the negligence of the
contractor, the same shall be made good by the contractor at his own cost, to the entire
satisfaction of Engineer-in-charge.

The contractor shall provide adequate lighting arrangements as approved by the
Engineer-in-charge for carrying out the work and also provide all other facilities for the
labour employed to carry out the work as per direction of Engineer-in-Charge.

In order to achieve the targeted date of completion the contractor may have to work in
multiple shifts including public and gazetted holidays and nothing extra shall be paid on
this account.

The contractor shall get the samples of all the materials to be used, in the work approved
from Engineer-in-Charge and Architect before going for bulk procurement. Bulk
procurement shall be taken up only after obtaining approval from the Engineer-in-
charge. Any delay in getting the samples approved shall be contractor’s responsibility.

All materials, articles and workmanship shall be of respective best quality and kind for
the class described in the schedule of quantities and specifications. All materials, so used
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32.

33.

34.

35.

36.

37.

38.

in different items of work shall be subject to the approval of the Engineer-in-charge and
Architect.

The contractor shall be responsible for all statutory provisions and deductions towards
ESI, PF or any other, as the case may be or any other levies and taxes shall be borne by
the contractors. The TDS and Contract Tax or any other statutory levels/taxes
incorporated from time to time shall be deducted progressively from the running account
bills, as applicable at the time of payment. No claim in this regard shall be entertained.

The contractor is supposed to abide the minimum wages act, and shall produce all
records to the Engineer-in-charge or any other statutory authority as and when called
for. The Engineer-in-charge does not hold any responsibility on account of any lapses in
this regard.

No extension of time shall be granted to the contractor on account of rains or inclement
weather conditions.

(@) For any clarification/ doubt, the Institute may organize regular meetings with
Contractor. The contractor shall attend such meetings invariably as and when
required.

(b) In respect of the work of other agencies, where the commencement or progress of
such work of any other agency is dependent upon the completion of particular
portions of the contractor’s work or generally upon the contractor maintaining
progress in accordance with the approved coordinated construction programme, it
shall be the responsibility of the Contractor to complete such portions and maintain
such progress.

(c) Should any difference arise between the contractor and the other agencies, these
shall immediately be brought to the attention of the Engineer-in-Charge who after
reviewing the matters causing the differences will give their decision which shall
be final and binding on the contractor.

All spaces allotted to the contractor as described above shall be vacated and all

structures removed from site at any time as and when required and directed by the

Engineer-in-charge, unconditionally and without any reservation. The Engineer-in-charge

will not be obliged to give any reason for such removal. Upon receiving instructions to

vacate the space, the contractor shall immediately remove all his structures, materials,
etc. from the sources and clear and clean-up the site to the satisfaction of the Engineer-
in-charge.

It shall be the responsibility of the Contractor to safeguard the site and ensure that no
illegal encroachments are made by outside elements within the area allotted to the
contractor. Upon completion of the work or earlier as required by Engineer-in-Charge,
the contractor shall vacate the land totally without any reservation.

The contractor will arrange to erect, at his own cost, barbed wire or other appropriate
fence around the infrastructure site, with entry/exit gates at suitable points. The
contractor shall, at his own cost, provide and erect suitable fencing around the spaces
allotted to him at the infrastructure sites to ensure the security of his men. Materials
and equipment within the sites and in relation to other contractors who will also be
allotted spaces at above sites.

The security of workmen, materials, equipment stores etc. within the area allotted to
the contractor shall be the responsibility of the contractor.
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39.

40.

41.

42.

43.
44,

45.

46.

The site of work shall have required equipments for various tests at site by the contractor
at his own cost and nothing extra shall be payable on this account.

The quantities indicated are for guidance only however it may vary to any extent and
the contractor should not have any financial or other implications for such variations.
The owner reserves to reduce the scope of work of any item if the contractor fails to
deliver the works in time and the contractor shall not ask for any financial consideration
for such deletion of scope of the work.

The contractor shall take photographs of site prior to commencement of work, during
construction and after completion of work as suggested and shall submit the photographs
in soft and hard copies to IIM for which no extra payment will be made.

If required and directed by Engineer-In-Charge, contractor shall arrange visits of his
personnel comprising of Engineer-In-Charges to various places/ plants in or out side
Indore to check and verify the quality of material at manufacturer’s places. No extra
cost shall be given for this to contractor.

Proforma of Registers to be as per standard CPWD formats.

Any debris/ dismantled unserviceable material generated at site should be disposed by
the contractor as per the direction of Engineer-in-Charge or in the area marked by Indore
Municipal Corporation (IMC) (Presently it is Devguradia which approx. 25 km away from
the institute) at his risk & cost. No payment shall be made towards the transportation &
statutory fees, if any of IMC.

Contractor has to maintain the cleanliness at the site to the level instructed by the
Engineer-in-Charge. Negligence in this essence shall attract penal provision as decided
by Engineer-in-Charge.

Stamp Duty:

a. Stamp (wherever mentioned in the tender/ not mentioned but required legally),
stamp duty will generally be following the Indian Stamp Act, 1899 (as applicable to
Madhya Pradesh).

b. For the contract, the stamp duty shall be as per the Indian Stamp Act, 1899 (as
applicable to Madhya Pradesh). Any revision, if made by the govt. will be
applicable at the time of execution of the agreements.

c. The cost w.r.t. stamp duty will solely be with the bidder i.e. cost to be borne by
successful bidder.
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P. |Formats for Different Forms/Certificates

Annexure-1

Letter of Transmittal

To,
The Chief Officer Engineering,
[IM Indore (M.P.)

Sub: Submission of bid for the work of “Construction of RCC Road at the entrance of Cricket
Stadium and Paver Block Pathway Behind ER-1 in IIM Indore” Vide NIT No.
IIMI/Estate/01/2024/206 File No. 472

Sir,

Having examined the details given in Notice and bid document for the above work, I/we
hereby submit relevant document.

1. I/we hereby certify that all the statement made and information supplied in respect of the
aforesaid bid and accompanying statements are true and correct.

2. I/we furnished all information and details necessary for eligibility and have no further
pertinent information to supply.

3. |/we submit the requisite bid security declaration/ requisite certified solvency certificate
and authorize the Institute i.e. IIM Indore or its officials to approach the bank issuing the
same to confirm the correctness thereof. |/We also authorize IIM Indore and its officials to
approach individuals, employees firms and corporation to verify our competence and
general reputation.

4. |/We submit the certificates/ documents in support of our suitability, technical knowledge
and capability for having successfully completed the said works (as mentioned / as attached
in support of eligibility requirement)

Seal of bidder

Date of submission: Signature(s) of Bidder(s)
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Annexure-2

Format of Bank Guarantee
Bank Guarantee for Performance Security

(On letter head of the Owner with adhesive stamp / non-judicial stamp paper of appropriate
value at the time of issue of Bank Guarantee)

THIS DEED OF GUARANTEE made on day of 2024, between [Name of Bank],
having Registered Office at [Address], (hereinafter called the “Bank” which expression shall
unless repugnant to the context and meaning thereof include its successors) in favor of Indian
Institute of Management Indore having its office at Prabandh Shikhar, Rau-Pithampur Road,
Indore- 453556 (M.P.) (hereinafter called “Owner” which expression shall unless repugnant to
the context and meaning thereof include its successors and assigns).

WHEREAS (lIMI) Indian Institute of Management Indore has issued a Letter of Acceptance /
Letter of Intent No...... dated to having its Corporate office
at (hereinafter called the “Contractor”) which constitute a binding
Contract (hereinafter called “Contract Agreement”) for carrying out the “Construction of RCC
Road at the entrance of Cricket Stadium and Paver Block Pathway Behind ER-1 in IIM Indore”
based upon the Tender submitted by the Contractor and agreed between Client and Contractor
and subject to the terms therein contained. The work to be carried out by Contractor shall be
supervised and implemented by M/s (hereinafter
called “Contractor/Bidder”)

AND WHEREAS in accordance with the terms and conditions of the contract agreement, the
Contractor has agreed to furnish a Bank Guarantee to Owner in the form of acceptable to
performance guarantee for a sum of Rs. (Rupees
Only) to ensure timely and satisfactory performance by the Contractor of its obligation under
the Contract Agreement.

AND WHEREAS the Bank has at the request of the Contractor agreed to furnish this irrevocable
and unconditional guarantee in favour of Owner to secure performance by the Contractor of its
obligations under the Contract Agreement on the terms and conditions herein contained.

NOW THIS DEED WITHNESSTH AS FOLLOWS:

1. The Bank hereby unconditionally and irrevocably guarantees the due and punctual
performance and observance of and compliance by the Contractor of the covenants,
agreements, conditions and provisions expressed or implied on the part of the Contractor
to be performed observed or complied with under the Contract Agreement in accordance
with the terms thereof and in the event of any non-performance and non-compliance of
the same for any reason, the Bank shall absolutely irrevocably and unconditionally without
any demur right of set off or counter claim, forthwith upon written demand by Owner and
without demur or protest and without reference to the Contractor pay to Owner a sum

not exceeding Rs. (Rupees only). A demand
so made by shall be final and binding on the Bank.
2. The Bank’s liability under this Guarantee is restricted to Rs. (Rupees
only).
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10.

The decision of Owner for the time being in force, or at any time thereafter as to the non-
performance, non-observance and non-compliance by the Contractor of the covenants,
agreements, conditions and provisions, expressed or implied, on the part of the
Contractor, to be observed performed or complied with under the Contract Agreement
shall be final, conclusive and binding upon the Bank and shall not in any circumstances be
questioned by the Bank, under what so ever circumstances.

Any demand for payment under this Guarantee shall be made on the Bank by Owner in
writing at [Bank Address] and shall be deemed to have been sufficiently made by Owner
if the writing containing the demand is sent to the Bank by registered post to the address
as aforesaid or sent to the Bank by hand delivery at such address and written
acknowledgement obtained to such delivery.

The guarantee obligations of the Bank hereunder shall continue in force and effect and be
binding on the Bank in accordance with its terms upto or unless extended on
written demand by IIM Indore until the due performance, observance and compliance by
the Contractor of all the covenants, agreements, conditions and provisions, expressed or
implied, on the part of the Contractor to be observed, performed or complied with under
the Contract Agreement, the completion of the Defects Liability Period and issue of the
Certificate of Final Completion by Owner in accordance with the Contract Agreement.

As between the Bank and Owner (but without affecting the Contractors’ obligations) the
Bank shall be liable under this Guarantee as if it were the sole principal debtor. The Bank’s
liability hereunder shall not be discharged nor shall its liability be affected by:

a. Any time, indulgence, waiver or consent at any time given by Owner to the
Contractor.

b. Any amendment to the Contract Agreement,

c. The making or the absence of any demand by Owner on the Contractor or
any other person for payment.

d. The enforcement or absence of enforcement of the Contract Agreement or
of any security or other defect in any provision of the Contract Agreement
or of any of the Contractors obligations there under;

e. The dissolution, amalgamation, reconstruction or reorganization or
appointment of any Administrative Receiver of the Contractor.

The Guarantee herein contained shall not be determined or in any way prejudiced or
affected by any change in the constitution of the Bank/ Owner or by any merger, or
amalgamation or reconstruction of the Bank / Owner but shall be enforceable against the
merged, amalgamated or reconstruction body.

The Bank hereby expressly and irrevocably waives all claims of waiver, release, surrender
or compromise and all defenses, set offs, counter claims recoupments, reductions,
limitations and impairments, whatsoever.

Owner shall be at liberty to vary and alter or modify any of the terms and conditions of
the Contract Agreement including without limitation to extend from time to time the time
for the performance of the Contract Agreement by the Contractor or to postpone from
time to time any of the powers exercisable by owner against the Contractor, to forbear
or to enforce any of the terms and conditions of the Contract Agreement, without in any
manner affecting this Guarantee and without notice to or assent of the Bank.

The Bank waives any right to require/ proceeding first against the Contractor or the
realization first of any other security or other guarantee, if any.
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11. The Bank agrees and confirms that its obligation to make payment to Owner on demand
hereunder and discharge of such obligation shall not be delayed, exercised or avoided by
reason of any act or omission on the part of Owner.

12. The bank declares and confirms that the Bank has taken all necessary corporate action to
authorize the execution delivery and performance of this Guarantee in accordance with
the terms hereof and that the Bank has full power to enter into and perform and discharge
its obligations under taken hereunder and that this Guarantee constitutes legal, valid and
binding obligation of the Bank, enforceable in accordance with its terms and any defects
therein or in its execution shall not be a plea for non-payment or performance of its
obligation.

13. This guarantee shall be Governed by and construed in all respects according to the laws
of India and shall be subject to the jurisdiction of the courts in Indore.

14. Any forbearance or indulgence on the part of Owner in the enforcement of the covenants,
agreements, conditions and provisions, expressed or implied, on the part of the Contractor
to be observed, performed or complied with by the Contractor under the contract
agreement shall in no way relieve the Bank of its liability under the Guarantee.

15. Terms and expression defined in the contract agreement and used herein shall have the
meanings assigned to them therein save and except where the context otherwise require.

16. Notwithstanding anything contained hereinabove;

a. Our liability under this bank guarantee shall not exceed Rs.___ (Rupee
)
b.  This bank guarantee shall be valid upto or and
c. It is a condition to our liability for payment of the guaranteed amount or part any
thereof arising under this Bank guarantee that we receive a valid written claim or
demand for payment under this bank guarantee on or before (1 year

after the expiry of BG) or as provided in clause 5 failing which our liability under this
bank guarantee will automatically cease.
d. This bank guarantee is not assignable and not transferable to third party.

IN WITNESS WHEREOF THE BANK HAS SET ITS HAND AND SEAL THE DAY AND YEAR FIRST ABOVE
WRITTEN.

SIGNED for and behalf

Of the Bank by it’s duly authorized
Representative

In the presence of

~— s — =
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Annexure-3

Local Content certification

We M/s (bidder’s name) under that we meet the
mandatory Local Content (LC) requirement for qualifying as ‘Class | Local supplier’s’ as per the PP-LC
Policy against Tender No. dated . The percentage of

Local Content in the Bid is %.

Authorized dated signature of the bidder with stamp.
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Q.

FINANCIAL BID

Financial Bid

Name of Work: - “Construction of RCC Road at the entrance of Cricket Stadium and Paver Block Pathway
Behind ER-1 in IIM Indore”.

NIT No. IIMI/Estate/01/2024/206 File No. 472

Name of the Firm

Address of the Firm

Phone/Mobile no.

E-Mail ID

S.No.

Item

Unit

Qty

Rate (Excl.
18% GST)

Amount
(Excl. GST)

Taking out existing CC interlocking paver blocks from
footpath/ central verge, including removal of rubbish etc.,
disposal of unserviceable material to the dumping ground,
for which payment shall be made separately and stacking of
serviceable material within 2 Km lead as per direction of
Engineer-in-Charge. Also dismantling the existing tiles and
disposing the unserviceable material within 2 km lead.

sgm

500

Removal of loose material below paver not exceeding 30 cm
in depth but exceeding 1.5 m in width as well as 10 sqm on
plan including getting out and disposal of excavated earth
upto 2 km and lift upto 1.5 m, as directed by Engineer-in-
Charge:

sgqm

500

Separation Membrane of impermeable plastic sheeting 125
micron thick

sgm

500

Steel reinforcement for R.C.C. work including straightening,
cutting, bending, placing in position and binding all
complete upto plinth level.

4.01

Thermo-Mechanically Treated bars of grade Fe-500D or
more (25 mm Dowel Bars).

kg

700

4.02

Thermo-Mechanically Treated bars of grade Fe-500D or
more (12 mm Tie Bars).

kg

220

Providing and laying design mix cement concrete of M-30
grade, in roads/ taxi tracks/ runways, using cement content
as per design mix, using coarse sand and graded stone
aggregate of 40 mm nominal size in appropriate proportions
as per approved & specified design criteria, providing dowel
bars(25mm) with sleeve, tie bars(12mm) wherever required,
laying at site, spreading and compacting mechanically by
using needle and surface vibrators, levelling to required
slope/ camber, finishing with required texture, including
steel form work with sturdy M.S. channel sections, curing,
making provision for contraction/ expansion, construction &
longitudinal joints (10 mm wide x 50 mm deep) by groove
cutting machine, providing and filling joints with approved
joint filler and sealants, complete all as per direction of
Engineer-in-charge (ltem of joint fillers, sealants, dowel bars
with sleeve/ tie bars to be paid separately).

Note:- Cement content considered in M-30 is @ 340
kg/cum. Excess/ less cement used as per design mix is
payable/ recoverable

cum

100
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separately.

Cement concrete manufactured in automatic batching
plant (RMC plant) i/c transportation to site in transit
mixer. (200mm Thick)

Cost for
- S - . . 2.5cm.
Providing and filling in position rubberized bitumen hot depth
sealing compound for sealing of expansion joints in roads / 10 mm
6 pavements all complete as per direction of the Engineer-in- oy 500
Charge. Using grade 'A' sealing compound conforming to IS: width
1834, and 200
metre
length.
Providing and fixing pre-moulded joint filler in expansion Cost for
- . .. 17.5
joints of RCC roads / CC pavements after making the joints
dust free with high pressure air jet cleaners, all complete as d(;r;t.h
per direction of the Engineer-in-Charge. (Pre-moulded joint
) . . 10 mm. 3500
7 fillers shall be made of bitumen hot sealing compound .
impregnated fibre board having impregnation more than width
35%, conforming to 15:1838 for fibre board and IS: 1834 for and 200
hot sealing bitumen compound grade A.) metre
length.
Earth work in surface excavation not exceeding 30 cm in
depth but exceeding 1.5 m in width as well as 10 sqm on
3 plan including getting out and disposal of excavated earth sqm 250
upto 50 m and lift upto 1.5 m, as directed by Engineer-in-
Charge:
1:3:6 (1 Cement : 3 coarse sand (zone-lll) derived from
natural sources : 6 graded stone aggregate 20 mm nominal
9 size derived from natural cum 20
sources)
(75mm Thick)
10 Centering and shuttering including strutting, propping etc. sqm 2
and removal of form work for Foundations, footings, bases
for columns
Laying old cement concrete interlocking paver blocks of any
design/ shape laid in required line, level, curvature, colour
and pattern over and including 50 mm thick compacted bed
of coarse sand, filling the joints with fine sand etc. all
11 | complete as per the direction of Engineerin-charge. (Old CC sam 250
paver blocks shall be supplied by the department free of
cost).
Laying of available RCC hume pipe of 200 - 250 mm dia
12 | within 2 km lead. (Pipe shall be provided by IIMI) each 2
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Making connection of drain or sewer line with existing
manhole including breaking into and making good the walls,
floors with cement concrete 1:2:4 mix (1 cement : 2 coarse
sand : 4 graded stone aggregate 20 mm nominal size)
cement plastered on both sides with cement mortar 1:3 (1

. . . each 5
cement : 3 coarse sand), finished with a floating coat of neat
cement and making necessary channels for the drain etc.
complete :
For pipes 100 to 250 mm diameter

13

Total Amount (Excl. GST @ 18%)

Total Amount in words (Excl. GST @ 18%)

Note:
1. The Financial Bid is to be filled through e-procurement portal namely CPPP through

https://eprocure.gov.in/eprocure/app
2, Any other mode of bid submission will not be accepted.

Sd/-
Tender Inviting Authority
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