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क्रदनाकं /Dated: April 27, 2023   
    

ई - शनशवदा आमतं्रि सचूना  NOTICE INVITING E-TENDER     

सन्दभण इ-टेंडर नोटटस न. आई. आई. एम. आई./पटरयोजना/05/2023/140 फ़ाइल न. 488 
Ref: E-Tender Notice No. IIMI/Project/05/2023/140 File No. 488    
 

आईआईएम इंदौर शनशवदा दस्तावेज में उशललशखत पात्रता मानदंड के अनुसार पात्र बोलीदाताओं से आईआईएम इंदौर में 

उशललशखत कायण के शलए ई-प्रोक्योरमेंट पोटणल https://mhrd.euniwizarde.com के माध्यम से ऑनलाइन आइटम 

दर शनशवदा आमंशत्रत करता ह।ै शववरि नीचे क्रदया गया ह:ै 

IIM Indore invites online item rate tender through e-procurement portal of MOE i.e. 

https://mhrd.euniwizarde.com  the under mentioned work at IIM Indore from the 

bidders eligible as per the eligibility criteria mentioned in the tender document. The 

details are given below:    

    

A.    
महत्वपिूण घटनाओं / गशतशवशधयों की अनसुचूी 
Schedule of Important Events / Activities    

    

A.1 बोली स ेसबंशंधत जानकारी Information Related to Bid   
    

A.1.1  
एन आई टी न. : आई. आई. एम. आई./पटरयोजना/01/2023/140 फ़ाइल न. 488 
 NIT No. : IIMI/Project/05/2023/140 File No. 488  

A.1.2  About the Institute 

IIM Indore is located on Rau Pithampur Road, 25 
km away from main city centre. Our is  an  
ethical  Institution  and  we  believe  in  
transparency  in  every  facets  of  work. There 
is least interference other than quality 
assurance and timely delivery. There  is  no  need  
to  interact  with  anyone  other  than  concerned  
engineer. No  material  will  be  allowed  to  
enter  the  campus  from  Security  gate  without  
passing  the  same  by  concerned  engineer  
following  technical  specifications  of  the  
tender. There will  be  joint  measurement  of  
works  when  completed  and  bill  will  be  
submitted  after  the  joint  measurement  is  
accepted. The payment will be made online 
without any contact with anybody. Strict  quality  
control  will  be  ensured  for  the  job  to  be  
executed as  per  technical  specification  and  
make/brand  of  materials (in case  of  any brand  
or its  equivalent  specified, sample have to 
approved in advance ). 

A.1.3  
कायण का नाम 

Name of Work    

“Setting up of Centre of Excellence at 
Sports Complex in IIM Indore.  

A.1.4  

शनशवदा की प्राकशक्लत राशि    

(गडु्स एडं सर्वणस टैक्स रशहत) 
Estimated  Cost  Put  to  

 

Tender (Excluding Goods 
& Service Tax) 

Rs. 2,90,62,941/- (Rupees Two Crore 
Ninety Lakhs Sixty Two Thousand Nine 
Hundred and Forty One Only) 

https://mhrd.euniwizarde.com/
https://mhrd.euniwizarde.com/
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A.1.5  
ईएमडी  

Earnest Money Deposit 
(EMD) (in Rs.)  

Rs. 5,81,259 /- (Rs. Five Lakh Eighty One 
Thousand  Two Hundred Fifty Nine Only) by 
e-payment through electronic mode (NEFT/ 
RTGS) 

 

Bank Detail is given below: 
 

Name of beneficiary: Indian Institute of 
Management Indore  
Account No.: 53018623445  
Name of the Bank: State Bank of India  
IFSC Code: SBIN0030525 
 
Bidders will have to upload scanned copy of 
Payment details towards cost of EMD during 
the submission of tender and the same will be 
accepted only on verification & confirmation 
by the Institute. Any delay in credit will not 
be entertained by the Institute.    

 

Note: 

1. EMD shall be refunded after the selection 
process is over.  

2. Normally in case of unsuccessful bidders it 
gets refunded on or before the 30th day after 
the award of the contract.  

3.The EMD deposited along with bid by the 
successful bidder shall be returned after 
receiving the requisite performance 
guarantee.  

4. EMD may be forfeited  

• if any bidder withdraw or modify their Bids 
during the period of validity, or  

• if the successful bidder after being awarded 
the contract, fail to sign the contract, or to 
submit a performance Guarantee before the 
deadline defined in the NIT or as per the 
instruction of IIM Indore, whichever is later. 
In this case the action of forfeiture shall be 
undertaken without any notice. Also, the 
bidder shall not be allowed to participate in 
the re-tendering process of the services. 
Along with the aforesaid, they will be 
suspended for the period of two years from 
being eligible to submit Bids for contracts 
with the IIM Indore. 

A.1.6 
समापन की अवशध 

 Completion period    

 60 Days  

A.1.7  
शनशवदा जमा करने की शवशध 
Mode of submission of  
tender    

केवल ऑन-लाइन मोड  On-Line mode only    
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A.2 प्रमखु घटनाएँ और शतशथयाँ Key Events and Dates    

 

A.2.1 
प्रकाशित करने का क्रदनांक 
Publishing Date 

April 27, 2023 

A.2.2 Pre-Bid Meeting  No Prebid Meeting 

A.2.3    Uploading of clarifications on queries Not Applicable 

A.2.4    

दस्तावेज सशहत शनशवदा के ऑनलाइन जमा करने की अंशतम 

शतशथ और समय  
Last date and time of closing of 
uploading/online submission of tender  

Upto 03:00 PM of May 04, 2023 

A.2.5    
तकनीकी बोली के ऑनलाइन खोलने की शतशथ और समय 

Date & Time of online opening of technical 
bid    

03:30 PM of May 04, 2023 

A.2.6    

योग्य बोलीदाताओं की शवत्तीय बोली खोलने की शतशथ और 

समय  Date and Time of opening of  financial 

bid of qualified bidders    

बाद में सूशचत क्रकया जाएगा 
Will be notified later  

  

A.3 बोली स ेसबंशंधत अन्य महत्वपिूण जानकारी  Other Important Information Related to Bid    
   

A.3.1  

प्रशतभूशत जमा  

Security 
Deposit     

2.5% of tendered value to be recovered from running bills 
of professional fee. Alternatively, Bank Guarantee (BG) OR 
fixed deposit receipts from a scheduled bank may be 
submitted, to be payable at Indore. And it must be valid 
upto 60 days after date of completion of project or as per 
the requirement of the job. 

A.3.2  

परफॉमणन्स गारंटी 

Performance   
Guarantee    

5% of tendered value on acceptance of bid. The 
performance guarantee may be submitted in the form of 
bank guarantee OR demand draft OR fixed deposit receipt 
from a scheduled bank which shall be refunded after 60 
days of completion of work as per complete scope of this 
NIT/issue of completion certificate whichever is later. 

A.3.3  
 बोली की वैधता 

 Bid Validity    

शनशवदा खोलने की शतशथ से 90 क्रदन 

90 Days from the date of opening of tender    

A.3.4 
Method of 
Selection 

Quality and Cost Based Selection 
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B.    
Guidelines for Online Bid Submission Through e-Wizard 
(As per the requirement given to IIM Indore by e-Wizard)   

    

B.1  Instructions for Online Bid Submission through MOE e-Biding Portal: 

 
The bidders are required to submit soft copies of their bids electronically on the e-wizard 
Portal, using valid Digital Signature Certificates. The instructions given below are meant 
to assist the bidders in registering on the e-Procurement 

Portal  https://mhrd.euniwizarde.com, prepare their bids in accordance with the 

requirements and submitting their bids online on the e- Procurement Portal.  
 
More information useful for submitting online bids on the e-Procurement Portal may be 

obtained at:   https://mhrd.euniwizarde.com 

 
B.2 REGISTRATION  

1. Bidders are required to enroll on the e-Procurement Portal 

(https://mhrd.euniwizarde.com) by clicking on the link “Bidder Enrollment” on the 

e-wizard Portal by paying the non-refundable Registration fee of Rs. 2000/- plus 
GST per year charge.  

2. As part of the enrolment process, the bidders will be required to choose a unique 
user name and assign a password for their accounts.  

3. Bidders are advised to register their valid email address and mobile numbers as part 
of the registration process. These would be used for any communication with the 
bidder.  

4. Upon enrolment, the bidders will be required to register their valid Digital Signature   
Certificate (Only Class III Certificates with signing + encryption key usage) issued by 
any Certifying Authority recognized by CCA India (e.g. Capricorn / Sify / TCS / nCode 
/ eMudhra etc.), with their profile.  

5. Only one valid DSC should be registered by a bidder. Please note that the bidders 
are responsible to ensure that they do not lend their DSC‟s to others which may lead 
to misuse.  

6. Bidder then logs in to the site through the secured log-in by entering their user 
ID/password and the password of the DSC / e-Token.  

7. The scanned copies of all original documents should be uploaded on portal.  

 

For any Query contact to our helpdesk Number 011-49606060, Email:    

helpdeskeuniwizarde@gmail.com, Mr. Deepak Jha 08448288981.  

 

B.3 SEARCHING FOR BIDDING DOCUMENTS 
 

1. There are various search options built in the e-bid Portal, to facilitate bidders to 
search active bids by several parameters. These parameters could include Bid ID, 
Item/work id, Title, Date, etc 

2. Once the bidders have selected the bids they are interested in, the bidder can pay 
the non-refundable tender processing fee i.e. Rs. 8,850 /- (Rupees Eight 
Thousand Eight hundred Fifty Only) including GST in the favor of M/s ITI Ltd. by 
net-banking / Debit / Credit card and then download the required documents / bid 
schedules, Bid documents etc as mentioned on website. Once processing fee is paid, 
it will be moved to the respective “requested” Tab. This would enable the e-bid 
Portal to intimate the bidders through e-mail in case there is any addendum and 
corrigendum issued to the bidding document.  

 
 

https://mhrd.euniwizarde.com/
https://mhrd.euniwizarde.com/
https://mhrd.euniwizarde.com/
mailto:helpdeskeuniwizarde@gmail.com
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B.4 PREPARATION OF BIDS  

 
1. Bidder should take into account any addendum and corrigendum published on the 

bid document before submitting their bids only on e-procurement portal ( 

https://mhrd.euniwizarde.com).  

2. Please go through the bid advertisement and the bid document carefully to 
understand the documents required to be submitted as part of the bid. Please note 
the number of covers in which the bid documents have to be submitted, the number 
of documents - including the names and content of each of the document that need 
to be submitted. Any deviations from these may lead to rejection of the bid.  

3. Bidder, in advance, should get ready the bid documents to be submitted as indicated 
in the bid document / schedule and generally, they can be in PDF /JPEG formats. 
Bid Original documents may be scanned with 100 dpi with Coloured option which 
helps in reducing size of the scanned document.  

4. To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a provision of 
uploading such standard documents (e.g. PAN card copy, annual reports, auditor 
certificates etc.) has been provided to the bidders. Bidders can use “My Documents” 
available to them to upload such documents.  

5. These documents may be directly submitted from the “My Documents” area while 
submitting a bid, and need not be uploaded again and again. This will lead to a 
reduction in the time required for bid submission process.  

 
B.5 SUBMISSION OF BIDS  

 
1. Bidder should log into the website well in advance for the submission of the bid so 

that it gets uploaded well in time i.e. on or before the bid submission time. Bidder 
will be responsible for any delay due to other issues.  

2.  The bidder has to digitally sign and upload the required bid documents one by one 
as indicated in the bidding document.  

3. Bidder has to select the payment option as “Online mode or Bank Guarantee” as 
to pay the EMD as applicable and enter details of the instrument.  

4. In case of Bank Guarantee scanned copy of BG should be uploaded along with bid.  
. The original Bank Guarantee shall be submitted to office of the concerned official 
as per schedule mentioned in the bid document. Non submission of original Bank 
Guarantee within the specified period shall lead to summary rejection of bid. The 
details of the BG  , physically submitted  should match with the details available 
in the scanned copy and the data entered during bid submission time. Otherwise 
bid will be rejected.  

5. Bidders are requested to note that they should necessarily submit their financial 
bids in the format provided and no other format is acceptable. If the price bid has 
been given as a standard BoQ format with the bid document, then the same is to 
be downloaded and to be filled by all the bidders. Bidders are required to 
download the BoQ file, open it and complete (unprotected) cells with their 
respective financial quotes and other details (such as name of the bidder). No 
other cells should be changed. Once the details have been completed, the bidder 
should save it and submit it online, without changing the filename. If the BoQ file 
is found to be modified by the bidder, the bid will be rejected. 

6. The server time (which is displayed on the bidders dashboard) will be considered 
as the standard time for referencing the deadlines for submission of the bids by 
the bidders, opening of bids etc. The bidders should follow this time during bid 
submission. 

7. All the documents being submitted by the bidders would be encrypted using PKI 
encryption techniques to ensure the secrecy of the data. The data entered cannot 
be viewed by unauthorized persons until the time of bid opening. Data storage 
encryption of sensitive fields is done. Any bid document that is uploaded to the 

https://mhrd.euniwizarde.com/
https://mhrd.euniwizarde.com/
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server is subjected to symmetric encryption using a system generated symmetric 
key. Further this key is subjected to asymmetric encryption using buyers/bid 
opener public keys. Overall, the uploaded bid documents become readable only 
after the bid opening by the authorized bid openers.  

8. The uploaded bid documents become readable only after the bid opening by the 
authorized bid openers.  

9. Upon the successful and timely submission of bid click “Complete“ (i.e. after 
Clicking “Submit” in the portal), the portal will give a successful Bid submission 
acknowledgement & a bid summary will be displayed with the unique id and date 
& time of submission of the bid with all other relevant details.  

10. The bid summary has to be printed and kept as an acknowledgement of bid 
submission. 

 

B.6 ASSISTANCE TO BIDDERS 

 

For any Query contact to our helpdesk Number 011-49606060, 

Email  ewizardhelpdesk@gmail.com , Mr. Deepak 8448288981. It is mandatory 

for all the applicants to have class II or III digital signature certification from 

licensed certifying agency like NIC, MTNL, e-mudra, TCS, safescrypt, GNFC 

etc.    

      

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:ewizardhelpdesk@gmail.com
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C.    Other information and terms & conditions    

    

C.1   The bid submitted shall become invalid:   

• If the bidder is found ineligible.  

• If any of the bidder put his quoted rates (as in financial bid document) in the 

envelope of Cover-I: Technical Bid. 

• If the documents submitted by the successful bidder does not match with the 

originals before the award of work. 

C.2 However, certified copy of all the scanned and uploaded documents as specified in 

NIT shall have to be submitted by the lowest bidder only within a week physically 

in the office of the “Chief Engineer, Indian Institute of Management Indore, 

Prabandh Shikhar, Rau – Pithampur Road, Indore 453556 (M.P.).    

C.3 IF ANY INFORMATION FURNISHED by the applicant is found to be incorrect at a later 

stage, they shall be liable to be debarred from tendering/ taking up works in IIM 

INDORE.    

C.4 The competent authority on behalf of the Director IIM Indore does not bind itself to 

accept the lowest or any other bid and reserves to itself the authority to reject any 

or all the bids received without the assignment of any reason. All bids in which any 

of the prescribed condition is not fulfilled or any condition including that of 

conditional rebate is put forth by the bidders shall be summarily rejected.  

C.5 Canvassing whether directly or indirectly, in connection with bidders is strictly 

prohibited and the bids submitted by the contractors who resort to canvassing will 

be liable for rejection.    

C.6 The competent authority on behalf of the Director, IIM Indore reserves to himself 

the right of accepting the whole or any part of the bid and the bidders shall be 

bound to perform the same at the rate quoted.    

C.7 The bid for the works shall remain open for acceptance for a period of Ninety (90) 

days from the date of opening of technical bid. If any bidders withdraws his bid 

before the said period or issue of letter of acceptance, whichever is earlier, or 

makes any modifications in the terms and conditions of the bid which are not 

acceptable to the department, then the IIM Indore shall, without prejudice to any 

other right or remedy, be at liberty to suspend the bidder for two years.   

C.8 This notice inviting Bid shall form a part of the contract document. The successful 

bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 

15 days from the stipulated date of start of the work, sign the contract consisting 

of:-    

• The Notice Inviting Bid, all the documents including additional conditions, 

specifications, General Conditions of Contract and drawings, if any, forming 

part of the bid as uploaded at the time of invitation of bid and the rates quoted 

online at the time of submission of bid and acceptance thereof together with 

any correspondence leading thereto.    

• Any  other  Standard   C.P.W.D.  Form /other  forms  as applicable/ mentioned.    
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C.9  TAXES: -    

i) The Contractor should get registered under GST and tax as applicable as 

per the extant order on the subject work shall be paid by the contractor 

to concerned department. Which will be reimbursed by the Institute as 

per the recommendation of Finance & Accounts department of the 

Institute & the same will be final & binding to the contractor.  
 

ii) The quote should exclude the GST and inclusive of all other taxes 

applicable for the subject work. GST will be paid extra as applicable.  
 

iii) Labour Welfare cess @ 1 % of gross value of work done shall be recovered 

from each bill paid to the contractor.  
 

iv) Income Tax and cess as applicable shall be deducted from bill paid to the 

contractor.  
 

v) Contractor should be registered under EPF and as per law, shall pay EPF 

of contract workers to concerned Department from time to time.  
 

vi) Any other taxes/cess as per Government directives shall be deducted 

from each bill paid to the contractor from time to time. 

C.10 The specifications, Terms & Conditions, other regulations which are not herein 

mentioned will be guided by IIMI First regulation, manual for procurement of 

works from ministry of finance & department of expenditure of Govt. of India, 

relevant CPWD guidelines, manual, specifications / BIS / IS/ Other Central / State 

Govt. norms applicable for IIM Indore & as prescribed by the OEM and the 

decision in this regard will be guided by the decision of the competent authority 

of IIM Indore which shall be final and binding to the contractor.    

C.11 Tender documents may be downloaded from IIM Indore’s website/ CPPP e-

Publishing portal free of cost.  

C.12 Tenders and supporting documents should be uploaded through eprocurement 

portal i.e. e-Wizard only. Hard copy of the tender documents will not be accepted.    

C.13 In the event of acceptance of a tender or as per the decision of the competent 

authority of IIM Indore, the documents submitted by the bidder/ successful bidder 

shall be verified with the originals before the award of work.    

C.14 On acceptance of the tender, the tenderer has to furnish a bar chart showing work 

completion schedule and submit it along with the performance security guarantee.    

C.15 The tenderer should not have been blacklisted or debarred by any Central/ State/ 

Autonomous/ Public Agency during last three financial years. In case blacklisted/ 

debarred bidder fills/ submits the bid/ being successful in biding process awarded 

the job or during the execution of job the fact of being blacklisted/ debarred 

surfaced then the  

• Bid (during the bidding process) will be considered as invalid &  

• During the execution, if surfaced, then the contract will be liable to be 

terminated  

 

 

 

 

https://eprocure.gov.in/eprocure/app.
https://eprocure.gov.in/eprocure/app.
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D.    
Eligibility Criteria, Evaluation and Selection of 

Contractor 
 

a. Minimum Eligibility Criteria: Prospective bidder should have the following for making 

oneself eligible for participation in the bidding process (Joint Ventures are not 

allowed): 
 

1. Work Experience: Experience of having successfully completed works during 

the last five years ending previous day of last date of submission of tenders.    

    

One similar completed work of aggregate cost not less than the amount equal to 

80% i.e. Rs. 2,32,50,353/- of the estimated cost put to tender.  

OR 

Two similar completed works each costing not less than the amount equal to 60% 

i.e. Rs. 1,74,37,765 /- of the estimated cost put to tender. 

OR 

Three similar completed works each costing not less than the amount equal to 40% 

i.e. Rs. 1,16,25,176 /- of estimated cost put to tender.     
 

Similar work means “Audio Visual work”.    
    

Note:   The completion certificate issued from clients should indicate the date 

of commencement, period of completion- stipulated & actual, awarded cost & 

cost at completion, quality of work done, reason for delay (if any) etc.    

2. Turnover: Average annual financial turnover on construction works should be 

at least 50% i.e. Rs. 1,45,31,471 /- (Rupees One Crore Forty Five Lakh Thirty 

One Thousand Four Hundred Seventy One Only) of the estimated cost put to 

tender during last three consecutive financial years i.e. FY 2019-20, 2020-21, 

2021-22. (scanned copy of original certificate from CA having UDIN Number to 

be uploaded) 

3. Profit/loss : The bidder should not have incurred any loss (before tax) in more 

than two years during last five consecutive P&L accounts, duly audited & 

certify by Charted Accountant.  

4. Solvency Certificate: Solvency of the amount equal to 40%  i.e. Rs. 

1,16,25,176 /-  (Rupees One Crore Sixteen Lakh Twenty Five Thousand One  

Hundred Seventy Six Only) of the estimated value from scheduled bank. 

(Date of issue should be during the period of this tender submission or else 

the validity period should be mentioned on the Solvency Certificate & this 

should cover up the tender submission period) 

5. Certificates: (scanned copy of original certificates to be uploaded)     

5.1 PAN (Permanent Account Number)    

5.2 GST (Goods & Service Tax) Registration Certificate (in Active status) 

5.3 E-payment details towards EMD. 

5.4 Certificate of Authorization from OEM along with Technical Bid as per 

the format given at Annexure-3 of tender - for  Virtual Studio 

System/video switcher/ audio delay box / HDMI recorder / video 

encoder/ Touch Panel Controller/ Intercom System / MIC / Headset / 

PTZ Camera / Display / Teleprompter / video capture device  / all type 

of Down and Up scale Converter / production Monitors / Studio Lightings 
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/ DMX Controller / E Glass /  Microphone / NAS / Document Camera / 

HDMI  

6. Past performance in IIM Indore: Bidder, whose contract in IIM Indore has been 

determined/ terminated due to contractor’s inability to execute the work, 

will be disqualified technically even though they may meet the other 

technical/eligibility criteria. 
 

b. OVERALL EVALUATION PROCESS & SELECTION OF CONTRACTOR:  

Bidding Process will be a two-bid system which comprises of technical bid and financial 

bid. Further the technical bid will be subdivided into two stages namely technical bid 

stage-1 and technical bid stage–2. The ratio of weightages for cost (financial) and 

technical score will be 70:30 (Seventy : Thirty). 
 

The Method of selection will be Quality and Cost Based Selection (QCBS). As is said 

earlier the Technical bid will be evaluated in two stages, stage-1 will be based on 

minimum eligibility criteria required in respect of bidder’s work experience & 

credentials whereas technical bid stage – 2 would be based on bidder’s organizational 

structure, staffing, production capacity, quality assurance mechanism in place & local 

establishment and the same will be evaluated through the presentation submitted by 

bidder. After that the financial bid will be opened for the qualified bidders of the 

respective stage only. The weightage would be as follows.  

i. Technical Bid  

• Stage-1 (Bidder’s work experience/ credentials) viz. minimum eligibility based on 

the criteria given at page 11 of 105 of NIT Document. For this no marks will be 

allocated towards final evaluation but this will be considered as mandatory for 

making oneself eligible to participate in the subsequent bidding process.  

• Stage-2 (Comprising of bidder’s organizational structure, staffing, quality assurance 

mechanism in place & local establishment) : Weightage 30% (based on presentation) 

 

ii. Financial Bid (i.e. cost) =70% 
 

The bidder scoring the highest marks after final evaluation i.e. combined/ composite 

will be considered for selection of a contractor after due negotiation of cost, if 

required. 
 

Note:  

i. The broad methodology brief is as follows:  
 

“Proposal with the lowest cost may be given a financial score of 100 (Hundred) and 

other proposals given financial scores that are inversely proportional to their prices 

w.r.t. the lowest offer.  
 

Similarly, proposal with the highest technical marks (as allotted by the evaluation 

committee) shall be given a score of 100 (Hundred) and other proposals be given 

technical score that are proportional to their marks w.r.t. the highest technical marks. 

The total score, both technical and financial, shall be obtained by weighing the quality 

and cost scores and adding them up. On the basis of the combined weighted score for 

quality and cost, the contractor shall be ranked in terms of the total score obtained. 

The proposal obtaining the highest total combined score in evaluation of quality and 

cost will be ranked as H-1 followed by the proposals securing lesser marks as H-2, H-3 

and so on. The proposal securing the highest combined marks and ranked H-1 will be 

invited for negotiations, if required and shall be recommended for award of contract.”  
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iii. In the event two or more bids have the same score in final ranking, the bid with 

highest technical score will be H-1. 

 

c. Details of marking & evaluation methodology:  

 

c.1 TECHNICAL BID (STAGE-1)  

The bidder will be shortlisted based on minimum eligibility criteria given at page 11 of 

105 of NIT Document. For this no marks will be allocated towards final evaluation but 

this will be considered as mandatory for participation in the subsequent bidding process. 
 

c.2 Technical bid (STAGE-2) 

All those bidders who gets qualified in the Evaluation of Technical Bid (stage-1) will be 

eligible to participate in stage-2. The evaluation in this stage shall be based on 

presentation submitted by the bidder. The presentation shall be comprising of bidder’s 

organizational structure, staffing, quality assurance mechanism in place & local 

establishment for which weightage to be given as 30% towards final evaluation.  
 

The evaluation committee may call the bidders for making presentation, if required. If 

called, the bidder shall have to arrange his/ her own logistics for participation and the 

financial implication also need to be borne by them only. The evaluation committee may 

undertake visits for verification. 
 

The marking shall depend on submitted presentation, presentation before the 

Committee constituted for the purpose (If applicable) and verification (If applicable).  
 

Parameter wise marking system is as under: 
 

Sl. 
No. 

Criteria 
Maximum  

Marks 

i) Presentation 

Organisational structure (Staff strength, monitoring 
mechanism etc. to ensure quality work)  

05 

Capability of 100% value of the tendered job, can 
be executed without asking for RA Bill payment 
for this work. (for less than 100% value of capacity – 
Zero marks) 

10 

Agency who had already worked for IIM/ IIT with 
atleast Good remark 

05 

ii) 
Local  office 

/ factory 
Office located in Indore district or Pithampur  10 

Total Marks 30 
 

 

Important Note: Bidder who do not submit the presentation, they will be technically 

disqualified. 

 

c.3 Financial bid: The weightage of marks scored in the financial bid shall contribute 

70% towards the final evaluation. 
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E.    List of Documents to be uploaded    

    

While submitting bid, the following documents are to be uploaded:    

For Cover-1: 

i) E-payment details towards EMD  
ii) NIT Document duly sign & sealed on each page to be scan and uploaded. 
iii) Certificates of Work Experience: Experience of having successfully completed 

works during the last 5 years ending previous day of last date of submission.    
iv) Copy of CA certificate having UDIN number for annual financial turnover to be 

uploaded  

v) Audited copy of profit & loss account 

vi) Copy of solvency certificate 

vii) PAN (Permanent Account Number)    
viii) GST (Goods and Services Tax) Registration Certificate  
ix) Technical staff: List of technical staff they possess and proposed to deploy for 

the work to be uploaded 
x) Certification of Incorporation/ Registration of firm 
xi) Latest IT Return 
xii) Presentation prepared by bidder  
xiii) EPF & ESI registration certificates (if applicable)   
xiv) Power of Attorney for the person who will sign the agreement (if applicable) 
xv) Undertaking/ letter of Transmittal as per the format given at Annexure-1 
xvi) Certificate of Authorization from different OEMs as per Annexure-3 
xvii) Bank Account details 
xviii) Declaration regarding pending cases (if any) of litigation, arbitration, 

debarment etc.  
 

Important Note: Bidder who do not submit the presentation, they will be technically 

disqualified. 

 
For Cover-2: 

i) Schedule of Price Bid in the form of .xls    
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F.    General Instructions to Tenderers    

    

1. Scope of Work    

 The scope of work shall include the following.    

 
a. SITC of all the items as detailed in Bill of Quantity and technical specifications all 
complete work and as mentioned in the tender & as per the direction of Engineer-in-
Charge.  

b. Any other work related to but not specifically mention above, required for 
completion of the job as per the intent and scope of work.  
 

2. The Tenderer shall get acquainted with the location of the sites and carefully check 
the specifications and shall satisfy himself that the material / items offered is 
complying with the IIM Indore’s requirements and specifications laid down in the tender 
document or as per the direction of Engineer-in-Charge.   
 

3. Inspection of materials/work at site   
 

 The IIM Indore’s engineer and /or his representative shall inspect the materials at site 

after delivery before the same is used in the work. The IIM‟s engineer and /or his 

representative shall have free and full access at any time during execution of the 

contract to the contractor's works or site. In case of execution of work for the aforesaid 

purpose, and IIM‟s engineer may require the contractor to make arrangements for 

inspection of work or any part thereof or any material at his premises or at any other 

place specified by the IIM Indore’s Engineer.    
 

4. The IIM Indore’s Engineer shall have the power-    
 

i) To reject the whole/part of the items/ materials/ equipments tendered for 

inspection, if after inspection of such portion thereof, as he may in his discretion 

think fit, he is satisfied that the same is unsatisfactory; and    

ii) To mark the rejected items / materials or parts with a rejection mark so that it 

may easily be identified if re-submitted.   
  

5. Maintenance & Guarantee/ Warranty:     
 

a. The rate quoted should be inclusive of charges of all the works & respective 

associated accessories including SITC of the materials/ equipments at 

earmarked / specified locations including maintenance during Defect Liability 

Period of 01 (ONE) year.   

b. The warranty/ guarantee of the equipments will be guided by the respective 

items detailing/ specified in the BoQ/ tender. And the release of Performance 

Guarantee will depend & guided by the respective CPWD stipulations for the 

said items/ equipments. 

c. Contractor has to submit standard warranty/ guarantee cards/ certificates 

from OEM before releasing of final payment. 

d. During the Defect Liability Period, IIM Indore reserve the right to cross check 

the performance of any item / material with the minimum performance levels 

specified in the specifications. 

e. Any damage of the existing structure, building etc. made by the successful 

bidder during execution of this work shall be made good as it was at his own 

cost & risk and to the satisfaction of Engineer-in-Charge.   
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G.    Terms of Payment  
 

Terms of Payment for the work    
    

The following terms of payment shall be applicable. No variation in the terms of 

payment will be acceptable. Further, as per Indian laws, income tax, any other 

tax as applicable shall be deducted at source form the bills and a certificate for 

the same will be issued to the contractor.    

   

Payment shall be made by IIM Indore to the contractor each month on or before 

the date fixed by the Engineer-in-Charge for all works executed in previous 

months. The contractor shall prepare computerized bills. The Contractor shall 

submit three numbers of hard copies and one soft copy of CD (non-rewritable) & 

Pendrive for all bills. All running payments shall be regarded as payments by way 

of advance  against the final payment only and not as payments for work actually 

done and completed and / or accepted by IIMI and shall not preclude the 

recovery for bad, unsound and imperfect or unskilled work to be removed and 

taken away and reconstructed or re-erected or be considered as an admission of 

the due performance of the Contract, or any part thereof, in this respect, or the 

accruing of any claim, nor shall it conclude, determine or affect in any way the 

powers of the IIMI under these conditions or any of them as to the final 

settlement and adjustments of the accounts or otherwise, or in any other way 

vary/ affect the contract. 

 

Note: 

• Contractors should have financial capability to finance the project on their 

own without waiting for RA Bill payment from IIM Indore to progress on job. 

• No mobilisation advances shall be paid to the contractor. 

• Secured  advance  of  75 % of  value  of  materials  delivered, based  on  

supplier's invoice  to  contractor, will  be  paid on  request  with  all  

supporting  documents.. 

• RA Bills  will  be  paid  based  on  approximate  measurement  of  the  BoQ 

item-wise  job  carried  out  at  site, supported  by  MB  entry and  

certification  of  the  Engineer  of  the  quantity  recommended  for  payment. 

Detailed  measurement  of  item-wise  job  carried  out  with  full  

measurement  required  for  final  bill  only. 

• Only one RA Bill will be accepted in a month. 

• All efforts will be made to release payment for RA Bills within 15 days of 

receipt with all supporting documents. 
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  H.    Safety Codes    

    

1 Suitable scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground, or from solid construction except such short 

period work as can be done safely from ladders. When a ladder is used, an extra 

mazdoor shall be engaged for holding the ladder and if the ladder is used for 

carrying materials as well suitable footholds and hand-hold shall be provided on 

the ladder and the ladder shall be given an inclination not steeper than ¼ to 1(¼ 

horizontal and 1 vertical.)  

2 Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung 

or suspended from an overhead support or erected with stationary support shall 

have a guard rail properly attached or bolted, braced and otherwise secured at 

least 90 cm. (3ft.) high above the floor or platform of such scaffolding or staging 

and extending along the entire length of the outside and ends there of with only 

such opening as may be necessary for the delivery of materials. Such scaffolding 

or staging shall be so fastened as to prevent it from swaying from the building or 

structure.  

3 Working platforms, gangways and stairways should be so constructed that they 

should not sag unduly or unequally, and if the height of the platform or the 

gangway or the stairway is more than 3.6 m (12ft.) above ground level or floor 

level, they should be closely boarded, should have adequate width and should 

be suitably fastened as described in (2) above.  

4 Every opening in the floor of a building or in a working platform shall be provided 

with suitable means to prevent the fall of person or materials by providing 

suitable fencing or railing whose minimum height shall be 90 cm. (3ft.)  

5 Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be 

over 9m. (30ft.) in length while the width between side rails in rung ladder shall 

in no case be less than 29 cm. (11½") for ladder upto and including 3 m. (10 ft.) 

in length. For longer ladders, this width should be increased at least ¼”for each 

additional 30 cm. (1 foot) of length. Uniform step spacing of not more than 30 

cm shall be kept. Adequate precautions shall be taken to prevent danger from 

electrical equipment. No materials on any of the sites or work shall be so stacked 

or placed as to cause danger or inconvenience to any person or the public. The 

contractor shall provide all necessary fencing and lights to protect the public 

from accident and shall be bound to bear the expenses of defence of every suit, 

action or other proceedings at law that may be brought by any person for injury 

sustained owing to neglect of the above precautions and to pay any damages and 

cost which may be awarded in any such suit; action or proceedings to any such 

person or which may, with the consent of the contractor, be paid to compensate 

any claim by any such person.  

a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, 

shall at all times be supplied with at least one ladder for each 30 m. (100 ft.) in 

length or fraction thereof, Ladder shall extend from bottom of the trench to at 

least 90 cm. (3ft.) above the surface of the ground. The side of the trenches 

which are 1.5 m. (5ft.) or more in depth shall be stepped back to give suitable 

slope or securely held by timber bracing, so as to avoid the danger of sides 
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collapsing. The excavated materials shall not be placed within 1.5 m. (5ft.) of 

the edges of the trench or half of the depth of the trench whichever is more. 

Cutting shall be done from top to bottom. Under no circumstances, undermining 

or undercutting shall be done. 

b) Safety Measures for digging bore holes:-  

i. If the bore well is successful, it should be safely capped to avoid caving 

and collapse of the bore well. The failed and the abandoned ones should 

be completely refilled to avoid caving and collapse;  

ii. During drilling, Sign boards should be erected near the site with the 

address of the drilling contractor and the Engineer in-charge of the 

work;  

iii. Suitable fencing should be erected around the well during the drilling 

and after the installation of the rig on the point of drilling, flags shall 

be put 50m alround the point of drilling to avoid entry of people;  

iv. After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 

0.60m above ground level and 0.60m below ground level should be 

constructed around the well casing;  

v. After the completion of the borewell, the contractor should cap the 

bore well properly by welding steel plate, cover the bore well with the 

drilled wet soil and fix thorny shrubs over the soil. This should be done 

even while repairing the pump;  

vi. After the borewell is drilled the entire site should be brought to the 

ground level.  

6 Demolition - Before any demolition work is commenced and also during the 

progress of the work,  

i. All roads and open areas adjacent to the work site shall either be closed 

or suitably protected. 

ii. No electric cable or apparatus which is liable to be a source of danger or 

a cable or apparatus used by the operator shall remain electrically 

charged. 

iii. All practical steps shall be taken to prevent danger to persons employed 

from risk of fire or explosion or flooding. No floor, roof or other part of 

the building shall be so overloaded with debris or materials as to render 

it unsafe. 

7 All necessary personal safety equipment as considered adequate by the Engineer-

in-Charge should be kept available for the use of the person employed on the 

site and maintained in a condition suitable for immediate use, and the contractor 

should take adequate steps to ensure proper use of equipment by those 

concerned:- The following safety equipment shall invariably be provided.  

i. Workers employed on mixing asphaltic materials, cement and lime 

mortars shall be provided with protective footwear and protective 

goggles.  

ii. Those engaged in white washing and mixing or stacking of cement bags or 

any material which is injurious to the eyes, shall be provided with 

protective goggles.  

iii. Those engaged in welding works shall be provided with welder’s 

protective eyeshields.  
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iv. Stone breaker shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals. 

v. When workers are employed in sewers and manholes, which are in active 

use, the contractors shall ensure that the manhole covers are opened and 

ventilated atleast for an hour before the workers are allowed to get into 

the manholes, and the manholes so opened shall be cordoned off with 

suitable railing and provided with warning signals or boards to prevent 

accident to the public. In addition, the contractor shall ensure that the 

following safety measure are adhered to :-  

a. Entry for workers into the line shall not be allowed except under 

supervision of the JE or any other higher officer. 

b. At least 5 to 6 manholes upstream and downstream should be kept 

open for at least 2 to 3 hours before any man is allowed to enter into 

the manhole for working inside.  

c. Before entry, presence of Toxic gases should be tested by inserting 

wet lead acetate paper which changes colour in the presence of such 

gases and gives indication of their presence. 

d. Presence of Oxygen should be verified by lowering a detector lamp 

into the manhole. In case, no Oxygen is found inside the sewer line, 

workers should be sent only with Oxygen kit. 

e. Safety belt with rope should be provided to the workers. While 

working inside the manholes, such rope should be handled by two men 

standing outside to enable him to be pulled out during emergency.  

f. The area should be barricaded or cordoned of by suitable means to 

avoid mishaps of any kind. Proper warning signs should be displayed 

for the safety of the public whenever cleaning works are undertaken 

during night or day. 

g. No smoking or open flames shall be allowed near the blocked manhole 

being cleaned. 

h. The malba obtained on account of cleaning of blocked manholes and 

sewer lines should be immediately removed to avoid accidents on 

account of slippery nature of the malba.   

i. Workers should not be allowed to work inside the manhole 

continuously. He should be given rest intermittently. The Engineer-in-

Charge shall   decide the time up to which a worker may be allowed 

to work continuously inside the manhole.  

j. Gas masks with Oxygen Cylinder should be kept at site for use in 

emergency.  

k. Air-blowers should be used for flow of fresh air through the manholes. 

Whenever called for, portable air blowers are recommended for 

ventilating the manholes. The Motors for these shall be vapour proof 

and of totally enclosed type. Non sparking gas engines also could be 

used but they should be placed at least 2 metres away from the 

opening and on the leeward side protected from wind so that they will 

not be a source of friction on any inflammable gas that might be 

present.  

l. The workers engaged for cleaning the manholes/sewers should be 

properly trained before allowing to work in the manhole.  
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m. The workers shall be provided with Gumboots or non-sparking shoes 

bump helmets and gloves non sparking tools safety lights and gas 

masks and portable air blowers (when necessary). They must be 

supplied with barrier cream for anointing the limbs before working 

inside the sewer lines.  

n. Workmen descending a manhole shall try each ladder stop or rung 

carefully before putting his full weight on it to guard against insecure 

fastening due to corrosion of the rung fixed to manhole well.  

o. If a man has received a physical injury, he should be brought out of 

the sewer immediately and adequate medical aid should be provided 

to him.  

p. The extent to which these precautions are to be taken depend on 

individual situation but the decision of the Engineer-in-Charge 

regarding the steps to be taken in this regard in an individual case will 

be final.  

vi. The Contractor shall not employ men and women below the age of 18 

years on the work of painting with products containing lead in any form. 

Wherever men above the age of 18 are employed on the work of lead 

painting, the following precaution should be taken:-  

a. No paint containing lead or lead products shall be used except in the 

form of paste or ready made paint. 

b. Suitable face masks should be supplied for use by the workers when 

paint is applied in the form of spray or a surface having lead paint is 

dry rubbed and scrapped.  

c. Overalls shall be supplied by the contractors to the workmen and 

adequate facilities shall be provided to enable the working painters 

to wash during and on the cessation of work.  

vii. Workmen executing work on scaffolds or other structures above specified 

height shall   be provided with full body harness and fall arresters.   

8 An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) 

the Contractor shall not employ women and men below the age of 18 on the work 

of painting with product containing lead in any form, wherever men above the 

age of 18 are employed on the work of lead painting, the following principles 

must be observed for such use :  

i. White lead, sulphate of lead or product containing these pigment, shall 

not be used in painting operation except in the form of pastes or paint 

ready for use.  

ii. Measures shall be taken, wherever required in order to prevent danger 

arising from the application of a paint in the form of spray.  

iii. Measures shall be taken, wherever practicable, to prevent danger arising 

out of from dust caused by dry rubbing down and scraping.  

iv. Adequate facilities shall be provided to enable working painters to wash 

during and on cessation of work.  

v. Overall shall be worn by working painters during the whole of working 

period. 

vi. Suitable arrangement shall be made to prevent clothing put off during 

working hours being spoiled13 by painting materials.   
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vii. Cases of lead poisoning and suspected lead poisoning shall be notified and 

shall be subsequently verified by medical man appointed by competent 

authority of C.P.W.D PWD(DA).  

viii. C.P.W.D./PWD (DA) may require, when necessary medical examination of 

workers.  

ix. Instructions with regard to special hygienic precautions to be taken in the 

painting trade shall be distributed to working painters. 

9 When the work is done near any place where there is risk of drowning, all 

necessary equipments should be provided and kept ready for use and all 

necessary steps taken for prompt rescue of any person in danger and adequate 

provision, should be made for prompt first aid treatment of all injuries likely to 

be obtained during the course of the work. 

10 Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions :-  

i.  

(a)    These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good 

working order.  

(b)    Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent defects.  

ii. Every crane driver or hoisting appliance operator, shall be properly 

qualified and no person under the age of 21 years should be in charge of 

any hoisting machine including any scaffolding winch or give signals to 

operator.  

iii. In case of every hoisting machine and of every chain ring hook, shackle 

swivel and pulley block used in hoisting or as means of suspension, the safe 

working load shall be ascertained by adequate means. Every hoisting 

machine and all gear referred to above shall be plainly marked with the 

safe working load. In case of a hoisting machine having a variable safe 

working load each safe working load and the condition under which it is 

applicable shall be clearly indicated. No part of any machine or any gear 

referred to above in this paragraph shall be loaded beyond the safe working 

load except for the purpose of testing.  

iv. In case of departmental machines, the safe working load shall be notified 

by the Electrical Engineer-in-Charge. As regards contractor’s machines the 

contractors shall notify the safe working load of the machine to the 

Engineer-in-Charge whenever he brings any machinery to site of work and 

get it verified by the Electrical Engineer concerned.  

11 Motors, gearing, transmission, electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards. Hoisting 

appliances should be provided with such means as will reduce to the minimum 

the risk of accidental descent of the load. Adequate precautions should be taken 

to reduce to the minimum the risk of any part of a suspended load becoming 

accidentally displaced. When workers are employed on electrical installations 

which are already energized, insulating mats, wearing apparel, such as gloves, 

sleeves and boots as may be necessary should be provided. The worker should 

not wear any rings, watches and carry keys or other materials which are good 

conductors of electricity.  
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12 All scaffolds, ladders and other safety devices mentioned or described herein 

shall be maintained in safe condition and no scaffold, ladder or equipment shall 

be altered or removed while it is in use. Adequate washing facilities should be 

provided at or near places of work.  

13 These safety provisions should be brought to the notice of all concerned by 

display on a notice board at a prominent place at work spot. The person 

responsible for compliance of the safety code shall be named therein by the 

contractor. 

14 To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection 

by the Labour Officer or Engineer-in-Charge of the department or their 

representatives.  

15 For Electronics works execution relevant safety standard of Govt. of India/ CPWD 

need to be followed.  

16  Notwithstanding the above clauses from (1) to (16), there is nothing in these to 

exempt the contractor from the operations of any other Act or Rule in force in 

the Republic of India. 

 

 

I.    Fire Safety    

    

    

This will be as per the Fire Safety codes of the CPWD to the extent applicable 

to the IIM Indore. Decision in this regard will be governed by the competent 

authority of IIM Indore which shall be final and binding to the contractor. 
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   J.    Integrity Pact    

    

    

    

INTEGRITY PACT    

  To,    

………………………..,    

……………………….., 

 ………………………..    

    

Sub: NIT No. IIMI/Project/05/2023/140 File No. 488 for the work of “NIT for Setting 

up of Centre of Excellence at Sports Complex in IIM Indore.”  

    

Dear Sir,    

    

It is here by declared that IIM Indore is committed to follow the principle of 

transparency, equity and competitiveness in public procurement. The subject 

Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the 

Bidder will sign the integrity Agreement, which is an integral part of tender/bid 

documents, failing which the tenderer/bidder will stand disqualified from the 

tendering process and the bid of the bidder would be summarily rejected.    

    

This declaration shall form part and parcel of the Integrity Agreement and signing 

of the same shall be deemed as acceptance and signing of the Integrity Agreement 

on behalf of the IIM Indore.    

    

Yours faithfully    

    

    

    

Chief Engineer    
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INTEGRITY AGREEMENT    
    

This Integrity Agreement is made at ............... on this ........... day of ........... 2023    

BETWEEN    

    

The Director, IIM Indore represented through Chief Engineer, IIM Indore,(Hereinafter 

referred as the IIM Indore, Prabandh Shikhar, Rau-Pithampur Road, Indore 

“Principal/Owner”, which expression shall unless repugnant to the meaning or 

context hereof include its successors and permitted assigns)    
    

AND    

..................................................................................................... .   

...................................................  (Name and Address of the Individual/ firm/ 

Company) 

Through ……........................................................................................    

(Hereinafter referred to as the (Details of duly authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or 

context hereof include its successors and permitted assigns)    
    

Preamble    
    

WHEREAS   the   Principal / Owner   has   floated   the   Tender   

IIMI/Project/05/2023/140 File No. 488 (hereinafter referred to as “Tender/Bid”) 

and intends to award, under laid down organizational procedure, contract for 

“Setting up of Centre of Excellence at Sports Complex in IIM Indore.”. hereinafter 

referred to as the “Contract”.     

    

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the 

land, rules, regulations, economic use of resources and of fairness/transparency in its 

relation with its Bidder(s) and Contractor(s).    

    

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 

into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), 

the terms and conditions of which shall also be read as integral part and parcel of the 

Tender/Bid documents and Contract between the parties.    

    

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 

parties hereby agree as follows and this Pact witnesses as under:    

    

Article 1: Commitment of the Principal/Owner   

(1) The Principal/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles:    

    

(a) No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, 

demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to.    
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(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 

equity and reason. The Principal/Owner will, in particular, before and during the 

Tender process, provide to all Bidder(s) the same information and will not provide to 

any Bidder(s) confidential / additional information through which the Bidder(s) could 

obtain an advantage in relation to the Tender process or the Contract execution.    

    

(c) The Principal/Owner shall endeavour to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature.    

    

(2) If the Principal/Owner obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code    

(IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the principles 

herein mentioned or if there be a substantive suspicion in this regard, the 

Principal/Owner will inform the Chief Vigilance Officer and in addition can also initiate 

disciplinary actions as per its internal laid down policies and procedures.    

    

Article 2: Commitment of the Bidder(s)/Contractor(s)     

(1) It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the IIM 

Indore / Department all suspected acts of fraud or corruption or Coercion or Collusion 

of which it has knowledge or becomes aware, during the tendering process and 

throughout the negotiation or award of a contract.    

    

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during his 

participation in the Tender process and during the Contract execution:    

    

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of the Principal/Owner’s employees involved in the 

Tender process or execution of the Contract or to any third person any material or 

other benefit which he/she is not legally entitled to, in order to obtain in exchange 

any advantage of any kind whatsoever during the Tender process or during the 

execution of the Contract.    

    

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. This applies in 

particular to prices, specifications, certifications, subsidiary contracts, submission or 

non-submission of bids or any other actions to restrict competitiveness or to cartelize 

in the bidding process.    

    

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose 

of competition or personal gain), or pass on to others, any information or documents 

provided by the Principal/Owner as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained or 

transmitted electronically. (d) The Bidder(s)/Contractor(s) of foreign origin shall 

disclose the names and addresses of agents/ representatives in India, if any. Similarly 
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Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses of 

foreign agents/representatives, if any. Either the Indian agent on behalf of the foreign 

principal or the foreign principal directly could bid in a tender but not both. Further, 

in cases where an agent participate in a tender on behalf of one manufacturer, he shall 

not be allowed to quote on behalf of another manufacturer along with the first 

manufacturer in a subsequent/parallel tender for the same item.    

    

(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or any 

other intermediaries in connection with the award of the Contract.    

    

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences.    

    

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means a willful misrepresentation or omission of facts or 

submission of fake/forged documents in order to induce public official to act in reliance 

thereof, with the purpose of obtaining unjust advantage by or causing damage to 

justified interest of others and/or to influence the procurement process to the 

detriment of the IIM Indore interests.    

    

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

use Coercive Practices (means the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or 

indirectly, where potential or actual injury may befall upon a person, his/her 

reputation or property to influence their participation in the tendering process).    

    

Article 3: Consequences of Breach   

Without prejudice to any rights that may be available to the Principal/Owner under 

law or the Contract or its established policies and laid down procedures, the 

Principal/Owner shall have the following rights in case of breach of this Integrity Pact 

by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to 

respect and uphold the Principal/Owner’s absolute right:    

    

(1) If the Bidder(s)/Contractor(s), either before award or during execution of 

Contract has committed a transgression through a violation of Article 2 above or in any 

other form, such as to put his reliability or credibility in question, the Principal/Owner 

after giving 14 days notice to the contractor shall have powers to disqualify  the  

Bidder(s)/Contractor(s)  from  the  Tender  process  or terminate/determine the 

Contract, if already executed or exclude the Bidder/Contractor from future contract 

award processes. The imposition and duration of the exclusion will be determined by 

the severity of transgression and determined by the Principal/Owner. Such exclusion 

may be forever or for a limited period as decided by the Principal/Owner.    

    

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the  

Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the 

award of the Contract or terminated/determined the Contract or has accrued the right 
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to terminate/determine the Contract according to Article 3(1), the Principal/Owner 

apart from exercising any legal rights that may have accrued to the Principal/Owner, 

may in its considered opinion forfeit the entire amount of Earnest Money Deposit, 

Performance Guarantee and Security Deposit of the Bidder/Contractor.    

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 

Bidder or Contractor, or of an employee or a representative or an associate of a Bidder 

or Contractor which constitutes corruption within the meaning of IPC Act, or  if the 

Principal/Owner has substantive suspicion in this regard, the Principal/Owner will 

inform the same to law enforcing agencies for further investigation.    

    

Article 4: Previous Transgression    

(1) The Bidder declares that no previous transgressions occurred in the last 5 years 

with any other Company in any country confirming to the anticorruption approach or 

with Central Government or State Government or any other Central/State Public Sector 

Enterprises in India that could justify his exclusion from the Tender process.    

    

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the Tender process or action can be taken for banning of business dealings/ 

holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner.    

    

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention system, the 

Principal/Owner may, at its own discretion, revoke the exclusion prematurely.    

    

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors    

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 

responsible for any violation(s) of the principles laid down in this agreement/Pact by 

any of its Subcontractors/sub-vendors.    

    

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all 

Bidders and Contractors.    

    

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 

Pact between the Principal/ Owner and the bidder, along with the Tender or violate 

its provisions at any stage of the Tender process, from the Tender process.    

    

Article 6- Duration of the Pact    

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till 

the continuation of defect liability period, whichever is more and for all other bidders, 

till the Contract has been awarded. If any claim is made/lodged during the time, the 

same shall be binding and continue to be valid despite the lapse of this Pacts as 

specified above, unless it is discharged/determined by the Competent Authority, IIM 

Indore.    
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Article 7- Other Provisions    

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Principal/Owner, who has floated the Tender.    
    

(2) Changes and supplements need to be made in writing. Side agreements have not 

been made.    
    

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by 

all the partners or by one or more partner holding power of attorney signed by all 

partners and consortium members. In case of a Company, the Pact must be signed by 

a representative duly authorized by board resolution.    
    

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder 

of this Pact remains valid. In this case, the parties will strive to come to an agreement 

to their original intensions.    
    

(5) It is agreed term and condition that any dispute or difference arising between 

the parties with regard to the terms of this Integrity Agreement / Pact, any action 

taken by the Owner/Principal in accordance with this Integrity Agreement/ Pact or 

interpretation thereof shall not be subject to arbitration.   

Article 8- LEGAL AND PRIOR RIGHTS    

All rights and remedies of the parties hereto shall be in addition to all the other legal 

rights and remedies belonging to such parties under the Contract and/or law and the 

same shall be deemed to be cumulative and not alternative to such legal rights and 

remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity 

Pact will have precedence over the Tender/Contact documents with regard any of the 

provisions covered under this Integrity Pact.    

    

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 

place and date first above mentioned in the presence of following witnesses:    

    

...............................................................    

(For and on behalf of Principal/Owner)    

    

................................................................    

(For and on behalf of Bidder/Contractor)    

    

WITNESSES:    

1...............................................    

(Signature, name and address)    

    

2................................................   

(Signature, name and address)  

Place:   

Dated:    
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K.    Agreement    

    

Format for Agreement    

 

THIS AGREEMENT made at Indore on the ____ day of _____ 2023 between Indian 

Institute of Management Indore Rau- Pithampur Road, Indore (hereinafter called 

"The IIM INDORE" which expression shall, unless repugnant to the context or 

meaning thereof, include its administrators, successors and assigns) of the one part 

AND____________________________________________________________

_______________________________________________________________ 

(herein after called "The Contractor" which expression shall, unless repugnant to 

the context or meaning thereof, include its successors and permitted assigns) of 

the other part.  

 

WHEREAS  

 

The IIM INDORE is desirous of carrying out the work of “Setting up of Centre of 

Excellence at Sports Complex in IIM Indore” issued vide NIT No.: 

IIMI/Project/05/2023/140 File No. 488 

 

The Works are to be executed as per the scope of work, technical specifications, 

drawings etc. as is mentioned in the tender document for tendered rate amounting 

to Rs. _________________________________________________________.  

 

The Contractor has agreed to execute the said works subject to the provisions 

hereinafter contained and subject also to General Conditions of Contract, Special 

conditions of contract, Safety Code, Model Rules for the protection of health and 

other arrangements for workers, Specifications, Preambles and Schedule of 

Quantities and erection & furnishing schedule (all of which are hereinafter 

collectively referred to as the ‘said tender conditions’) and strictly in accordance 

with the Scope of work annexed hereto at or for the respective rates set out in the 

Schedule of Quantities amounting to the sum as there under arrived at or such other 

sums as shall become payable there under (hereinafter referred to as the said 

tendered amount).  

 

NOW IT IS HEREBY AGREED AS FOLLOWS: - 

1. In consideration of the said tendered amount to be paid by The IIM INDORE to 

the Contractor at the time and in the manner set forth in the said tender 

conditions and in accordance with the Schedule of Payments to execute and 

complete the work shown upon the said Drawings strictly in accordance with 

the specifications and Schedule of Quantities. 

2. The said tender conditions, scope of work and the annexure-1 hereto shall be 

read and considered as forming part of this contract and the parties hereto 
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shall respectfully abide by to the said conditions and perform the agreement 

on their part respectively contained in the said conditions. 

3. The approved drawings if any, notice inviting tenders technical specification 

etc. shall also form the basis of this contract. 

4. This contract is neither a Lump sum Contract, nor a piece work contract, but 

is a contract on item rate basis to be carried out and to be paid for according 

to the Schedule of Payments at the rates contained in the Schedule of 

Quantities. 

5. The contract herein contained shall comprise not only the works mentioned 

above but all subsidiary works connected therewith within the same site as may 

be ordered to be done from time to time by the said Engineer-In-charge for the 

time being, even if such work may not be shown on the said Drawings or 

described in the said Specifications and Schedule of Quantities. 

6. The IIM INDORE reserves to themselves the right of altering the drawings and 

the nature of the work by adding to or omitting from the scope of work any 

item of work or portions of the same without prejudice to this contract. 

7. Time shall be considered as the essence of this contract and the Contractor 

hereby agrees to commence the work as mentioned in LOI/ work order and shall 

complete the entire work within the stipulated time limit. 

8. All payments by the IIM INDORE under this contract shall be made only at 

Indore. 

9. All disputes arising out of or in any way connected with this contract shall be 

deemed to have arisen in respect of IIM Indore and Director IIM Indore only shall 

have jurisdiction to determine the same. 

10. That the contract and several parts of this contract have been read by the 

contractor and fully understood by him. The contractor shall not be entitled 

for payment beyond tendered quantities unless ordered specifically by written 

instructions of the Engineer-in-charge IIM INDORE.  

11. This contract shall be signed in duplicate, the original whereof shall be kept in 

the custody of the IIM INDORE and the duplicate with the Contractor.  

12. The Engineer-in-Charge may, without prejudice to his any other right or remedy 

against the contractor in respect of any delay, non-commencement, inferior 

workmanship, any claim for damages and/ or any other provisions of this 

contract or otherwise, and whether the date for completion has or has not 

elapsed, by notice in writing determine/ repudiate the contract. 

 

IN WITNESS WHEREOF the IIM INDORE has set his hands hereunto and duplicate 

hereof through his duly authorized official and the Contractor has caused these 

presents and duplicate hereof under his common seal by his duly authorized 

representative at the place and on the date month and year first herein above 

written. 

SIGNED, SEALED AND DELIVERED by IIM INDORE, by the hand of 

Signature:  
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Name:   

Designation:  

 

IN THE PRESENCE OF 

(1) Signature:  

Name:  

Address:  

 

(2) Signature:  

Name:  

Address:  

 

SIGNED, SEALED AND DELIVERED BY the Contractor M/s _____________ 

_______________________________________________________________. 

 

Signature:  

Name:  

Designation: 

 

IN THE PRESENCE OF 

(1) Signature:  

Name:  

Address: 

 

(2) Signature:  

Name:  

Address: 

  



NIT for Setting up of Centre of Excellence at Sports Complex in IIM Indore.             Page 32 of 124 

L.    General Conditions of Contract    

 

CLAUSES OF CONTRACT 

CLAUSE 1  

Performance Guarantee 

i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 

percent) of the tendered amount in addition to other deposits mentioned 

elsewhere in the contract for his proper performance of the contract agreement, 

(not withstanding and/or without prejudice to any other provisions in the 

contract) within period specified in Schedule ‘F’ from the date of issue of letter 

of acceptance. This period can be further extended by the Engineer-in-Charge up 

to a maximum period as specified in schedule ‘F’ on written request of the 

contractor stating the reason for delays in procuring the Performance Guarantee, 

to the satisfaction of the Engineer-in-Charge. This guarantee shall be in the form 

of Cash (in case guarantee amount is less than Rs. 10,000/-) or Deposit at Call 

receipt of any scheduled bank/Banker’s Cheque of any scheduled bank/Demand 

Draft of any scheduled bank/Pay Order of any scheduled bank (in case guarantee 

amount is less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit 

Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in 

accordance with the form annexed hereto. In case a fixed deposit receipt of any 

Bank is furnished by the contractor to the IIM Indore as part of the performance 

guarantee and the Bank is unable to make payment against the said fixed deposit 

receipt, the loss caused thereby shall fall on the contractor and the contractor 

shall forthwith on demand furnish additional security to the IIM Indore to make 

good the deficit.  

ii. The Performance Guarantee shall be initially valid up to the stipulated date of 

completion plus minimum 60 days beyond that. if the same is submitted by the 

agency on schedule format I as per GCC. If the same is submitted on the format II 

as per GCC then the performance Guarantee shall be valid up to the stipulated 

date of completion plus minimum 6 months beyond that. In case the time for 

completion of work gets enlarged, the contractor shall get the validity of 

Performance Guarantee extended to cover such enlarged time for completion of 

work. After recording of the completion certificate for the work by the competent 

authority, the performance guarantee shall be returned to the contractor, without 

any interest. However, in case of contracts involving maintenance of building and 

services/any other work after construction of same building and services/other 

work, then 50% of Performance Guarantee shall be retained as Security Deposit. 

The same shall be returned year-wise proportionately.  

iii. The Engineer-in-Charge shall not make a claim under the performance guarantee 

except for amounts to which the Director IIM Indore is entitled under the contract 

(not withstanding and/or without prejudice to any other provisions in the contract 

agreement) in the event of: 

a) Failure by the contractor to extend the validity of the Performance 

Guarantee as described herein above, in which event the Engineer-in-Charge 

may claim the full amount of the Performance Guarantee. 
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b) Failure by the contractor to pay Director IIM Indore any amount due, either 

as agreed by the contractor or determined under any of the 

Clauses/Conditions of the agreement, within 30 days of the service of notice 

to this effect by Engineer-in-Charge.  

 

iv. In the event of the contract being determined or rescinded under provision of any 

of the Clause/Condition of the agreement, the performance guarantee shall stand 

forfeited in full and shall be absolutely at the disposal of the Director IIM Indore. 

 

CLAUSE 1 A  

Recovery of Security Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the 

contractor) shall permit IIM Indore at the time of making any payment to him for work 

done under the contract to deduct a sum at the rate of 2.5% of the gross amount of 

each running and final bill till the sum deducted will amount to security deposit of 

2.5% of the tendered value of the work. Such deductions will be made and held by IIM 

Indore by way of Security Deposit unless he/they has/have deposited the amount of 

Security at the rate mentioned above in cash or in the form of Government Securities 

or fixed deposit receipts. In case a fixed deposit receipt of any Bank is furnished by 

the contractor to the IIM Indore as part of the security deposit and the Bank is unable 

to make payment against the said fixed deposit receipt, the loss caused thereby shall 

fall on the contractor and the contractor shall forthwith on demand furnish additional 

security to the IIM Indore to make good the deficit. 

 

All compensations or the other sums of money payable by the contractor under the 

terms of this contract may be deducted from, or paid by the sale of a sufficient part 

of his security deposit or from the interest arising therefrom, or from any sums which 

may be due to or may become due to the contractor by IIM Indore on any account 

whatsoever and in the event of his Security Deposit being reduced by reason of any 

such deductions or sale as aforesaid, the contractor shall within 10 days make good in 

cash or fixed deposit receipt tendered by the State Bank of India or by scheduled 

public sector banks or Government Securities (if deposited for more than 12 months) 

endorsed in favour of the competent authority, any sum or sums which may have been 

deducted from, or raised by sale of his security deposit or any part thereof. The 

security deposit shall be collected from the running bills and the final bill of the 

contractor at the rates mentioned above. 

 

The security deposit as deducted above can be released against bank guarantee issued 

by a scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the 

condition that amount of such bank guarantee, except last one, shall not be less than 

Rs. 5 lac. Provided further that the validity of bank guarantee including the one given 

against the earnest money shall be in conformity with provisions contained in clause 

17 which shall be extended from time to time depending upon extension of contract 

granted under provisions of clause 2 and clause 5. 

 

In case of contracts involving maintenance of building and services/any other work 

after construction of same building and services/other work, then 50% of Performance 
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Guarantee shall be retained as Security Deposit. The same shall be returned year wise 

proportionately. 

 

Note-1: Government papers tendered as security will be taken at 5% (five per cent) 

below its market price or at its face value, whichever is less. The market price of 

Government paper would be ascertained by the competent authority at the time of 

collection of interest and the amount of interest to the extent of deficiency in value 

of the government paper will be withheld if necessary. 

 

Note-2: Government Securities will include all forms of Securities mentioned in Rule 

No. 274 of the G.F. Rules except fidelity bond. This will be subject to the observance 

of the condition mentioned under the rule against each form of security. 

 

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 

 

CLAUSE 2  

Compensation for Delay  

If the contractor fails to maintain the required progress in terms of clause 5 or to 

complete the work and clear the site on or before the contract or justified extended 

date of completion, as per clause 5 (excluding any extension under clause 5.5) as well 

as any extension granted under clauses 12 and 15, he shall, without prejudice to any 

other right or remedy available under the law to the IIM Indore on account of such 

breach, pay as agreed compensation the amount calculated at the rates stipulated 

below as the authority specified in schedule ‘F’ may decide on the amount of tendered 

value of the work for every completed day/month (as determined) that the progress 

remains below that specified in Clause 5 or that the work remains incomplete.  

 

This will also apply to items or group of items for which a separate period of 

completion has been specified. 

 

i) Compensation for delay of work @ 2.0 % per month of delay to be computed on 

per day basis  

 

Provided always that the total amount of compensation for delay to be paid under this 

Condition shall not exceed 10% of the Tendered Value of work or of the Tendered 

Value of the Sectional part of work as mentioned in Schedule ‘F’ for which a separate 

period of completion is originally given.  

 

In case no compensation has been decided by the authority in Schedule ‘F’ during the 

progress of work, this shall be no waiver of right to levy compensation by the said 

authority if the work remains incomplete on final justified extended date of 

completion. If the Engineer in Charge decides to give further extension of time 

allowing performance of work beyond the justified extended date, the contractor shall 

be liable to pay compensation for such extended period. If any variation in amount of 

contract takes place during such extended period beyond justified extended date and 

the contractor becomes entitled to additional time under clause 12, the net period 

for such variation shall be accounted for while deciding the period for levy of 

compensation. However, during such further extended period beyond the justified 
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extended period, if any delay occurs by events under sub clause 5.2, the contractor 

shall be liable to pay compensation for such delay. 

 

Provided that compensation during the progress of work before the justified extended 

date of completion for delay under this clause shall be for non-achievement of 

sectional completion or part handing over of work on stipulated/justified extended 

date for such part work or if delay affects any other works/services. This is without 

prejudice to right of action by the Engineer in Charge under clause 3 for delay in 

performance and claim of compensation under that clause. 

 

In case action under clause 2 has not been finalized and the work has been determined 

under clause 3, the right of action under this clause shall remain post determination 

of contract but levy of compensation shall be for days the progress is behind the 

schedule on date of determination, as assessed by the authority in Schedule F, after 

due consideration of justified extension. The compensation for delay, if not decided 

before the determination of contract, shall be decided after of determination of 

contract. 

 

The amount of compensation may be adjusted or set-off against any sum payable to 

the Contractor under this or any other contract with the IIM Indore. In case, the 

contractor does not achieve a particular milestone mentioned in schedule F, or the 

re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that 

milestone shall be withheld, to be adjusted against the compensation levied as above. 

With-holding of this amount on failure to achieve a milestone, shall be automatic 

without any notice to the contractor. However, if the contractor catches up with the 

progress of work on the subsequent milestone(s), the withheld amount shall be 

released. In case the contractor fails to make up for the delay in subsequent 

milestone(s), amount mentioned against each milestone missed subsequently also 

shall be withheld. However, no interest, whatsoever, shall be payable on such 

withheld amount. 

 

CLAUSE 2A  

Deleted 

 

CLAUSE 3  

When Contract can be Determined  

Subject to other provisions contained in this clause, the Engineer-in-Charge may, 

without prejudice to his any other rights or remedy against the contractor in respect 

of any delay, inferior workmanship, any claims for damages and/or any other 

provisions of this contract or otherwise, and whether the date of completion has or 

has not elapsed, by notice in writing absolutely determine the contract in any of the 

following cases: 

 

i) If the contractor having been given by the Engineer-in-Charge a notice in writing 

to rectify, reconstruct or replace any defective work or that the work is being 

performed in an inefficient or otherwise improper or un-workman like manner 

shall omit to comply with the requirement of such notice for a period of seven 

days thereafter.  
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ii) If the contractor has, without reasonable cause, suspended the progress of the 

work or has failed to proceed with the work with due diligence and continues to 

do so after a notice in writing of seven days from the Engineer-in-Charge.  

iii) If the contractor fails to complete the work or section of work with individual 

date of completion on or before the stipulated or justified extended date, on or 

before such date of completion; and the Engineer in Charge without any 

prejudice to any other right or remedy under any other provision in the contract 

has given further reasonable time in a notice given in writing in that behalf as 

either mutually agreed or in absence of such mutual agreement by his own 

assessment making such time essence of contract and in the opinion of Engineer-

in-Charge the contractor will be unable to complete the same or does not 

complete the same within the period specified. 

iv) If the contractor persistently neglects to carry out his obligations under the 

contract and/ or commits default in complying with any of the terms and 

conditions of the contract and does not remedy it or take effective steps to 

remedy it within 7 days after a notice in writing is given to him in that behalf by 

the Engineer-in-Charge.  

v) If the contractor shall offer or give or agree to give to any person in IIM Indore 

service or to any other person on his behalf any gift or consideration of any kind 

as an inducement or reward for doing or forbearing to do or for having done or 

forborne to do any act in relation to the obtaining or execution of this or any 

other contract for IIM Indore.  

vi) If the contractor shall enter into a contract with IIM Indore in connection with 

which commission has been paid or agreed to be paid by him or to his knowledge, 

unless the particulars of any such commission and the terms of payment thereof 

have been previously disclosed in writing to the Engineer-in-Charge.  

vii) If the contractor had secured the contract with IIM Indore as a result of wrong 

tendering or other non-bonafide methods of competitive tendering or commits 

breach of Integrity Agreement.  

viii) If the contractor being an individual, or if a firm, any partner thereof shall at 

any time be adjudged insolvent or have a receiving order or order for 

administration of his estate made against him or shall take any proceedings for 

liquidation or composition (other than a voluntary liquidation for the purpose of 

amalgamation or reconstruction) under any Insolvency Act for the time being in 

force or make any conveyance or assignment of his effects or composition or 

arrangement for the benefit of his creditors or purport so to do, or if any 

application be made under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for benefit of 

his creditors. 

ix)  If the contractor being a company shall pass a resolution or the court shall make 

an order that the company shall be wound up or if a receiver or a manager on 

behalf of a creditor shall be appointed or if circumstances shall arise which 

entitle the court or the creditor to appoint a receiver or a manager or which 

entitle the court to make a winding up order.  

 

x) If the contractor shall suffer an execution being levied on his goods and allow it 

to be continued for a period of 21 days.  
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xi) If the contractor assigns, (excluding part(s) of work assigned to other agency(s) 

by the contractor as per terms of contract), transfers, sublets (engagement of 

labour on a piece-work basis or of labour with materials not to be incorporated 

in the work, shall not be deemed to be subletting) or otherwise parts with or 

attempts to assign, transfer, sublet or otherwise parts with the entire works or 

any portion thereof without the prior written approval of the Engineer -in-

Charge. When the contractor has made himself liable for action under any of the 

cases aforesaid, the Engineer-in-Charge on behalf of the Director, IIM Indore shall 

have powers: 

xii) (a) To determine the contract as aforesaid so far as performance of work by the 

Contractor is concerned (of which termination notice in writing to the contractor 

under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon 

such determination, the Earnest Money Deposit, Security Deposit already 

recovered and Performance Guarantee under the contract shall be liable to be 

forfeited and shall be absolutely at the disposal of the IIM Indore.  

(b) After giving notice to the contractor to measure up the work of the contractor 

and to take such whole, or the balance or part thereof, as shall be un-executed 

out of his hands and to give it to another contractor to complete the work. The 

contractor, whose contract is determined as above, shall not be allowed to 

participate in the tendering process for the balance work. In the event of above 

courses being adopted by the Engineer-in-Charge, the contractor shall have no 

claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements or made 

any advances on account or with a view to the execution of the work or the 

performance of the contract. And in case action is taken under any of the 

provision aforesaid, the contractor shall not be entitled to recover or be paid 

any sum for any work thereof or actually performed under this contract unless 

and until the Engineer-in-Charge has certified in writing the performance of such 

work and the value payable in respect thereof and he shall only be entitled to 

be paid the value so certified. 

 

CLAUSE 3A  

In case, the work cannot be started due to reasons not within the control of the 

contractor within 1/8th of the stipulated time for completion of work or one month 

whichever is higher, either party may close the contract by giving notice to the other 

party stating the reasons. In such eventuality, the Performance Guarantee of the 

contractor shall be refunded within 15 days neither party shall claim any 

compensation for such eventuality. This clause is not applicable for any breach of the 

contract by either party. 

 

CLAUSE 4  

Contractor liable to pay Compensation even if action not taken under Clause 3  

In any case in which any of the powers conferred upon the Engineer-in-Charge by 

Clause-3 thereof, shall have become exercisable and the same are not exercised, the 

non-exercise thereof shall not constitute a waiver of any of the conditions hereof and 

such powers shall notwithstanding be exercisable in the event of any future case of 

default by the contractor and the liability of the contractor for compensation shall 

remain unaffected. In the event of the Engineer-in-Charge putting in force all or any 
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of the powers vested in him under the preceding clause he may, if he so desires after 

giving a notice in writing to the contractor, take possession of (or at the sole discretion 

of the Engineer-in-Charge which shall be final and binding on the contractor) use as 

on hire (the amount of the hire money being also in the final determination of the 

Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, 

or the site thereof belonging to the contractor, or procured by the contractor and 

intended to be used for the execution of the work/or any part thereof, paying or 

allowing for the same in account at the contract rates, or, in the case of these not 

being applicable, at current market rates to be certified by the Engineer-in-Charge, 

whose certificate thereof shall be final, and binding on the contractor, clerk of the 

works, foreman or other authorized agent to remove such tools, plant, materials, or 

stores from the premises (within a time to be specified in such notice) in the event of 

the contractor failing to comply with any such requisition, the Engineer-in-Charge may 

remove them at the contractor’s expense or sell them by auction or private sale on 

account of the contractor and his risk in all respects and the certificate of the 

Engineer-in-Charge as to the expenses of any such removal and the amount of the 

proceeds and expenses of any such sale shall be final and conclusive against the 

contractor. 

 

CLAUSE 5  

Time and Extension for Delay  

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the 

extended time in accordance with these conditions shall be the essence of the 

Contract. The execution of the work shall commence from such time period as 

mentioned in schedule ‘F’ or from the date of handing over of the site, notified by 

the Engineer-in-Charge, whichever is later. If the Contractor commits default in 

commencing the execution of the work as aforesaid, the performance guarantee shall 

be forfeited by the Engineer in Charge and shall be absolutely at the disposal of the 

IIM Indore without prejudice to any other right or remedy available in law. 

 

5.1  

i. As soon as possible but within 7 (seven)  working days of award of work and in 

consideration of   

a) Schedule of handing over of site as specified in the Schedule ‘F’   

b) Schedule of issue of drawings if applicable as specified in the Schedule ‘F’   

The Contractor shall submit a Time and Progress Chart for each mile stone. The 

Engineer-in-Charge may within 7 (seven) working days thereafter, if required 

modify, and communicate the program approved to the contractor failing which 

the program submitted by the contractor shall be deemed to be approved by the 

Engineer-in-Charge. The work programme shall include all details of balance 

drawings and decisions required to complete the contract with specific dates by 

which these details are required by contractor without causing any delay in 

execution of the work. The Chart shall be prepared in direct relation to the time 

stated in the Contract documents for completion of items of the works. It shall 

indicate the forecast of the dates of commencement and completion of various 

trades of sections of the work and may be amended as necessary by agreement 

between the Engineer-in-Charge and the Contractor within the limitations of time 

imposed in the Contract documents. 
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ii. In case of non-submission of work programme by the contractor the program 

approved by the Engineer-in-Charge shall be deemed to be final.  

iii. The approval by the Engineer-in-Charge of such programme shall not relieve the 

contractor of any of the obligations under the contract.  

iv. The contractor shall submit the Time and Progress Chart and progress report using 

the mutually agreed software or in other format decided by Engineer-in-Charge for 

the work done during previous month to the Engineer-in-charge on or before 5th 

day of each month failing which a recovery as per Schedule F to be decided by the 

NIT approving authority shall be made on per week or part basis in case of delay in 

submission of the monthly progress report. 

 

5.2 

If the work(s) be delayed by:-  

i. Force majeure, or  

ii. Abnormally bad weather, or  

iii. Serious loss or damage by fire, or  

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or  

v. Delay on the part of other contractors or tradesmen engaged by engineer-in- 

charge in executing work not forming part of the contract, or  

vi. Non-availability of stores, which are the responsibility of IIM Indore to supply 

or  

vii. Non-availability or break down of tools and plant to be supplied or supplied 

by IIM Indore or  

viii. Any other cause like above which, in the reasoned opinion of the engineer-in-

charge is beyond the contractor’s control.  

 

then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge for entry in the 

hindrance register (physical or web-based as prescribed in Schedule ‘F’ but shall 

nevertheless use constantly his best endeavours to prevent or make good the delay 

and shall do all that may be reasonably required to the satisfaction of the Engineer-

in-Charge to proceed with the works. 

 

The contractor shall have no claim of damages for extension of time granted or 

rescheduling of milestone/s for events listed in sub clause 5.2. 

 

5.3  

In case the work is hindered in the opinion of the contractor, by the Department  for 

any  reason/event,  for which  the Department is responsible, the contractor The 

authority as indicated in Schedule ‘F’ shall, if justified, give a fair and reasonable 

extension of time and reschedule the mile stones for completion of work  Such 

extension of time or rescheduling of milestone/s shall be without prejudice to any 

other right or remedy of the parties in contract or in law; provided further that for 

concurrent delays under this sub clause and sub clause 5.2 to the extent the delay is 

covered under sub clause 5.2 the contractor shall be entitled to only extension of time 

and no damages. 
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5.4  

Request for rescheduling of Mile stones or extension of time, to be eligible for        

consideration, shall be made by the Contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed forms i.e. Form of application 

by the contractor for seeking rescheduling of milestones (Appendix-XVI) or Form of 

application by the contractor for seeking extension of time (Appendix –XVII) 

respectively to the authority as indicated in Schedule ‘F’. The Contractor shall 

indicate in such a request the period by which rescheduling of milestone/s or 

extension of time is desired.  

With every request for rescheduling of milestones, or if at any time the actual progress 

of work falls behind the approved programme by more than 10% of the stipulated 

period of completion of contract, the contractor shall produce a revised programme 

which shall include all details of pending drawings and decisions required to complete 

the contract and also the target dates by which these details should be available 

without causing any delay in execution of the work. A recovery as specified in 

Schedule ‘F’ shall be made on per day basis in case of delay in submission of the 

revised programme. 

 

5.4.1  

In any such case the authority as indicated in Schedule ‘F’ may give a fair and 

reasonable extension of time for completion of work or reschedule the mile stones. 

Engineer -in-Charge  shall finalize/   reschedule a particular mile stone before taking 

an action against  subsequent mile stone  Such extension or rescheduling of the 

milestones shall be communicated to the Contractor by the authority as indicated in 

Schedule ‘F’ in writing, within  21 days of the date of receipt of such request from 

the Contractor in prescribed form. In event of non-application by the contractor for 

extension of time E-in-C after affording opportunity to the contractor, may give, 

supported with a programme (as specified under 5.4 above), a fair and reasonable 

extension within a reasonable period of occurrence of the event. 

 

5.5  

In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge, 

by the contractor for reasons beyond the events mentioned in clause 5.2 or clause 5.3 

or clause 5.4 and beyond the justified extended date; without prejudice to right to 

take action under Clause 3, the Engineer-in-Charge may grant extension of time 

required for completion of work without rescheduling of milestones. The contractor 

shall be liable for levy of compensation for delay for such extension of time. 

 

CLAUSE 5 A 

Time is the essence of the contract for Maintenance Works estimated cost upto Rs. 

25 Lacs (Modified OM No. DG/CON/307 dt. 19.11.2019) 

The time allowed for execution of the work as specified in the Schedule ‘F’ shall be 

the essence of the Contract i.e. the contract period will not be extended. The 

execution of the work shall commence from such time period as mentioned in schedule 

‘F’. If the contractor commits default in commencing the execution of the work as 

aforesaid the performance guarantee shall be forfeited by the Engineer in Charge and 

shall be absolutely at the disposal of the IIM Indore without prejudice to any other 

right or remedy available in law. 
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CLAUSE 6 

Computerized Measurement Book  

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. 

 

All measurements of all items having financial value shall be entered by the contractor 

and compiled in the shape of the Computerized Measurement Book having pages of A-

4 size as per the format of the department so that a complete record is obtained of 

all the items of works performed under the contract. 

 

All such measurements and levels recorded by the contractor or his authorized 

representative from time to time, during the progress of the work, shall be got 

checked by the contractor from the Engineer-in-Charge or his authorized 

representative as per interval or program fixed in consultation with Engineer-in-

Charge or his authorized representative. After the necessary corrections made by the 

Engineer-in-Charge, the measurement sheets shall be returned to the contractor for 

incorporating the corrections and for resubmission to the Engineer-in-Charge for the 

dated signatures by the Engineer-in- Charge and the contractor or their 

representatives in token of their acceptance. 

 

Whenever bill is due for payment, the contractor would initially submit draft 

computerized measurement sheets and these measurements would be got 

checked/test checked from the Engineer-in-Charge and/or his authorized 

representative. The contractor will, thereafter, incorporate such changes as may be 

done during these checks/test checks in his draft computerized measurements, and 

submit to the department a computerized measurement book, duly bound, and with 

its pages machine numbered. The Engineer-in- Charge and/or his authorized 

representative would thereafter check this MB, and record the necessary certificates 

for their checks/test checks. 

 

The final, fair, computerized measurement book given by the contractor, duly bound, 

with its pages machine numbered, should be 100% correct, and no cutting or over-

writing in the measurements would thereafter be allowed. If at all any error is noticed, 

the contractor shall have to submit a fresh computerized MB with its pages duly 

machine numbered and bound, after getting the earlier MB cancelled by the 

department. Thereafter, the MB shall be taken in the department records, and 

allotted a number as per the Register of Computerized MBs. This should be done 

before the corresponding bill is submitted to the Department for payment. The 

contractor shall submit two spare copies of such computerized MB’s for the purpose 

of reference and record by the various officers of the department. 

 

The contractor shall also submit to the department separately his computerized 

Abstract of Cost and the bill based on these measurements, duly bound, and its pages 

machine numbered along with two spare copies of the “bill. Thereafter, this bill will 

be processed by the Department and allotted a number as per the computerized 

record in the same way as done for the measurement book meant for measurements. 
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The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for checking of measurements/levels by 

the Engineer-in- Charge or his representative. 

 

Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in 

the specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general or local custom. In the case of items which are not 

covered by specifications, measurements shall be taken in accordance with the 

relevant standard method of measurement issued by the Bureau of Indian Standards 

and if for any item no such standard is available then a mutually agreed method shall 

be followed. 

 

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge 

or his authorized representative in charge of the work before covering up or otherwise 

placing beyond the reach of checking and/or test checking the measurement of any 

work in order that the same may be checked and/or test checked and correct 

dimensions thereof be taken before the same is covered up or placed beyond the reach 

of checking and/or test checking measurement and shall not cover up and place 

beyond reach of measurement any work without consent in writing of the Engineer-

in-Charge or his authorized representative in charge of the work who shall within the 

aforesaid period of seven days inspect the work, and if any work shall be covered up 

or placed beyond the reach of Checking and/or test checking measurements without 

such notice having been given or the Engineer-in-Charge’s consent being obtained in 

writing the same shall be uncovered at the Contractor’s expense, or in default thereof 

no payment or allowance shall be made for such work or the materials with which the 

same was executed. 

 

Engineer-in-Charge or his authorized representative may cause either themselves or 

through another officer of the department to check the measurements recorded by 

contractor and all provisions stipulated herein above shall be applicable to such 

checking of measurements or levels. 

 

It is also a term of this contract that checking and/or test checking the measurements 

of any item of work in the measurement book and/or its payment in the interim, on 

account of final bill shall not be considered as conclusive evidence as to the sufficiency 

of any work or material to which it relates nor shall it relieve the contractor from 

liabilities from any over measurement or defects noticed till completion of the defects 

liability period. 

 

CLAUSE 7  

Payment of Intermediate Certificate to be regarded as Advances  

No payment shall be made for work, estimated to cost Rs. two lac or less till after the 

whole of the work shall have been completed and certificate of completion given. For 

works estimated to cost over Rs. Two lac, the interim or running account bills shall be 

submitted by the contractor for the work executed on the basis of such recorded 

measurements on the format of the Department in triplicate on or before the date of 

every month fixed for the same by the Engineer-in-Charge. The contractor shall not 
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be entitled to be paid any such interim payment if the gross work done together with 

net payment/ adjustment of advances for material collected, if any, since the last 

such payment is less than the amount specified in Schedule ‘F’, in which case the 

interim bill shall be prepared on the appointed date of the month after the requisite 

progress is achieved. Engineer-in-Charge shall arrange to have the bill verified by 

taking or causing to be taken, where necessary, the requisite measurements of the 

work. In the event of the failure of the contractor to submit the bills, no claims 

whatsoever due to delays on payment including that of interest shall be payable to 

the contractor. Payment on account of amount admissible shall be made by the 

Engineer-in-Charge certifying the sum to which the contractor is considered entitled 

by way of interim payment at such rates as decided by the Engineer-in-Charge. The 

amount admissible shall be paid by 10th working day after the day of presentation of 

the bill by the Contractor to the Engineer-in-Charge or his Asstt. Engineer together 

with the account of the material issued by the department, or dismantled materials, 

if any. In the case of works outside the headquarters of the Engineer- in-Charge, the 

period of ten working days will be extended to fifteen working days.  All such interim 

payments shall be regarded as payment by way of advances against final payment only 

and shall not preclude the requiring of bad, unsound and imperfect or unskilled work 

to be rejected, removed, taken away and reconstructed or re-erected. Any certificate 

given by the Engineer-in-Charge relating to the work done or materials delivered 

forming part of such payment, may be modified or corrected by any subsequent such 

certificate(s) or by the final certificate and shall not by itself be conclusive evidence 

that any work or materials to which it relates is/are in accordance with the contract 

and specifications. Any such interim payment, or any part thereof shall not in any 

respect conclude, determine or affect in any way powers of the Engineer-in-Charge 

under the contract or any of such payments be treated as final settlement and 

adjustment of accounts or in any way vary or affect the contract. 

 

Pending consideration of extension of date of completion, interim payments shall 

continue to be made as herein provided without prejudice to the right of the 

department to take action under the terms of this contract for delay in the completion 

of work, if the extension of date of completion is not granted by the competent 

authority.  

  

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the 

Asstt. Engineer to the effect that the work has been completed up to the level in 

question make interim advance payments without detailed measurements for work 

done (other than foundations, items to be covered under finishing items) up to lintel 

level (including sunshade etc.) and slab level, for each floor working out at 75% of the 

assessed value. The advance payments so allowed shall be adjusted in the subsequent 

interim bills to be submitted by the contractor within 10 days of the interim payment. 

In case of delay in submission of bill by the contractor a simple interest @ 10% (ten 

percent) per annum shall be paid to the IIM Indore from the date of expiry of 

prescribed time limit which will be compounded on yearly basis. 

 

Payments in composite Contracts  

In case of composite tenders, running payment for the major component shall be made 

by EE of major discipline to the main contractor. Running payment for minor 
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component shall be made by the Engineer-in-Charge of the discipline of minor 

component directly to the main contractor. 

 

CLAUSE 7A  

No Running Account Bill shall be paid for the work till the applicable labour licenses, 

registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are 

submitted by the contractor to the Engineer-in-Charge. 

 

CLAUSE 8  

Completion Certificate  

Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Engineer-in-Charge and within thirty  days of the receipt of such 

notice, the Engineer-in-Charge shall inspect the work and if there is no defect in the 

work, shall furnish the contractor with a final certificate of completion, otherwise a 

provisional certificate of physical completion indicating defects (a) to be rectified by 

the contractor and/or (b) for which payment will be made at reduced rates, shall be 

issued. But no final certificate of completion shall be issued, nor shall the work be 

considered to be complete until the contractor shall have removed from the premises 

on which the work shall be executed all scaffolding, surplus materials, rubbish and all 

huts and sanitary arrangements required for his/their work people on the site in 

connection with the execution of the works as shall have been erected or constructed 

by the contractor(s) and cleaned off the dirt from all wood work, doors, windows, 

walls, floor or other parts of the building, in, upon, or about which the work is to be 

executed or of which he may have had possession for the purpose of the execution; 

thereof, and not  until the work shall have been measured by the Engineer-in-Charge. 

If the contractor shall fail to comply with the requirements of this Clause as to removal 

of scaffolding, surplus materials and rubbish and all huts and sanitary arrangements 

as aforesaid and cleaning off dirt on or before the date fixed for the completion of 

work, the Engineer-in-Charge may at the expense of the contractor remove such 

scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks 

fit and clean off such dirt as aforesaid, and the contractor shall have no claim in 

respect of scaffolding or surplus materials as aforesaid except for any sum actually 

realized by the sale thereof. 

 

CLAUSE 8A  

Contractor to Keep Site Clean  

When the annual repairs and maintenance of works are carried out, the splashes and 

droppings from white washing, colour washing, painting etc., on walls, floor, windows, 

etc. shall be removed and the surface cleaned simultaneously with the completion of 

these items of work in the individual rooms, quarters or premises etc. where the work 

is done: without waiting for the actual completion of all the other items of work in 

the contract. In case the contractor fails to comply with the requirements of this 

clause, the Engineer-in-Charge shall have the right to get this work done at the cost 

of the contractor either departmentally or through any other agency. Before taking 

such action, the Engineer-in-Charge shall give ten days’ notice in writing to the 

contractor. 

 

CLAUSE 9  
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Payment of Final Bill 

The final bill shall be submitted by the contractor in the same manner as specified in 

interim bills within three months of physical completion of the work or within one 

month of the date of the final certificate of completion furnished recorded  by the 

Engineer-in-Charge whichever is earlier. No further claims shall be made by the 

contractor after submission of the final bill and these shall be deemed to have been 

waived and extinguished. Payments of those items of the bill in respect of which there 

is no dispute and of items in dispute, for quantities and rates as approved by Engineer-

in-Charge, will, as far as possible be made within three months the period specified 

here in under, the period being reckoned from the date of receipt of the bill by the 

Engineer-in- Charge or his authorized Asstt. Engineer/ Junior Engineer, complete with 

account of materials issued by the Department and dismantled materials if any. 

 

i. If the Tendered value of work is up to Rs. 45 lac : 2 months  

ii. If the Tendered value of work is more than Rs.45 lac and up to Rs. 2.5 Crore 

: 3 months  

iii. If the Tendered value of work exceeds Rs. 2.5 Crore : 6 months 

 

If the final bill is submitted by the contractor within the period specified above and 

delay in payment of final bills is made by the deptt. After prescribed time limit a 

simple interest@ 5% per annum shall be paid to the contractor from the date of expiry 

of prescribed time limit which will be compounded on yearly basis, provided the final 

bill submitted by the contractor is found to be in order. If the contractor or his 

authorized representative does not remain present at the time of such measurement 

after the contractor or his authorized representative has been given a notice in writing 

three (3) days in advance or fails to countersign or to record objection within a week 

from the date of the measurement, then such measurement recorded in his absence 

by the Engineer-in- Charge or his representative shell be deemed to be accepted by 

the contractor. If for any reason the Contractor or his authorized representative is not 

available and the work of recording measurement is suspended by the Engineer- in- 

Charge or his representative, the Engineer- in – Charge and the Department shall not 

entertain any claim from contractor for any loss or damages on this account. 

 

CLAUSE 9A  

Payment of Contractor’s Bills to Banks  

Payments due to the contractor may, if so desired by him, be made to his bank, 

registered financial, co-operative or thrift societies or recognized financial 

institutions instead of direct to him provided that the contractor furnishes to the 

Engineer-in-Charge (1) an authorization in the form of a legally valid document such 

as a power of attorney conferring authority on the bank; registered financial, co-

operative or thrift societies or recognized financial institutions to receive payments 

and (2) his own acceptance of the correctness of the amount made out as being due 

to him by IIM Indore or his signature on the bill or other claim preferred against IIM 

Indore before settlement by the Engineer-in-Charge of the account or claim by 

payment to the bank, registered financial, co-operative or thrift societies or 

recognized financial institutions. While the receipt given by such banks; registered 

financial, co-operative or thrift societies or recognized financial institutions shall 

constitute a full and sufficient discharge for the payment, the contractor shall 
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whenever possible present his bills duly receipted and discharged through his bank, 

registered financial, co-operative or thrift societies or recognized financial 

institutions. 

 

Nothing herein contained shall operate to create in favour of the bank; registered 

financial, co-operative or thrift societies or recognized financial institutions any rights 

or equities vis-a-vis the Director, IIM Indore.  

 

CLAUSE 10A  

Materials to be provided by the Contractor  

The contractor shall, at his own expense, provide all materials, required for the works 

other than those which are stipulated to be supplied by the IIM Indore. 

 

The contractor shall, at his own expense and without delay, supply to the Engineer-

in- Charge samples of materials to be used on the work and shall get these approved 

in advance. All such materials to be provided by the Contractor shall be in conformity 

with the specifications laid down or referred to in the contract. The contractor shall, 

if requested by the Engineer-in-Charge furnish proof, to the satisfaction of the 

Engineer-in-Charge that the materials so comply. The Engineer-in-Charge shall within 

thirty days of supply of samples or within such further period as he may require 

intimate to the Contractor in writing whether samples are approved by him or not. If 

samples are not approved, the Contractor shall forthwith arrange to supply to the 

Engineer-in-Charge for his approval, fresh samples complying with the specifications 

laid down in the contract. When materials are required to be tested in accordance 

with specifications, approval of the Engineer-in-Charge shall be issued after the test 

results are received. 

 

The Contractor shall at his risk and cost submit the samples of materials to be tested 

or analyzed and shall not make use of or incorporate in the work any materials 

represented by the samples until the required tests or analysis have been made and 

materials finally accepted by the Engineer-in-Charge. The Contractor shall not be 

eligible for any claim or compensation either arising out of any delay in the work or 

due to any corrective measures required to be taken on account of and as a result of 

testing of materials. 

 

The contractor shall, at his risk and cost, make all arrangements and shall provide all 

facilities as the Engineer-in-Charge may require for collecting, and preparing the 

required number of samples for such tests at such time and to such place or places as 

may be directed by the Engineer-in-Charge and bear all charges and cost of testing 

unless specifically provided for otherwise elsewhere in the contract or specifications. 

The Engineer-in- Charge or his authorized representative shall at all times have access 

to the works and to all workshops and places where work is being prepared or from 

where materials, manufactured articles or machinery are being obtained for the works 

and the contractor shall afford every facility and every assistance in obtaining the 

right to such access. 

 

The Engineer-in-Charge shall have full powers to require the removal from the 

premises of all materials which in his opinion are not in accordance with the 
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specifications and in case of default, the Engineer-in-Charge shall be at liberty to 

employ at the expense of the contractor, other persons to remove the same without 

being answerable or accountable for any loss or damage that may happen or arise to 

such materials. The Engineer-in-Charge shall also have full powers to require other 

proper materials to be substituted thereof and in case of default, the Engineer-in-

Charge may cause the same to be supplied and all costs which may attend such 

removal and substitution shall be borne by the Contractor. 

 

The contractor shall at his own expense, provide a material testing lab at the site for 

conducting routine field tests. The lab shall be equipped at least with the testing 

equipment as specified in schedule F. 

 

CLAUSE 10B  

Secured Advance on Materials  

The contractor, on signing an indenture in the form to be specified by the Engineer-

in-Charge, shall be entitled to be paid during the progress of the execution of the 

work up to 75% of the assessed value of any materials or an amount not exceeding 75% 

of the material element cost in the tendered rate of the finished item of the work, 

whichever is lower ,which are in the opinion of the Engineer-in- Charge non-

perishable, nonfragile and non-combustible and are in accordance with the contract 

and which have been brought on the site in connection therewith and are adequately 

stored and/or protected against damage by weather or other causes but which have 

not at the time of advance been incorporated in the works. When materials on account 

of which an advance has been made under this sub-clause are incorporated in the 

work, the amount of such advance shall be recovered/deducted from the next 

payment made under any of the clause or clauses of this contract.  

 

Such secured advance shall also be payable on other items of perishable nature, fragile 

and combustible with the approval of the Engineer-in-Charge provided the contractor 

provides a comprehensive insurance cover for the full cost of such materials. The 

decision of the Engineer- in-Charge shall be final and binding on the contractor in this 

matter. No secured advance, shall however, be paid on high-risk materials such as 

ordinary glass, sand, petrol, diesel etc. 

 

 No mobilisation advance shall be paid to the contractor. 

 

CLAUSE 10C  

Payment on Account of Increase in Prices/Wages due to Statutory Order(s) – 

Deleted.  

 

CLAUSE 10 CC  

Payment due to Increase/Decrease in Prices/Wages (excluding materials covered 

under clause 10 CA) after Receipt of Tender for Works – Deleted.  

 

CLAUSE 10 D  

Dismantled Material IIM Indore Property  

The contractor shall treat all materials obtained during dismantling of a structure, 

excavation of the site for a work, etc. as IIM Indore’s property and such materials shall 
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be disposed off to the best advantage of IIM Indore according to the instructions in 

writing issued by the Engineer-in-Charge. 

 

CLAUSE 11  

Work to be executed in Accordance with Specifications, Drawings, Orders etc.  

The contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner both as regards materials and otherwise in every 

respect in strict accordance with the specifications. The contractor shall also conform 

exactly, fully and faithfully to the design, drawings and instructions in writing in 

respect of the work signed by the Engineer-in-Charge and the contractor shall be 

furnished free of charge one copy of the contract documents together with 

specifications, designs, drawings and instructions as are not included in the standard 

specifications of Central Public Works Department specified in Schedule „F‟ or in any 

Bureau of Indian Standard or any other, published standard or code or, Schedule of 

Rates or any other printed publication referred to elsewhere in the contract. 

 

The contractor shall comply with the provisions of the contract and with the care and 

diligence execute and maintain the works and provide all labour and materials, tools 

and plants including for measurements and supervision of all works, structural plans 

and other things of temporary or permanent nature required for such execution and 

maintenance in so far as the necessity for providing these, is specified or is reasonably 

inferred from the contract. The Contractor shall take full responsibility for adequacy, 

suitability and safety of all the works and methods of construction. 

 

CLAUSE 12:  

Deviations/Variations Extent and Pricing  

The Engineer-in-Charge shall have power: 

 

(i) to make alteration in, omissions from, additions to, or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be 

necessary or advisable during the progress of the work, and  

(ii) to omit a part of the works in case of non-availability of a portion of the site or 

for any other reasons and the contractor shall be bound to carry out the works in 

accordance with any instructions given to him in writing signed by the Engineer-in-

Charge and such alterations, omissions, additions or substitutions shall form part of 

the contract as if originally provided therein and any altered, additional or substituted 

work which the contractor may be directed to do in the manner specified above as 

part of the works, shall be carried out by the contractor on the same conditions in all 

respects including price on which he agreed to do the main work except as hereafter 

provided.  

 

The completion cost of any agreement for Maintenance works including works of 

upgradation, aesthetic, special repair, addition/ alteration should not exceed 1.25 

times of Tendered amount. Any further deviation beyond this limit upto 1.5 times of 

tendered amount shall be approved by  the authority  mentioned in  schedule ‘F’ with 

recorded reason and in exceptional case, competent authority shall have full power 

to approve the deviation beyond 1.50 times of tendered amount with recorded reason 

and take suitable corrective action. 
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12.1  

The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested 

by the contractor, as follows: 

 

i. In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus  

ii. 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 

 

12.2 

Deviation, Extra Items and Pricing  

In the case of Extra(s) being the schedule items (Delhi Schedule of Rates items) items, 

these shall be paid as per the schedule rate plus cost index (at the time of tender) 

plus/minus percentage above/ below quoted contract amount. Payment of Extra 

items in case of non-schedule items (Non-DSR items) shall be made as per the 

prevailing market rate. 

 

Deviation, deviated Quantities, Pricing 

Deviation, Substituted Items In 

In the case of Substitute Item(s) being the schedule items (Delhi Schedule of Rates 

items), these shall be paid as per the schedule rate plus cost index (at the time of 

tender) plus/minus percentage above/ below quoted contract amount. Payment of 

Substitute in case of non-schedule items (Non-DSR items) shall be made as per the 

prevailing market rate. In the case of contract items, which exceed the limits laid 

down in schedule F, the contractor shall be paid rates at Agreement rate/Market rate 

whichever is lower. 

 

12.3 

In case of decrease in the rates prevailing in the market of items for the work in excess 

of the limits laid down in Schedule F, the Engineer-in-Charge shall after giving notice 

to the contractor within one month of occurrence of the excess and after taking into 

consideration any reply received from him within fifteen days of the receipt of the 

notice, revise the rates for the work in question within one month of the expiry of the 

said period of fifteen days having regard to the market rates.  

 

12.4 

For the purpose of operation of Schedule “F”, the following works shall be treated as 

works relating to foundation unless & otherwise defined in the contract:  

i. For Buildings: All works up to 1.2 metres above ground level or up to floor 1 

level whichever is lower.  

ii. For abutments, piers and well staining: All works up to 1.2 m above the bed 

level.  

iii. For retaining walls, wing walls, compound walls, chimneys, overhead 

reservoirs/ tanks and other elevated structures: All works up to 1.2 metres 

above the ground level.  
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iv. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 

metres above the ground level.  

v. For basement: All works up to 1.2 m above ground level or up to floor 1 level 

whichever is lower.  

vi. For Roads, all items of excavation and filling including treatment of sub base. 

 

12.5 

Any operation incidental to or necessarily has to be in contemplation of tenderer while 

quoting filing tender, or necessary for proper execution of the item included in the 

Schedule of quantities or in the schedule of rates mentioned above, whether or not, 

specifically indicated in the description of the item and the relevant specifications, 

shall be deemed to be included in the rates quoted by the tenderer or the rate given 

in the said schedule of rates, as the case may be. Nothing extra shall be admissible 

for such operations. 

 

CLAUSE 13  

Foreclosure of contract due to Abandonment or Reduction in Scope of Work  

If at any time after acceptance of the tender or during the progress of work, the 

purpose or object for which the work is being done changes due to any supervening 

cause and as a result of which the work has to be abandoned or reduced in scope the 

Engineer-in-Charge shall give notice in writing to that effect to the contractor stating 

the decision as well as the cause for such decision and the contractor shall act 

accordingly in the matter. The contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or advantage which 

he might have derived from the execution of the works in full but which he did not 

derive in consequence of the foreclosure of the whole or part of the works.  

 

The contractor shall be paid at contract rates, full amount for works executed at site 

and, in addition, a reasonable amount as certified by the Engineer-in-Charge for the 

items hereunder mentioned which could not be utilized on the work to the full extent 

in view of the foreclosure;  

 

i) Any expenditure incurred on preliminary site work, e.g. temporary access 

roads, temporary labour huts, staff quarters and site office; storage 

accommodation and water storage tanks.  

 

ii) IIM Indore shall have the option to take over contractor’s materials or any 

part thereof either brought to site or of which the contractor is legally 

bound to accept delivery from suppliers (for incorporation in or incidental 

to the work) provided, however IIM Indore shall be bound to take over the 

materials or such portions thereof as the contractor does not desire to 

retain. For materials taken over or to be taken over by IIM Indore, cost of 

such materials as detailed by Engineer-in- Charge shall be paid. The cost 

shall, however, take into account purchase price, cost of transportation and 

deterioration or damage which may have been caused to materials whilst 

in the custody of the contractor. Reasonable compensation for transfer of 

T & P from site to contractor’s permanent stores or to his other works, 
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whichever is less. If T & P are not transported to either of the said places, 

no cost of transportation shall be payable.  

 

iii) Reasonable compensation for repatriation of contractor’s site staff and 

imported labour to the extent necessary. 

 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of 

account, wage books, time sheets and other relevant documents and evidence as may 

be necessary to enable him to certify the reasonable amount payable under this 

condition. 

 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% 

of the cost of the work remaining incomplete on the date of closure, i.e. total 

stipulated cost of the work as per accepted tender less the cost of work actually 

executed under the contract and less the cost of contractor’s materials at site taken 

over by the IIM Indore as per item (ii) above. Provided always that against any 

payments due to the contractor on this account or otherwise, the Engineer-in-Charge 

shall be entitled to recover or be credited with any outstanding balances due from 

the contractor for advance paid in respect of any tool, plants and materials and any 

other sums which at the date of termination were recoverable by the IIM Indore from 

the contractor under the terms of the contract. 

 

In the event of action being taken under Clause 13 to reduce the scope of work, the 

contractor may furnish fresh Performance Guarantee on the same conditions, in the 

same manner and at the same rate for the balance tendered amount and initially valid 

up to the extended date of completion or stipulated date of completion if no extension 

has been granted plus 60 days beyond that. Wherever such a fresh Performance 

Guarantee is furnished by the contractor the Engineer-in-Charge may return the 

previous Performance Guarantee. 

 

Clause 14  

Carrying out part work at risk & cost of contractor  

If contractor:  

i) At any time makes default during currency of work or does not execute any 

part of the work with due diligence and continues to do so even after a 

notice in writing of 7 days in this respect from the Engineer-in-Charge; or  

ii) Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it within 

7 days even after a notice in writing is given in that behalf by the Engineer-

in-Charge; or  

 

Fails to complete the work(s) or items of work with individual dates of 

completion, on or before the date(s) so determined, and does not complete 

them within the period specified in the notice given in writing in that behalf 

by the Engineer-in-Charge. 

 

iii) The Engineer- in-Charge without invoking action under clause 3 may, 

without prejudice to any other right or remedy against the contractor which 
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have either accrued or accrue thereafter to IIM Indore, by a notice in writing 

to take the part work / part incomplete work of any item(s) out of his hands 

and shall have powers to: 

 

a) Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/or  

b) Carry out the part work / part incomplete work of any item(s) by any means 

at the risk and cost of the contractor. 

 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item(s) taken 

out of his hands and execute at the risk and cost of the contractor, the liability of 

contractor on account of loss or damage suffered by IIM Indore because of action under 

this clause shall not exceed 10% of the tendered value of the work. 

 

In determining the amount, credit shall be given to the contractor with the value of 

work done in all respect in the same manner and at the same rate as if it had been 

carried out by the original contractor under the terms of his contract, the value of 

contractor's materials taken over and incorporated in the work and use of plant and 

machinery belonging to the contractor.  

The certificate of the Engineer-in-Charge as to the value of work done shall be final 

and conclusive against the contractor provided always that action under this clause 

shall only be taken after giving notice in writing to the contractor. Provided also that 

if the expenses incurred by the department are less than the amount payable to the 

contractor at his agreement rates, the difference shall not be payable to the 

contractor. 

 

Any excess expenditure incurred or to be incurred by IIM Indore in completing the part 

work/ part incomplete work of any item(s) or the excess loss of damages suffered or 

may be suffered by IIM Indore as aforesaid after allowing such credit shall without 

prejudice to any other right or remedy available to IIM Indore in law or per as 

agreement be recovered from any money due to the contractor on any account, and 

if such money is insufficient, the contractor shall be called upon in writing and shall 

be liable to pay the same within 30 days. 

 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, 

the Engineer-in-Charge shall have the right to sell any or all of the contractors' unused 

materials, constructional plant, implements, temporary building at site etc. and 

adjust the proceeds of sale thereof towards the dues recoverable from the contractor 

under the contract and if thereafter there remains any balance outstanding, it shall 

be recovered in accordance with the provisions of the contract. 

 

In the event of above course being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any engagements or made 

any advance on any account or with a view to the execution of the work or the 

performance of the contract. 
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CLAUSE 15  

Suspension of Work  

i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

(whose decision shall be final and binding on the contractor) suspend the 

progress of the works or any part thereof for such time and in such manner as 

the Engineer-in-Charge may consider necessary so as not to cause any damage or 

injury to the work already done or endanger the safety thereof for any of the 

following reasons: 

 

a) on account of any default on the part of the contractor or;  

b) for proper execution of the works or part thereof for reasons other than the 

default of the contractor; or  

c) for safety of the works or part thereof.  

 

The contractor shall, during such suspension, properly protect and secure the works 

to the extent necessary and carry out the instructions given in that behalf by the 

Engineer-in- Charge.  

 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:  

 

a) the contractor shall be entitled to an extension of time equal to the period 

of every such suspension PLUS 25%, for completion of the item or group of 

items of work for which a separate period of completion is specified in the 

contract and of which the suspended work forms a part, and; 

 

b) If the total period of all such suspensions in respect of an item or group of 

items or work for which a separate period of completion is specified in the 

contract exceeds thirty days, the contractor shall, in addition, be entitled 

to such compensation as the Engineer-in- Charge may consider reasonable 

in respect of salaries and/or wages paid by the contractor to his employees 

and labour at site, remaining idle during the period of suspension, adding 

thereto 2% to cover indirect expenses of the contractor provided the 

contractor submits his claim supported by details to the Engineer-in-Charge 

within fifteen days of the expiry of the period of 30 days. 

 

iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge 

for more than three months at a time, except when suspension is ordered for 

reason (a) in sub para (i) above, the contractor may after receipt of such order 

serve a written notice on the Engineer-in-Charge requiring permission within 

fifteen days from receipt by the Engineer-in-Charge of the said notice, to 

proceed with the work or part thereof in regard to which progress has been 

suspended and if such permission is not granted within that time, the contractor, 

if he intends to treat the suspension, where it affects only a part of the works as 

an omission of such part by IIM Indore or where it affects whole of the works, as 

an abandonment of the works by IIM Indore, shall within ten days of expiry of 

such period of 15 days give notice in writing of his intention to the Engineer-in-

Charge. In the event of the contractor treating the suspension as an 

abandonment of the contract by IIM Indore, he shall have no claim to payment 
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of any compensation on account of any profit or advantage which he might have 

derived from the execution of the work in full but which he could not derive in 

consequence of the abandonment. He shall, however, be entitled to such 

compensation, as the Engineer-in-Charge may consider reasonable, in respect of 

salaries and/or wages paid by him to his employees and labour at site, remaining 

idle in consequence adding to the total thereof 2% to cover indirect expenses of 

the contractor provided the contractor submits his claim supported by details to 

the Engineer-in-Charge within 30 days of the expiry of the period of 3 months. 

 

CLAUSE 16  

Action in case Work not done as per Specifications  

All works under or in course of execution or executed in pursuance of the contract, 

shall at all times be open and accessible to the inspection and supervision of the 

Engineer-ln-charge, his authorized subordinates in charge of the work and all the 

superior officers, officer of the Quality Assurance Unit of the Department or any 

organization engaged by the Department for Quality Assurance and of the Chief 

Technical Examiner’s Office, and the contractor shall, at all times, during the usual 

working hours and at all other times at which reasonable notice of the visit of such 

officers has been given to the contractor, either himself be present to receive orders 

and instructions or have a responsible agent duly accredited in writing, present for 

that purpose. Orders given to the Contractor’s agent shall be considered to have the 

same force as if they had been given to the contractor himself. 

 

If it shall appear to the Engineer-in-charge or his authorized subordinates incharge of 

the work or to the Chief Engineer in charge of Quality Assurance or his subordinate 

officers or the officers of the organization engaged by the Department for Quality 

Assurance or to the Chief Technical Examiner or his subordinate officers, that any 

work has been executed with unsound, imperfect, or unskilful workmanship, or with 

materials or articles provided by him for the execution of the work which are unsound 

or of a quality inferior to that contracted or otherwise not in accordance with the 

contract, the contractor shall, on demand in writing which shall be made within 

twelve months (six months in the case of work costing Rs. 10 Lac and below except 

road work) of the completion of the work from the Engineer-in-Charge specifying the 

work, materials or articles complained of notwithstanding that the same may have 

been passed, certified and paid for forthwith rectify, or remove and reconstruct the 

work so specified in whole or in part, as the case may require or as the case may be, 

remove the materials or articles so specified and provide other proper and suitable 

materials or articles at his own charge and cost. In the event of the failing to do so 

within a period specified by the Engineer-in- Charge in his demand aforesaid, then the 

contractor shall be liable to pay compensation at the same rate as under clause 2 of 

the contract (for non-completion of the work in time) for this default. 

 

In such case the Engineer-in-Charge may not accept the item of work at the rates 

applicable under the contract but may accept such items at reduced rates as the 

authority specified in schedule ‘F’ may consider reasonable during the preparation of 

on account bills or final bill if the item is so acceptable without detriment to the 

safety and utility of the item and the structure or he may reject the work outright 

without any payment and/or get it and other connected and incidental items rectified, 
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or removed and re-executed at the risk and cost of the contractor. Decision of the 

Engineer-in-Charge to be conveyed in writing in respect of the same will be final and 

binding on the contractor. 

 

CLAUSE 17  

Contractor Liable for Damages, defects during defect liability period  

If the contractor or his working people or servants shall break, deface, injure or 

destroy any part of building in which they may be working, or any building, road, road 

kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, 

trees, grass or grassland, or cultivated ground contiguous to the premises on which 

the work or any part is being executed, or if any damage shall happen to the work 

while in progress, from any cause whatever or if any defect, shrinkage or other faults 

appear in the work within twelve months (six months in the case of work costing Rs. 

Ten lacs and below except road work) after a certificate final or otherwise of its 

completion shall have been given by the Engineer-in-Charge as aforesaid arising out 

of defect or improper materials or workmanship the contractor shall upon receipt of 

a notice in writing on that behalf make the same good at his own expense or in default 

the Engineer-in-Charge cause the same to be made good by other workmen and deduct 

the expense from any sums that may be due or at any time thereafter may become 

due to the contractor, or from his security deposit or the proceeds of sale thereof or 

of a sufficient portion thereof. The security deposit of the contractor shall not be 

refunded before the expiry of twelve months (six months in the case of work costing 

Rs. Ten lacs and below except road work) after the issue of the certificate final or 

otherwise, of completion of work, or till the final bill has been prepared and passed 

whichever is later. Provided that in the case of road work, if in the opinion of the 

Engineer-in-Charge, half of the security deposit is sufficient, to meet all liabilities of 

the contractor under this contract, half of the security deposit will be refundable 

after six months and the remaining half after twelve months of the issue of the said 

certificate of completion or till the final bill has been prepared and passed whichever 

is later. 

 

In case of Maintenance and Operation works of E&M services, the security deposit 

deducted from contractors shall be refunded within one month from the date of final 

payment or within one month from the date of completion of the maintenance 

contract whichever is earlier. 

 

CLAUSE 18  

Contractor to Supply Tools & Plants etc.  

The contractor shall provide at his own cost all materials (except such special 

materials, if any, as may in accordance with the contract be supplied from the 

Engineer-in-Charge’s stores), machinery, tools & plants as specified in schedule F. In 

addition to this, appliances, implements, other plants, ladders, cordage, tackle, 

scaffolding and temporary works required for the proper execution of the work, 

whether original, altered or substituted and whether included in the specifications or 

other documents forming part of the contract or referred to in these conditions or 

not, or which may be necessary for the purpose of satisfying or complying with the 

requirements of the Engineer-in-Charge as to any matter as to which under these 

conditions he is entitled to be satisfied, or which he is entitled to require together 
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with carriage therefore to and from the work. The contractor shall also supply without 

charge the requisite number of persons with the means and materials, necessary for 

the purpose of setting out works, and counting, weighing and assisting the 

measurement for examination at any time and from time to time of the work or 

materials. Failing his so doing, the same may be provided by the Engineer-in-Charge 

at the expense of the contractor and the expenses may be deducted, from any money 

due to the contractor, under this contract or otherwise and/or from his security 

deposit or the proceeds of sale thereof, or of a sufficient portions thereof. 

 

CLAUSE 18 A  

Recovery of Compensation paid to Workmen  

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 

Workmen’s Compensation Act, 1923, IIM Indore is obliged to pay compensation to a 

workman employed by the contractor, in execution of the works, IIM Indore will 

recover from the contractor, the amount of the compensation so paid; and, without 

prejudice to the rights of the IIM Indore under sub-section (2) of Section 12, of the 

said Act, IIM Indore shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit or from any sum due by IIM Indore to the 

contractor whether under this contract or otherwise. IIM Indore shall not be bound to 

contest any claim made against it under sub-section (1) of Section 12, of the said Act, 

except on the written request of the contractor and upon his giving to IIM Indore full 

security for all costs for which IIM Indore might become liable in consequence of 

contesting such claim. 

 

CLAUSE 18 B  

Ensuring Payment and Amenities to Workers if Contractor fails  

ln every case in which by virtue of the provisions of the Contract Labour (Regulation 

and Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) 

Central Rules, 1971, IIM Indore is obliged to pay any amounts of wages to a workman 

employed by the contractor in execution of the works, or to incur any expenditure in 

providing welfare and health amenities required to be provided under the above said 

Act and the rules under Clause 19H or under the C.P.W.D. Contractor’s Labour 

Regulations, or under the Rules framed by Government from time to time for the 

protection of health and sanitary arrangements for workers employed by C.P.W.D. 

Contractors, IIM Indore will recover from the contractor, the amount of wages so paid 

or the amount of expenditure so incurred; and without prejudice to the rights of the 

IIM Indore under sub-section(2) of Section 20, and sub-section (4) of Section 21, of the 

Contract Labour (Regulation and Abolition) Act, 1970, IIM Indore shall be at liberty to 

recover such amount or any part thereof by deducting it from the security deposit or 

from any sum due by IIM Indore to the contractor whether under this contract or 

otherwise IIM Indore shall not be bound to contest any claim made against it under 

sub-section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except on 

the written request of the contractor and upon his giving to the IIM Indore full security 

for all costs for which IIM Indore might become liable in contesting such claim. 

 

CLAUSE 19  

Labour Laws to be complied by the Contractor  
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The contractor shall obtain a valid licence (if applicable, being more then 20 labours 

at site) under the Contract Labour (R&A) Act, 1970, and the Contract Labour 

(Regulation and Abolition) Central Rules, 1971, before the commencement of the 

work, and continue to have a valid license until the completion of the work. The 

contractor shall also comply with provisions of the Inter-State Migrant Workmen 

(Regulation of Employment and Conditions of Service) Act, 1979. The contractor 

shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 

1986.  

The contractor shall also comply with the provisions of the building and other 

Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 

and the building and other Construction Workers Welfare Cess Act, 1996.  

Any failure to fulfil these requirements shall attract the penal provisions of this 

contract arising out of the resultant non-execution of the work. 

 

CLAUSE 19A  

No labour below the age of fourteen years shall be employed on the work. 

 

CLAUSE 19 B  

Payment of Wages  

Payment of wages:  

i) The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the C.P.W.D. 

Contractor’s Labour Regulations or as per the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1970 and the contract Labour (Regulation and 

Abolition) Central Rules, 1971, wherever applicable. 

 

ii) The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the work, 

including any labour engaged by his sub-contractors in connection with the said 

work, as if the labour had been immediately employed by him. 

 

iii) In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with the Central Public Works Department 

contractor’s Labour Regulations made by Government from time to time in 

regard to payment of wages, wage period, deductions from wages recovery of 

wages not paid and deductions unauthorizedly made, maintenance of wage books 

or wage slips, publication of scale of wages and other terms of employment, 

inspection and submission of periodical returns and all other matters of the like 

nature or as per the provisions of the Contract Labour (Regulation and Abolition) 

Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 

1971, wherever applicable. 

 

iv)  

a) The Engineer-in-Charge concerned shall have the right to deduct from the                                    

moneys due to the contractor any sum required or estimated to be required 

for making good the loss suffered by a worker or workers by reason of non-

fulfilment of the conditions of the contract for the benefit of the workers, 
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non-payment of wages or of deductions made from his or their wages which 

are not justified by their terms of the contract or non-observance of the 

Regulations. 

 

b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor 

is bound to allow to the labours directly or indirectly employed in the works 

one day rest for 6 days continuous work and pay wages at the same rate as 

for duty. In the event of default, the Engineer-in-Charge shall have the right 

to deduct the sum or sums not paid on account of wages for weekly holidays 

to any labours and pay the same to the persons entitled thereto from any 

money due to the contractor by the Engineer-in-Charge concerned. 

 

In the case of Union Territory of Delhi, however, as the all inclusive minimum 

daily wages fixed under Notification of the Delhi Administration 

No.F.12(162)MWO/DAB/43884-91, dated 31-12-1979 as amended from time 

to time are inclusive of wages for the weekly day of rest, the question of 

extra payment for weekly holiday would not arise.  

 

v) The contractor shall comply with the provisions of the Payment of Wages Act, 

1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s 

Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 

1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970, or the 

modifications thereof or any other laws relating thereto and the rules made 

thereunder from time to time. 

 

vi) The contractor shall indemnify and keep indemnified IIM Indore against payments 

to be made under and for the observance of the laws aforesaid and the C.P.W.D. 

Contractor’s Labour Regulations without prejudice to his right to claim indemnity 

from his sub-contractors. 

 

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 

 

viii) Whatever is the minimum wage for the time being, or if the wage payable is 

higher than such wage, such wage shall be paid by the contractor to the workmen 

directly without the intervention of Jamadar and that Jamadar shall not be 

entitled to deduct or recover any amount from the minimum wage payable to 

the workmen as and by way of commission or otherwise. 

 

ix) The contractor shall ensure that no amount by way of commission or otherwise 

is deducted or recovered by the Jamadar from the wage of workmen. 

 

CLAUSE 19C  

In respect of all labour directly or indirectly employed in the work for the performance 

of the contractor’s part of this contract, the contractor shall at his own expense 

arrange for the safety provisions as per C.P.W.D. Safety Code framed from time to 

time and shall at his own expense provide for all facilities in connection therewith. In 

case the contractor fails to make arrangement and provide necessary facilities as 
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aforesaid, he shall be liable to pay a penalty as decided by the authority mentioned 

in Schedule F for each default and in addition, the Engineer-in- Charge shall be at 

liberty to make arrangement and provide facilities as aforesaid and recover the costs 

incurred in that behalf from the contractor. 

 

CLAUSE 19 D  

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-

Charge, a true statement showing in respect of the second half of the preceding month 

and the first half of the current month respectively:-  

(1) the number of labourers employed by him on the work,  

(2) their working hours,  

(3) the wages paid to them,  

(4) the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage 

and injury caused by them, and 

(5) the number of female workers who have been allowed maternity benefit 

according to Clause 19F and the amount paid to them. 

  

Failing which the contractor shall be liable to pay to IIM Indore, a sum not exceeding 

Rs.200/- for each default or materially incorrect statement. The decision of the 

Competent Authority shall be final in deducting from any bill due to the contractor, 

the amount levied as fine and be binding on the contractor. 

 

CLAUSE 19 E  

In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor’s part of this contract, the contractor shall comply 

with or cause to be complied with all the rules framed by Government from time to 

time for the protection of health and sanitary arrangements for workers employed by 

the Central Public Works Department and its contractors.  

 

CLAUSE 19 F  

Leave and pay during leave shall be regulated as follows:- 

1. Leave :  

i. in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to 

and including the day of delivery and 4 weeks following that day,  

ii. in the case of miscarriage - upto 3 weeks from the date of miscarriage.  

 

2. Pay :  

i. In the case of delivery - leave pay during maternity leave will be at the rate of 

the women’s average daily earnings, calculated on total wages earned on the 

days when full time work was done during a period of three months immediately 

preceding the date on which she gives notice that she expects to be confined 

or at the rate of Rupee one only a day whichever is greater.  

ii. in the case of miscarriage - leave pay at the rate of average daily earning 

calculated on the total wages earned on the days when full time work was done 

during a period of three months immediately preceding the date of such 

miscarriage. 

3. Conditions for the grant of Maternity Leave:  
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No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding the 

date on which she proceeds on leave.  

  

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 

Form as shown in appendix -I and II, and the same shall be kept at the place of 

work. 

 

CLAUSE 19 G  

In the event of the contractor(s) committing a default or breach of any of the 

provisions of the Central Public Works Department, Contractor’s Labour Regulations 

and Model Rules for the protection of health and sanitary arrangements for the 

workers as amended from time to time or furnishing any information or submitting or 

filing any statement under the provisions of the above Regulations and’ Rules which 

is materially incorrect, he/they shall, without prejudice to any other liability, pay to 

the IIM Indore a sum not exceeding Rs.200/- for every default, breach or furnishing, 

making, submitting, filing such materially incorrect statements and in the event of 

the contractor(s) defaulting continuously in this respect, the penalty may be enhanced 

to Rs.200/- per day for each day of default subject to a maximum of 5 per cent of the 

estimated cost of the work put to tender. The decision of the Engineer-in-Charge shall 

be final and binding on the parties. Should it appear to the Engineer-in-Charge that 

the contractor(s) is/are not properly observing and complying with the provisions of 

the C.P.W.D. Contractor’s Labour Regulations and Model Rules and the provisions of 

the Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour (R& 

A) Central Rules 1971, for the protection of health and sanitary arrangements for 

work-people employed by the contractor(s) (hereinafter referred as “the said Rules”) 

the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) 

requiring that the said Rules be complied with and the amenities prescribed therein 

be provided to the work-people within a reasonable time to be specified in the notice. 

If the contractor(s) shall fail within the period specified in the notice to comply with 

and/observe the said Rules and to provide the amenities to the work-people as 

aforesaid, the Engineer-in-Charge shall have the power to provide the amenities 

hereinbefore mentioned at the cost of the contractor(s). The contractor(s) shall erect, 

make and maintain at his/their own expense and to approved standards all necessary 

huts and sanitary arrangements required for his/their work-people on the site in 

connection with the execution of the works, and if the same shall not have been 

erected or constructed, according to approved standards, the Engineer-in-Charge shall 

have power to give notice in writing to the contractor(s) requiring that the said huts 

and sanitary arrangements be remodelled and/or reconstructed according to approved 

standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and 

sanitary arrangements according to approved standards within the period specified in 

the notice, the Engineer-in-Charge shall have the power to remodel or reconstruct 

such huts and sanitary arrangements according to approved standards at the cost of 

the contractor(s). 

 

CLAUSE 19 H 
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The contractor(s) shall at his/their own cost arrange appropriate accommodation for 

his/ their labour employed which should have proper doors windows, ventilation, 

water supply, drainage, & sanitary installation etc.  

 

CLAUSE 19 I  

The Engineer-in-Charge may require the contractor to dismiss or remove from the site 

of the work any person or persons in the contractors’ employ upon the work who may 

be incompetent or misconduct himself and the contractor shall forthwith comply with 

such requirements. In respect of maintenance/repair or renovation works etc. where 

the labour have an easy access to the individual houses, the contractor shall issue 

identity cards to the labourers, whether temporary or permanent and he shall be 

responsible for any untoward action on the part of such labour. AE/JE will display a 

list of contractors working in the colony/Blocks on the notice board in the colony and 

also at the service centre, to apprise the residents about the same. 

 

CLAUSE 19J  

It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by anybody unauthorized during construction, and is 

handed over to the Engineer-in-Charge with vacant possession of complete building. 

If such building though completed is occupied illegally, then the Engineer-in-Charge 

shall have the option to refuse to accept the said building/buildings in that position. 

Any delay in acceptance on this account will be treated as the delay in completion 

and for such delay, a levy upto 5% of tendered value of work may be imposed by the 

Chief Engineer whose decision shall be final both with regard to the justification and 

quantum and be binding on the contractor. 

 

However, the Chief Engineer, through a notice, may require the contractor to remove 

the illegal occupation any time on or before construction and delivery.  

 

CLAUSE 19K  

Employment of skilled/semi-skilled workers  

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who 

are qualified and possess certificate in particular trade from CPWD Training 

Institute/Industrial Training Institute/National Institute of construction Management 

and Research (NICMAR)/ National Academy of Construction, CIDC or any similar 

reputed and recognized Institute managed/ certified by State/Central Government. 

The number of such qualified tradesmen shall not be less than 20% of total 

skilled/semi-skilled workers required in each trade at any stage of work. The 

contractor shall submit number of man days required in respect of each trade, its 

scheduling and the list of qualified tradesmen along with requisite certificate from 

recognized Institute to Engineer in charge for approval. Notwithstanding such 

approval, if the tradesmen are found to have inadequate skill to execute the work of 

respective trade, the contractor shall substitute such tradesmen within two days of 

written notice from Engineer-in- Charge. Failure on the part of contractor to obtain 

approval of Engineer-in-Charge or failure to deploy qualified tradesmen will attract a 

compensation to be paid by contractor at the rate specified in schedule ‘F’ per such 

tradesman per day. Decision of Engineer in Charge as to whether particular tradesman 
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possesses requisite skill and amount of compensation in case of default shall be final 

and binding.  

 

Provided always, that the provisions of this clause, shall not be applicable for works 

with estimated cost put to tender being less than Rs. 5 crores. 

 

For work costing more than Rs. 10 Crores, and upto Rs. 50 Crores, the contractor shall 

arrange on site training as per National Skill Development Corporation (NSDC) norms 

for at least 20% of the unskilled workers engaged in the project in co-ordination with 

the CPWD Regional Training Institute & National Skill Development Corporation (NSDC) 

for certification at the level of skilled/semiskilled tradesmen. 

 For work costing more than Rs. 50Crores, the contractor shall arrange on site training 

as per National Skill Development Corporation (NSDC) norms for at least 30% of the 

unskilled worker engaged in the project in coordination with the CPWD Regional 

Training Institute & National Skill Development Corporation (NSDC) for certification 

at the level of skilled/semiskilled tradesmen. The cost of such training as stated above 

shall be born by the Government. The necessary space and workers shall be provided 

by the contractor and no claim what so ever shall be entertained. 

 

CLAUSE 19L- – Deleted.  

 

CLAUSE 20  

Minimum Wages Act to be complied with  

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, 

and Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time 

and rules framed thereunder and other labour laws affecting contract labour that may 

be brought into force from time to time. 

 

CLAUSE 21  

Work not to be sublet. Action in case of insolvency  

The contract shall not be assigned or sublet without the written approval of the 

Engineer-in -Charge. And if the contractor shall assign or sublet his contract, or 

attempt to do so, or become insolvent or commence any insolvency proceedings or 

make any composition with his creditors or attempt to do so, or if any bribe, gratuity, 

gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either 

directly or indirectly, be given, promised or offered by the contractor, or any of his 

servants or agent to any public officer or person in the employ of IIM Indore in any 

way relating to his office or employment, or if any such officer or person shall become 

in any way directly or indirectly interested in the contract, the Engineer-in-Charge on 

behalf of the Director, IIM Indore shall have power to adopt the course specified in 

Clause 3 hereof in the interest of IIM Indore and in the event of such course being 

adopted, the consequences specified in the said Clause 3 shall ensue. 

 

CLAUSE 22  

All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of IIM Indore without 

reference to the actual loss or damage sustained and whether or not any damage shall 

have been sustained. 



NIT for Setting up of Centre of Excellence at Sports Complex in IIM Indore.             Page 63 of 124 

 

CLAUSE 23  

Changes in firm’s Constitution to be intimated 

Where the contractor is a partnership firm, the previous approval in writing of the 

Engineer-in-Charge shall be obtained before any change is made in the constitution of 

the firm. Where the contractor is an individual or a Hindu undivided family business 

concern, such approval as aforesaid shall likewise be obtained before the contractor 

enters into any partnership agreement where under the partnership firm would have 

the right to carry out the works hereby undertaken by the contractor. If previous 

approval as aforesaid is not obtained, the contract shall be deemed to have been 

assigned in contravention of Clause 21 hereof and the same action may be taken, and 

the same consequences shall ensue as provided in the said Clause 21. 

 

CLAUSE 24  

Life Cycle cost 

The contractor shall be responsible for safety, quality and soundness of the buildings 

including structural elements beyond maintenance period. The contractor shall have 

obligation to rectify such defects minimum up to 5 (five) years from the date of 

completion of work. The defects have to be rectified within a reasonable time not 

exceeding three months after issue of notice by Engineer- in- Charge. 

 

CLAUSE 25  

Resolution of Disputes and Disagreements  

 

If any dispute or difference of any kind whatsoever shall arise between the parties in 

connection with or arising out of this Agreement or out of the breach termination or 

invalidity of this Agreement thereof, the parties shall resolve them by resorting to the 

following :  

 

• The Party shall attempt within a period of 7 days after receipt of notice by the 

other party of the existence of a dispute, settle such dispute in the first 

instance by mutual discussions between the parties represented by the 

Contractor and Chief Engineer of the institute.  
 

• If the dispute cannot be settled by mutual discussion within 7 days the matter 

shall be referred to the Director IIM Indore, whose decision shall be full, final 

& binding on the parties. 

 

CLAUSE 26  

Contractor to indemnify IIM Indore against Patent Rights  

The contractor shall fully indemnify and keep indemnified the Director, IIM Indore 

against any action, claim or proceeding relating to infringement or use of any patent 

or design or any alleged patent or design rights and shall pay any royalties which may 

be payable in respect of any article or part thereof included in the contract. In the 

event of any claims made under or action brought against IIM Indore in respect of any 

such matters as aforesaid, the contractor shall be immediately notified thereof and 

the contractor shall be at liberty, at his own expense, to settle any dispute or to 

conduct any litigation that may arise there from, provided that the contractor shall 
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not be liable to indemnify the Director, IIM Indore if the infringement of the patent 

or design or any alleged patent or design right is the direct result of an order passed 

by the Engineer-in-Charge in this behalf. 

 

CLAUSE 27  

Lump sum Provisions in Tender  

When the estimate on which a tender is made includes lump sum in respect of parts 

of the work, the contractor shall be entitled to payment in respect of the items of 

work involved or the part of the work in question at the same rates as are payable 

under this contract for such items, or if the part of the work in question is not, in the 

opinion of the Engineer-in-Charge payable of measurement, the Engineer-in-Charge 

may at his discretion pay the lump-sum amount entered in the estimate, and the 

certificate in writing of the Engineer-in-Charge shall be final and conclusive against 

the contractor with regard to any sum or sums payable to him under the provisions of 

the clause. 

 

CLAUSE 28  

Action where no Specifications are specified  

In the case of any class of work for which there is no such specifications as referred 

to in Clause 11, such work shall be carried out in accordance with the Bureau of Indian 

Standards Specifications. In case there are no such specifications in Bureau of Indian 

Standards, the work shall be carried out as per manufacturers’ specifications, if not 

available then as per District Specifications. In case there are no such specifications 

as required above, the work shall be carried out in all respects in accordance with the 

instructions and requirements of the Engineer-in-Charge.  

 

CLAUSE 29 

Withholding and lien in respect of sum due from contractor  

(i) Whenever any claim or claims for payment of a sum of money arises out of or 

under the contract or against the contractor, the Engineer-in-Charge or the IIM 

Indore shall be entitled to withhold and also have a lien to retain such sum or 

sums in whole or in part from the security, if any deposited by the contractor 

and for the purpose aforesaid, the Engineer in- Charge or the IIM Indore shall be 

entitled to withhold the security deposit, if any, furnished as the case may be 

and also have a lien over the same pending finalisation or adjudication of any 

such claim. In the event of the security being insufficient to cover the claimed 

amount or amounts or if no security has been taken from the contractor, the 

Engineer-in-Charge or the IIM Indore shall be entitled to withhold and have a lien 

to retain to the extent of such claimed amount or amounts referred to above, 

from any sum or sums found payable or which may at any time thereafter become 

payable to the contractor under the same contract or any other contract with 

the Engineer-in-Charge of the IIM Indore or any contracting person through the 

Engineer-in-Charge pending finalization of adjudication of any such claim. 

 

It is an agreed term of the contract that the sum of money or moneys so withheld 

or retained under the lien referred to above by the Engineer-in-Charge or IIM 

Indore will be kept withheld or retained as such by the Engineer-in-Charge or IIM 

Indore till the claim arising out of or under the contract is determined by the 
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arbitrator(if the contract is governed by the arbitration clause) by the competent 

court, as the case may be and that the contractor will have no claim for interest 

or damages whatsoever on any account in respect of such withholding or 

retention under the lien referred to above and duly notified as such to the 

contractor. For the purpose of this clause, where the contractor is a partnership 

firm or a limited company, the Engineer-in-Charge or the IIM Indore shall be 

entitled to withhold and also have a lien to retain towards such claimed amount 

or amounts in whole or in part from any sum found payable to any 

partner/limited company as the case may be, whether in his individual capacity 

or otherwise. 

 

(ii) IIM Indore shall have the right to cause an audit and technical examination of 

the works and the final bills of the contractor including all supporting vouchers, 

abstract, etc., to be made after payment of the final bill and if as a result of 

such audit and technical examination any sum is found to have been overpaid in 

respect of any work done by the contractor under the contract or any work 

claimed to have been done by him under the contract and found not to have 

been executed, the contractor shall be liable to refund the amount of over-

payment and it shall be lawful for IIM Indore to recover the same from him in the 

manner prescribed in sub-clause (i) of this clause or in any other manner legally 

permissible; and if it is found that the contractor was paid less than what was 

due to him under the contract in respect of any work executed by him under it, 

the amount of such under payment shall be duly paid by IIM Indore to the 

contractor, without any interest thereon whatsoever. 

 

Provided that the IIM Indore shall not be entitled to recover any sum overpaid, 

nor the contractor shall be entitled to payment of any sum paid short where such 

payment has been agreed upon between the Chief Engineer or Executive 

Engineer on the one hand and the contractor on the other under any term of the 

contract permitting payment for work after assessment by the Chief Engineer or 

the Executive Engineer. 

 

CLAUSE 29A  

Lien in respect of claims in other Contracts  

Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by 

the Engineer-in-Charge or the IIM Indore or any other contracting person or persons 

through Engineer-in-Charge against any claim of the Engineer-in-Charge or IIM Indore 

or such other person or persons in respect of payment of a sum of money arising out 

of or under any other contract made by the contractor with the Engineer- in-Charge 

or the IIM Indore or with such other person or persons. 

 

It is an agreed term of the contract that the sum of money so withheld or retained 

under this clause by the Engineer-in-Charge or the IIM Indore will be kept withheld or 

retained as such by the Engineer-in-Charge or the IIM Indore or till his claim arising 

out of the same contract or any other contract is either mutually settled or 

determined by the arbitration clause or by the competent court, as the case may be 

and that the contractor shall have no claim for interest or damages whatsoever on 
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this account or on any other ground in respect of any sum of money withheld or 

retained under this clause and duly notified as such to the contractor. 

 

CLAUSE 30 

Unfiltered water Supply  

The contractor(s) shall make his/their own arrangements for water required for the 

work and nothing extra will be paid for the same. This will be subject to the following 

conditions. 

i. That the water used by the contractor(s) shall be fit for construction purposes 

to the satisfaction of the Engineer-in-Charge.  

ii. The Engineer-in-Charge shall make alternative arrangements for supply of 

water at the risk and cost of contractor(s) if the arrangements made by the 

contractor(s) for procurement of water are in the opinion of the Engineer-in- 

Charge, unsatisfactory. 

CLAUSE 31  

Hire of Plant & Machinery 

The contractor shall arrange at his own expense all tools, plant, machinery and 

equipment (hereinafter referred to as T&P) required for execution of the work 

CLAUSE 32  

Employment of Technical Staff and employees  

Contractors Superintendence, Supervision, Technical Staff & Employees  

 

(i) The contractor shall provide all necessary superintendence during execution of 

the work and all along thereafter as may be necessary for proper fulfilling of 

the obligations under the contract.  

 

The contractor shall immediately after receiving letter of acceptance of the 

tender and before commencement of the work, intimate in writing to the 

Engineer-in-Charge, the name(s), qualifications, experience, age, address(s) 

and other particulars along with certificates, of the principal technical 

representative to be in charge of the work and other technical representative(s) 

who will be supervising the work. Minimum requirement of such technical 

representative(s) and their qualifications and experience shall not be lower 

than specified in Schedule ‘F’. The Engineer-in-Charge shall within 3 days of 

receipt of such communication intimate in writing his approval or otherwise of 

such a representative(s) to the contractor. Any such approval may at any time 

be withdrawn and in case of such withdrawal, the contractor shall appoint 

another such representative(s) according to the provisions of this clause. 

Decision of the tender accepting authority shall be final and binding on the 

contractor in this respect. Such a principal technical representative and other 

technical representative(s) shall be appointed by the contractor soon after 

receipt of the approval from Engineer-in-charge and shall be available at site 

before start of work. 

 

All the provisions applicable to the principal technical representative under the 

Clause will also be applicable to other technical representative(s) The principal 

technical representative and other technical representative(s) shall be present 

at the site of work for supervision at all times when any construction activity is 
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in progress and also present himself/themselves, as required, to the Engineer-

in-Charge and/or his designated representative to take instructions. 

Instructions given to the principal technical representative or other technical 

representative(s) shall be deemed to have the same force as if these have been 

given to the contractor. The principal technical representative  and other 

technical representative(s) shall be actually available at site fully during all 

stages of execution of work, during recording/checking/test checking of 

measurements of works and whenever so required by the Engineer-in-Charge 

and shall also note down instructions conveyed by the Engineer-in- Charge or 

his designated representative(s) in the site order book and shall affix his/their 

signature in token of noting down the instructions and in token of acceptance 

of measurements/ checked measurements/ test checked measurements. The 

representative(s) shall not look after any other work. Substitutes, duly 

approved by Engineer-in-Charge of the work in similar manner as aforesaid shall 

be provided in event of absence of any of the representative(s) by more than 

two days. 

 

If the Engineer-in-Charge, whose decision in this respect is final and binding on 

the contractor, is convinced that no such technical representative(s) is/are 

effectively appointed or is/are effectively attending or fulfilling the provision 

of this clause, a recovery (non-refundable) shall be effected from the 

contractor as specified in Schedule ‘F’ and the decision of the Engineer-In-

Charge as recorded in the site order book and measurement recorded 

checked/test checked in Measurement Books shall be final and binding on the 

contractor. Further if the contractor fails to appoint suitable technical Principal 

technical representative and/or other technical representative(s) and if such 

appointed persons are not effectively present or are absent by more than two 

days without duly approved. Substitute or do not discharge their responsibilities 

satisfactorily, the Engineer-in-Charge shall have full powers to suspend the 

execution of the work until such date as suitable other technical 

representative(s) is/are appointed and the contractor shall be held responsible 

for the delay so caused to the work. The contractor shall submit a certificate 

of employment of the technical representative(s) (in the form of copy of Form-

16 or CPF deduction issued to the Engineers employed by him) along with every 

on account bill final bill and shall produce evidence if at any time so required 

by the Engineer-in-Charge. 

 

(ii) The contractor shall provide and employ on the site only such technical 

assistants as are skilled and experienced in their respective fields and such 

foremen and supervisory staff as are competent to give proper supervision to 

the work.  

 

The contractor shall provide and employ skilled, semiskilled and unskilled 

labour as is necessary for proper and timely execution of the work.  

 

The Engineer-in-Charge shall be at liberty to object to and require the 

contractor to remove from the works any person who in his opinion misconducts 

himself, or is incompetent or negligent in the performance of his duties or 
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whose employment is otherwise considered by the Engineer-in-Charge to be 

undesirable. Such person shall not be employed again at works site without the 

written permission of the Engineer-in-Charge and the persons so removed shall 

be replaced as soon as possible by competent substitutes 

CLAUSE 33 –  

Levy/Taxes Payable by Contractors: -  

(i) GST, Building and other Construction Workers Welfare Cess or any other tax, levy 

or Cess in respect of input for or output by this contract shall be payable by the 

contractor and IIM Indore shall not entertain any claim whatsoever in this respect 

except as provided under Clause 38. 

 

(ii) The contractor shall deposit royalty and obtain necessary permit for supply of 

the red bajri, stone, kankar, etc. from local authorities. 

 

If pursuant to or under any law, notification or order any royalty, cess or the like 

becomes payable by the IIM Indore and does not any time become payable by the 

contractor to the State Government, Local authorities in respect of any material used 

by the contractor in the works, then in such a case, it shall be lawful to the IIM Indore 

and it will have the right and be entitled to recover the amount paid in the 

circumstances as aforesaid from dues of the contractor 

CLAUSE 34 

Conditions for reimbursement of levy/taxes if levied after receipt of tenders  

i. All tendered rates shall be inclusive of any tax, levy or cess applicable on last 

stipulated date of receipt of tender including extension if any. No adjustment 

i.e. increase or decrease shall be made for any variation in the rate of GST, 

Building and Other Construction Workers Welfare Cess or any tax, levy or cess 

applicable on inputs.  However, effect of variation in rates of GST or Building 

and Other Construction Workers Welfare Cess or imposition or repeal of any 

other tax, levy or cess applicable on output of the works contract shall be 

adjusted on either side, increase or decrease.  Provided further that for 

Building and Other Construction Workers Welfare Cess or any tax (other than 

GST), levy or cess varied or imposed after the last date of receipt of tender 

including extension if any, any increase shall be reimbursed to the contractor 

only if the contractor necessarily and properly pays such increased amount of 

taxes/levies/cess.    Provided further that such increase including GST shall not 

be made in the extended period of contract for which the contractor alone is 

responsible for delay as determined by authority for extension of time under 

Clause 5 in Schedule F.   

ii. The contractor shall keep necessary books of accounts and other documents for 

the purpose of this condition as may be necessary and shall allow inspection of 

the same by a duly authorized representative of the IIM Indore and/or the 

Engineer-in-Charge and shall also furnish such other information/document as 

the Engineer-in-Charge may require from time to time.  

iii. The contractor shall, within a period of 30 days of the imposition of any such 

further tax or levy or cess, or variation or repeal of such tax or levy or cess give 

a written notice thereof to the Engineer-in-charge that the same is given 

pursuant to this condition, together with all necessary information relating 

thereto. 
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CLAUSE 35 

Termination of Contract on death of contractor  

Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, the Executive Engineer on behalf of the Director, IIM Indore shall have 

the option of terminating the contract without compensation to the contractor. 

CLAUSE 36 

If relative working in IIM INDORE then the contractor not allowed to tender  

The contractor shall not be permitted to tender for works in the IIM Indore responsible 

for award and execution of contracts if his near relative is posted in IIM Indore as any 

capacity. He shall also intimate the names of persons who are working with him in any 

capacity or are subsequently employed by him and who are near relatives to any 

Officer in the IIMI. Any breach of this condition by the contractor would render him 

liable to be removed from the approved list of contractors of this Department. If 

however the contractor is registered in any other department, he shall be debarred 

from tendering in IIMI for any breach of this condition.  

 

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, 

children and grandchildren, brothers and sisters, uncles, aunts and cousins and their 

corresponding in-laws. 

CLAUSE 37  

No Gazetted Engineer to work as Contractor within one year of retirement  

No engineer of gazetted rank or other gazetted officer employed in engineering or 

administrative duties in an engineering department of the IIM Indore shall work as a 

contractor or employee of a contractor for a period of one year after his retirement 

from IIM Indore service without the previous permission of IIM Indore in writing. This 

contract is liable to be cancelled if either the contractor or any of his employees is 

found at any time to be such a person who had not obtained the permission of IIM 

Indore as aforesaid, before submission of the tender or engagement in the contractor’s 

service, as the case may be. 

CLAUSE 38  

Theoretical conception of Material  

i. After completion of the work and also at any intermediate stage in the event of 

Non reconciliation of materials issued  theoretical quantity of materials used in 

the work shall be calculated on the basis and method given hereunder:-  

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of 

cement & bitumen required for different items of work as shown in the Schedule 

of Rates mentioned in Schedule ‘F’. In case any item is executed for which 

standard constants for the consumption of cement or bitumen are not available in 

the above mentioned schedule/statement or cannot be derived from the same 

shall be calculated on the basis of standard formula to be laid down by the 

Engineer-in-Charge.  

(b) Theoretical quantity of steel reinforcement or structural steel sections shall 

be taken as the quantity required as per design or as authorized by Engineer-in-

Charge, including authorized lappages, chairs etc. plus 3% wastage due to cutting 

into pieces, such theoretical quantity being determined and compared with the 

actual issues each diameter wise, section wise and category wise separately.  
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(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, 

pig lead and G.I./M.S. sheets shall be taken as quantity actually required and 

measured plus  5% for wastage due to cutting into pieces (except in the case of 

G.I./M.S. sheets it shall be 10%), such determination & comparison being made 

diameter wise & category wise.  

(d) For any other material as per actual requirements.  

 

Over the theoretical quantities of materials so computed a variation shall be 

allowed as specified in Schedule ‘F’ Fornon scheduled items, the decision of the 

Chief Engineer regarding theoretical quantities of materials which should have 

been actually used, shall be final and binding on the contractor.  

 

ii. The said action under this clause is without prejudice to the right of the IIM Indore 

to take action against the contractor under any other conditions of contract for 

not doing the work according to the prescribed specifications.  

CLAUSE 39  

Compensation during warlike situations  

The work (whether fully constructed or not) and all materials, machines, tools and 

plants, scaffolding, temporary buildings and other things connected therewith shall 

be at the risk of the contractor until the work has been delivered to the Engineer-in-

Charge and a certificate from him to that effect obtained. In the event of the work or 

any materials properly brought to the site for incorporation in the work being damaged 

or destroyed in consequence of hostilities or warlike operation, the contractor shall 

when ordered (in writing) by the Engineer-in-Charge to remove any debris from the 

site, collect and properly stack or remove in store all serviceable materials salvaged 

from the damaged work and shall be paid at the contract rates in accordance with the 

provision of this agreement for the work of clearing the site of debris, stacking or 

removal of serviceable material and for reconstruction of all works ordered by the 

Engineer-in-Charge, such payments being in addition to compensation upto the value 

of the work originally executed before being damaged or destroyed and not paid for. 

In case of works damaged or destroyed but not already measured and paid for, the 

compensation shall be assessed by the Executive Engineer upto Rs.2,00,000/- and by 

the Chief Engineer concerned for a higher amount. The contractor shall be paid for 

the damages/destruction suffered and for restoring the material at the rate based on 

analysis of rates tendered for in accordance with the provision of the contract. The 

certificate of the Engineer-in-Charge regarding the quality and quantity of materials 

and the purpose for which they were collected shall be final and binding on all parties 

to this contract. 
 

Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or warlike operations (a) unless the contractor had taken all such 

precautions against air raid as are deemed necessary by the A.R.P. Officers or the 

Engineer-in-Charge (b) for any material etc. not on the site of the work or for any 

tools, plant, machinery, scaffolding, temporary building and other things not intended 

for the work. 
 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall 

be allowed such extension of time for its completion as is considered reasonable by 

the Executive Engineer. 
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CLAUSE 40  

Apprentices Act provisions to be complied with  

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the 

rules and orders issued thereunder from time to time. If he fails to do so, his failure 

will be a breach of the contract and the Chief Engineer may, in his discretion, cancel 

the contract. The contractor shall also be liable for any pecuniary liability arising on 

account of any violation by him of the provisions of the said Act. 
 

CLAUSE 41  

Release of Security deposit after labour clearance  

Release of Security Deposit of the work shall not be refunded till the contractor 

produces a clearance deposit after labour certificate from the Labour Officer. As soon 

as the work is virtually complete the contractor shall apply for the clearance 

certificate to the Labour Officer under intimation to the Engineer-in-Charge. The 

Engineer-in-Charge, on receipt of the said communication, shall write to the Labour 

Officer to intimate if any complaint is pending against the contractor in respect of the 

work. If no complaint is pending, on record till after 3 months after completion of the 

work and/or no communication is received from the Labour Officer to this effect till 

six months after the date of completion, it will be deemed to have received the 

clearance certificate and the Security Deposit will be released if otherwise due. 
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M.    Proforma of Schedules    

    

SCHEDULE “A”      

Schedule of quantities - as per Financial Bid.    

    

SCHEDULE ‘B”   

Schedule of materials to be issued to the contractor. – Deleted.    

    

SCHEDULE “C”   

Tools and plants to be hired to the contractor – Deleted.    

    

SCHEDULE “D”    

Extra schedule for specific requirements/document for the work, if any. - To be 

intimated later if required.    

    

SCHEDULE “E”     

Reference to General Conditions of contract laid down in the tender document.    

 

Name of Work    “Setting up of Centre of Excellence at Sports 

Complex in IIM Indore.” 

Estimated Cost Put  to  
 

Tender (Excluding Goods 

& Service Tax) 

Rs. 2,90,62,941/- (Rupees Two Crore Ninety Lakh 

Sixty Two Thousand Nine Hundred and Forty One 

Only) 

EMD Amount 

Rs. 5,81,259 /- (Rs. Five Lakh Eighty One Thousand  
Two Hundred Fifty Nine Only) by e-payment through 
electronic mode (NEFT/ RTGS) 

Performance Guarantee    5 (Five)  % of tendered value    

Security Deposit    2.5 % of tendered value    

 

SCHEDULE “F”    

General Rules & Directions    
        

▪ Officer inviting tender: The Chief Engineer, IIM Indore on behalf of the Director, 

IIM Indore   
 

▪ Maximum percentage for quantity of items of work to be executed beyond which 

rates are to be determined in accordance with Clauses 12.2 & 12.3.: 50 %                              
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Definitions:   

 

2(v)    Engineer-in-Charge    Chief Engineer, IIM Indore    

2(viii)      Accepting Authority    Director, IIM Indore    

2(x)    Percentage on cost of 

materials and labour to 

cover all overheads and 

profits    

15% 

2(xi)    Standard Schedule of Rates    CPWD DSR 2021 for civil items & 

CPWD DSR E&M 2022 for 

electronics/ electrical items and 

market rates for non-DSR items 

2(xii)    Department    Project Department, IIM Indore  

9(ii)    Standard CPWD contract 

Form GCC 2020, CPWD 

Form 7/ 8 as modified & 

corrected    

Upto date.    

                           

Clause 1   

 
i. Time allowed for submission of Performance Guarantee from the date of issue of letter 
of acceptance : 7 Days  
 
ii. Maximum allowable extension with late fee @ 0.1% per day of Performance Guarantee 
amount beyond the period provided in (i) above : 15 days  

                             

Clause 2    

 

i. Authority for fixing compensation under clause 2. :  Director, IIM Indore 

ii. Compensation for delay of work          :   2% (two Percent) per 

month of delay to be 

computed on per day 

basis  

Provided always that the total amount of compensation for delay to be paid under 

this Condition shall not exceed 10% of the Tendered Value of work or of the 

Tendered Value of the item or group of items of work for which a separate period 

of completion is originally given. 

Clause 2A    

 

Whether Clause 2A shall be applicable :    No.    

Clause 5    
 

Number of days from the date of issue of letter of acceptance for reckoning date of 

start:  As per LOI/ WO.  

 

Total time allowed for completion of work: 60 (Sixty) Days.      
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Authority to decide:    

(i) Extension of time          :    Director, IIM Indore    

(ii) Shifting of date of start in case of delay in handing over of site    

                     :        Chief Engineer, IIM Indore     

Clause 7   

   

Gross work to be done together with net payment /adjustment of advances for 

material collected, if any, since the last such payment for being eligible to interim    

 payment:   As per tender.     

    

 

Clause 10A    

 

List of testing equipment to be provided by the contractor at site lab.- Deleted.  

 

Clause 10 C -   Deleted.   

    

Clause 10 CC – Deleted 

 

Clause 11      

 

Specifications to be followed for execution of work:  

 

Relevant BIS code, CPWD Specifications with up-to-date correction slips and OEMs 

specifications as applicable and or as per the direction of Engineer-in-Charge.   

    

Clause 12     

 

Type of work: “Setting up of Centre of Excellence at Sports Complex in IIM Indore.”    

    

12.2 & 12.3    

 Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for work   : 50%    

    

Clause 16   

 

Competent Authority for Deciding reduced rates    :    Chief Engineer, IIM Indore.    

    

Clause 25     

 

Resolution of Disputes and Disagreements  

 

If any dispute or difference of any kind whatsoever shall arise between the parties in 

connection with or arising out of this Agreement or out of the breach termination or 

invalidity of this Agreement thereof, the parties shall resolve them by resorting to the 

following :  
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• The Party shall attempt within a period of 7 days after receipt of notice by the 

other party of the existence of a dispute, settle such dispute in the first instance 

by mutual discussions between the parties represented by the Contractor and 

Chief Engineer of the institute.  
 

• If the dispute cannot be settled by mutual discussion within 7 days the matter shall be 
referred to the Director IIM Indore, whose decision shall be full, final & binding on the 
parties.  

 

Clause 32   

 

Requirement of Technical Representative(s) and recovery Rate   

  

SI no 

Minimum 
Qualification 

of Technical 

Representativ

e 

Discipline 

 

Designation 
(Principal 
Technical 

/Technical 

representative

) 

Minimum 
Experience 

 

Numb

er of 

Engine

ers/ 

Repres

entati

ves 

 Rate at which 
recovery shall be 
made from the 

contractor in the 
event of not 

fulfilling provision 
of clause 32 

Figures Words 

1 Graduate 
Engineer/ 
Diploma 
Engineer  

 

Civil 
Engineerin
g 
/Electronic
s 
Engineerin
g 

 

Principal 
Technical 
Representative
s  
 
(Project 
Manager cum 
Planning/ 
Quality/ Site/ 
billing  
Engineers)   

 

Graduate 
Engineer 
with 
minimum 2 
year 
experience/ 
Diploma 
holder with 
minimum 5 
year 
experience  

   1+1 Rs.  
15,000/- 

per 

month  

Rupees 
fifteen 
Thousan
d only  

 

   

Assistant Engineers retired from Government services that are holding Diploma will be 

treated at par with Graduate Engineers.  
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N.    Special Conditions of Contract    
    

1. The tenderer shall acquaint himself with the proposed site of work.    

2. If for any reasons, any part of the site is not available temporarily for some time 

for part of the work under the contract, the agreed construction schedule shall 

be suitably modified and contractor shall diligently divert his men and materials 

to utilize them appropriately, profitably and no claim of damages whatsoever 

shall be entertained on this account. However, the contractor shall be allowed 

extension of time for completing the work as deemed fit by the competent 

authority. The contractor shall also not be entitled to any compensation for any 

loss suffered by him and revision in the rates quoted by him.     

(a) On account of delay in commencing the work by the contractor.     

(b) On account of reduction in the scope of work.     

(c) On account of suspension of work or abandoned after award of work.    

3. The contractor shall make his own arrangement for obtaining electric connection 

required for execution of work and make necessary payments directly to the 

concerned departments and nothing extra shall be payable on this account. The 

contractor shall make his own arrangement for water suitable for construction.     

4. On account of security consideration, some restrictions may be imposed by the 

security staff on the working and/ movement of men and materials etc. The 

contractor shall be bound to follow all such restrictions/ instructions and he shall 

organise his work accordingly. No claim on this account, whatsoever, shall be 

payable.     

5. The contractor shall take all precautions to avoid accidents by exhibiting 

necessary caution boards day and night, speed limit boards, red flags, red lights 

and providing barriers. He shall be responsible for all damages and accidents 

caused to existing/ new work due to negligence on his part. No hindrance shall 

be caused to traffic during the execution of the work.   

6. The contractor shall be responsible for the watch and ward of all materials 

brought by the contractor to site against pilferage and breakage during the 

period of installation and thereafter till the works are physically handed over to 

the department.  

7. The contractor shall take all preventive measures against any damage caused by 

rain, snowfall, floods or any other natural calamity, whatsoever during the 

execution of the work. The contractor shall be fully responsible   for any damage 

to the Owners property and to the work for which the payment has been 

advanced to him under the contract. However, the contractor shall maintain an 

equal to the payment received against the work done, at his own cost. This will 

also cover the defect liability period. This shall be favouring the Director, Indian 

Institute of Management Indore. Nothing extra on this account shall be payable 

to the contractor for maintaining such insurance Policy.     

8. The work will be carried out in the manner complying, in all respects, with the 

requirements of relevant bye-laws of the local body under the jurisdiction of 

which the work is to be executed or as directed by the Engineer-in-Charge and 

nothing extra shall be paid on this account.     
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9. The contractor shall comply with proper and legal orders and directions of the 

local or public authority or municipality and abide by their rules and regulations 

and pay all fees and charges which may be liable.   

10. The contractor shall give due notices to Municipal, Police and/or other 

authorities that may be required under the law/rules under force in the area and 

obtain all requisite licenses for temporary obstructions / enclosures and pay all 

charges which may be leviable on account of his execution of work under the 

agreement. Nothing extra shall be payable on this account.     

11. All materials to be incorporated in the work shall be arranged by the contractor 

and shall be in accordance with the specifications laid down.   

12. The tenderer shall use materials bearing ISI Certification Mark unless otherwise 

specified or allowed in writing by the Engineer-in-Charge. Any material banned 

by the department shall not be used in the work.     

13. The contractor shall submit to the Engineer-in-charge samples of all materials 

for approval. Such samples of materials which affect aesthetics of the work shall 

also be got approved from the Engineer-in-charge of the project before procuring 

bulk supplies. These approved samples shall be preserved and retained in the 

custody of the Engineer-in-charge as standards of materials till the completion 

of the work. The cost of such samples shall be borne by the Contractor and 

nothing shall be payable on this account over the Agreement rates.     

14. The contractor shall be required to get all the necessary mandatory and other 

tests as per the specifications/ IS codes, carried out on materials/ work from an 

approved laboratory as per the direction of the Engineer-in-charge. The testing 

charges and conveyance from the site shall be borne by the contractor.     

15. In case any material / work is found sub-standard the same shall be rejected by 

the Engineer-in-charge/ Architect representative and the same shall be removed 

from the site of work within 48 hours, failing which the same shall  be got 

removed by the Engineer-in-charge at the risk and cost of the contractor without 

giving any further notice and time. 

16. In order to ensure quality of work during its execution, the Engineer-in-charge 

representative may require samples for mandatory or routine testing of 

materials. All costs of these samples, their packaging, conveyance from the site 

to the testing laboratory and return, shall be borne by the contractor.    

17. Even ISI marked materials may be subjected to quality test at the discretion of 

the Engineer-in-charge/ Architect. Whenever ISI marked materials are brought 

to the site of work the contractor shall, if required by the Engineer-in-charge/ 

Architect, furnish manufacturer’s test certificate or test certificate from 

approved testing laboratory to establish that the materials procured by the 

contractor, satisfy the provisions of relevant ISI codes. The testing charges shall 

be borne by the contractor. However cement/steel will be necessarily tested 

before start of work and also during the execution of work as per the 

requirements of specifications and will not be used till test certificates are 

obtained and approved by Engineer-in-Charge/ Architect.    

18. The contractor shall supply free of charge the material required for testing. The 

cost of tests shall be borne by the contractor.         
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19. The work shall be executed and measured in metric system. The metric 

dimensions given in the schedule of quantities and drawing etc. shall be 

followed. (The dimension in FPS units wherever indicated are for guidance only) 

The figures in the drawings shall be followed.     

20. The contractor shall be responsible for completing the work and for satisfying all 

terms and conditions of the Contract without any extra payment over his quoted 

rates unless otherwise specified. The contractor shall quote his rate for various 

items of work accordingly and no claim whatsoever shall be entertained for any 

incidental or extra work involved in the execution of the work as per 

nomenclature of the item and the specifications indicated in the tender 

documents.    

21. Subject to the nomenclature of the item as per schedule of quantities, the 

specification indicated in the tender documents, the rates quoted shall include 

cost of all materials including royalty and taxes if any, labour, sundry inputs, 

execution of work at all heights, levels, pattern and design for all leads, lifts and 

depths including overhead charges and contractor’s profit. Nothing extra shall 

be paid on this account.     

22. The rate shall be inclusive of making design, pattern and execution of work as 

per Architectural and structural drawings, at all levels and heights.     

23. The rates shall be inclusive of making any holes in walls/ RCC work for fixing any 

fixture/ frame work and making good the structure to its original shape and 

finish.        

24. Other agencies doing works related with this project will also simultaneously 

execute the works and the contractor shall afford necessary co-ordination for 

un-hindered completion of these sub-works.    

25. The contractor shall continue to maintain watch and ward to safeguard the 

Owner’s property in his possession until the same is formally handed over as per 

directions of the Engineer-in-charge. Nothing extra over agreement rates shall 

be paid on this account.     

26. The quantities of various items incorporated in the tender are approximate. 

However, the payments shall be made to the contractors on the basis of actual 

measurements taken at site.     

27. The contractor shall protect the adjoining buildings or works and the work under 

execution from fire and shall make adequate arrangements for fire protection 

and firefighting and if any property is damaged, by fire due to the negligence of 

the contractor, the same shall be made good by the contractor at his own cost, 

to the entire satisfaction of Engineer-in-charge.     

28. The contractor shall provide adequate lighting arrangements as approved by the 

Engineer-in-charge for carrying out the work during night time, if so required and 

also provide all other facilities for the labour employed to carry out the work as 

per direction of Engineer-in-Charge.     

29. In order to achieve the targeted date of completion the contractor may have to 

work in multiple shifts, round the clock including public and gazetted holidays 

and nothing extra shall be paid on this account.     
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30. The contractor shall get the samples of all the materials to be used, in the work 

approved from Engineer-in-Charge and Architect before going for bulk 

procurement. Bulk procurement shall be taken up only after obtaining approval 

from the Engineer-in-charge. Any delay in getting the samples approved shall be 

contractor’s responsibility.     

31. All materials, articles and workmanship shall be of respective best quality and 

kind for the class described in the schedule of quantities and specifications. All 

materials, so used in different items of work shall be subject to the approval of 

the Engineer-in-charge and Architect.     

32. The contractor shall be responsible for all statutory provisions and deductions 

towards ESI, PF or any other, as the case may be or any other levies and taxes 

shall be borne by the contractors. The TDS and Contract Tax or any other 

statutory levels/taxes incorporated from time to time shall be deducted 

progressively from the running account bills, as applicable at the time of 

payment. No claim in this regard shall be entertained.    

33. The contractor is supposed to abide the minimum wages act, and shall produce 

all records to the Engineer-in-charge or any other statutory authority as and 

when called for. The Engineer-in-charge does not hold any responsibility on 

account of any lapses in this regard.     

34. No extension of time shall be granted to the contractor on account of rains or 

inclement weather conditions.     

(a) For any clarification/ doubt, the Institute may organize regular meetings 

with Contractor. The contractor shall attend such meetings invariably as 

and when required.    

(b) In respect of the work of other agencies, where the commencement or 

progress of such work of any other agency is dependent upon the 

completion of particular portions of the contractor’s work or generally upon 

the contractor maintaining progress in accordance with the approved 

coordinated construction programme, it shall be the responsibility of the 

Contractor to complete such portions and maintain such progress.    

(c) Should any difference arise between the contractor and the other agencies, 

these shall immediately be brought to the attention of the Engineer-in-

Charge who after reviewing the matters causing the differences will give 

their decision which shall be final and binding on the contractor.       

35. All spaces allotted to the contractor as described above shall be vacated and all 

structures removed from site at any time as and when required and directed by 

the Engineer-in-charge, unconditionally and without any reservation. The 

Engineer-in-charge will not be obliged to give any reason for such removal. Upon 

receiving instructions to vacate the space, the contractor shall immediately 

remove all his structures, materials, etc. from the sources and clear and clean-

up the site to the satisfaction of the Engineer-in-charge.    

36. It shall be the responsibility of the Contractor to safeguard the site and ensure 

that no illegal encroachments are made by outside elements within the area 

allotted to the contractor. Upon completion of the work or earlier as required 

by Engineer-in-Charge, the contractor shall vacate the land totally without any 

reservation.    
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37. The contractor will arrange to erect, at his own cost, barbed wire or other 

appropriate fence around the infrastructure site, with entry/exit gates at 

suitable points. The contractor shall, at his own cost, provide and erect suitable 

fencing around the spaces allotted to him at the infrastructure sites to ensure 

the security of his men. Materials and equipment within the sites and in relation 

to other contractors who will also be allotted spaces at above sites.       

38. The security of workmen, materials, equipment stores etc. within the area 

allotted to the contractor shall be the responsibility of the contractor.   

39. The site of work shall have required equipments for various tests at site by the 

contractor at his own cost and nothing extra shall be payable on this account.   

40. The quantities indicated are for guidance only however it may vary to any extent 

and the contractor should not have any financial or other implications for such 

variations. The owner reserves to reduce the scope of work of any item if the 

contractor fails to deliver the works in time and the contractor shall not ask for 

any financial consideration for such deletion of scope of the work.    

41. The contractor shall take photographs of site prior to commencement of work, 

during construction and after completion of work as suggested and shall submit 

the photographs in soft and hard copies to IIM for which no extra payment will 

be made.    

42. If required and directed by Engineer-In-Charge, contractor shall arrange visits of 

his personnel comprising of Engineer-In-Charges to various places/ plants in or 

out side Indore to check and verify the quality of material at manufacturer’s 

places. No extra cost shall be given for this to contractor. 

43. Proforma of Registers to be as per standard CPWD formats.   

44. Stamp Duty: 

b. Stamp (wherever mentioned in the tender/ not mentioned but required 
legally), stamp duty will generally be following the Indian Stamp Act, 1899 
(as applicable to Madhya Pradesh).  

c.  For the contract, the stamp duty shall be as per the Indian Stamp Act, 1899 
(as applicable to Madhya Pradesh). Any revision, if made by the govt. will be 
applicable at the time of execution of the agreements.  

d. The cost w.r.t. stamp duty will solely be with the bidder i.e. cost to be 
borne by successful bidder. 

45. Inview of Covid-19, there are some entry resitrictions/ rules which you have to 

follow while entering into campus/ during work  

i) All your representatives must carry the respective IDs. 

ii) Any of your representatives should not contact any of the residents. 

iii) The representative coming will have to undergo thermal screening at the 

gate. 

iv) Any of the person with fever, cold, cough & throat pain shall not be 

allowed. 

v) The representatives must wear masks & gloves all the time, as without mask 

& gloves they will not be allowed. 

vi) The representative must carry drinking water and food, as no facility will 

be available here. 

vii) All your representatives to maintain social distancing. 
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viii) Aarogya Setu app should be installed in the representative’s mobile phones. 

ix) Spitting/chewing pan/gutka in any place on the campus is 

strictly prohibited.   

x) Your representative coming for entering the premises be advised to show 

patience as the measures will slow down the entry/exit procedure. 

xi) People coming for the referred job must be confined to their site only, as 

they are not allowed to move other than the designated site in the campus. 

xii) All the representatives/ workers are entering into campus should carry their 

vaccination certificate. 

 
Note: No one from any containment zone will be permitted to campus. 
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O.    Formats for Different Forms/Certificates    

    

Annexure-1 
 

Letter of Transmittal    

    

To,    

The Chief Engineer,   

IIM Indore (M.P.)    

    

Sub: Submission of bid for the work of “Setting up of Centre of Excellence at Sports 

Complex in IIM Indore.”  Vide NIT No. IIMI/Project/05/2023/140 File No. 488  

    

Sir,  

 

Having examined the details given in Notice and bid document for the above work, 

I/we hereby submit relevant document. 

1.  I/we hereby certify that all the statement made and information supplied in 

respect of the aforesaid bid and accompanying statements are true and correct.  

2. I/we furnished all information and details necessary for eligibility and have no 

further pertinent information to supply.  

3. I/we submit the requisite bid security declaration/ requisite certified solvency 

certificate and authorize the Institute i.e. IIM Indore or its officials to approach the 

bank issuing the same to confirm the correctness thereof. I/We also authorize IIM 

Indore and its officials to approach individuals, employees firms and corporation to 

verify our competence and general reputation. 

4. I/We submit the certificates/ documents in support of our suitability, technical 

knowledge and capability for having successfully completed the said works (as 

mentioned / as attached in support of eligibility requirement) 

 
 

Seal of bidder  

 

 

Date of submission:          Signature(s) of Bidder(s) 
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Annexure-2 

 

Format of Bank Guarantee 
Bank Guarantee for Performance Security 

 
(On letter head of the Owner with adhesive stamp / non-judicial stamp paper of 
appropriate value at the time of issue of Bank Guarantee)  
 
THIS DEED OF GUARANTEE made on ___________ day of _____ 2023, between [Name of 
Bank], having Registered Office at [Address], (hereinafter called the “Bank” which 
expression shall unless repugnant to the context and meaning thereof include its 
successors) in favor of Indian Institute of Management Indore having its office at 
Prabandh Shikhar, Rau-Pithampur Road, Indore- 453556 (M.P.) (hereinafter called 
“Owner” which expression shall unless repugnant to the context and meaning thereof 
include its successors and assigns).  
 
WHEREAS (IIMI) Indian Institute of Management Indore has issued a Letter of Acceptance 
/ Letter of Intent No…… dated ______________ to ________________having its 
Corporate office at _________________(hereinafter called the “Contractor”) which 
constitute a binding Contract (hereinafter called “Contract Agreement”) for carrying 
out the “(Setting up of Centre of Excellence at Sports Complex in IIM Indore)” based 
upon the Tender submitted by the Contractor and agreed between Client and 
Contractor and subject to the terms therein contained. The work to be carried out by 
Contractor shall be supervised and implemented by M/s 
____________________________________. (hereinafter called “Contractor/Bidder”)  
 
AND WHEREAS in accordance with the terms and conditions of the contract agreement, 
the Contractor has agreed to furnish a Bank Guarantee to Owner in the form of 
acceptable to performance guarantee for a sum of Rs. _____________ (Rupees 
________________________ Only) to ensure timely and satisfactory performance by the 
Contractor of its obligation under the Contract Agreement.  
 
AND WHEREAS the Bank has at the request of the Contractor agreed to furnish this 
irrevocable and unconditional guarantee in favour of Owner to secure performance by 
the Contractor of its obligations under the Contract Agreement on the terms and 
conditions herein contained.  
 
NOW THIS DEED WITHNESSTH AS FOLLOWS:  
1. The Bank hereby unconditionally and irrevocably guarantees the due and punctual 

performance and observance of and compliance by the Contractor of the 

covenants, agreements, conditions and provisions expressed or implied on the part 

of the Contractor to be performed observed or complied with under the Contract 

Agreement in accordance with the terms thereof and in the event of any non-

performance and non-compliance of the same for any reason, the Bank shall 

absolutely irrevocably and unconditionally without any demur right of set off or 

counter claim, forthwith upon written demand by Owner and without demur or 

protest and without reference to the Contractor pay to Owner a sum not exceeding 

Rs. ________________ (Rupees______________________ only). A demand so made 

by _________ shall be final and binding on the Bank.  
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2. The Bank’s liability under this Guarantee is restricted to Rs. _________________ 

(Rupees _________________________________ only).  

3. The decision of Owner for the time being in force, or at any time thereafter as to 

the non-performance, non-observance and non-compliance by the Contractor of 

the covenants, agreements, conditions and provisions, expressed or implied, on 

the part of the Contractor, to be observed performed or complied with under the 

Contract Agreement shall be final, conclusive and binding upon the Bank and shall 

not in any circumstances be questioned by the Bank, under what so ever 

circumstances.  

4. Any demand for payment under this Guarantee shall be made on the Bank by 

Owner in writing at [Bank Address] and shall be deemed to have been sufficiently 

made by Owner if the writing containing the demand is sent to the Bank by 

registered post to the address as aforesaid or sent to the Bank by hand delivery at 

such address and written acknowledgement obtained to such delivery.  

5. The guarantee obligations of the Bank hereunder shall continue in force and effect 

and be binding on the Bank in accordance with its terms upto ________ or unless 

extended on written demand by IIM Indore until the due performance, observance 

and compliance by the Contractor of all the covenants, agreements, conditions 

and provisions, expressed or implied, on the part of the Contractor to be observed, 

performed or complied with under the Contract Agreement, the completion of the 

Defects Liability Period and issue of the Certificate of Final Completion by Owner 

in accordance with the Contract Agreement.  

6. As between the Bank and Owner (but without affecting the Contractors’ 

obligations) the Bank shall be liable under this Guarantee as if it were the sole 

principal debtor. The Bank’s liability hereunder shall not be discharged nor shall 

its liability be affected by:  

a. Any time, indulgence, waiver or consent at any time given by Owner to the 

Contractor.  

b. Any amendment to the Contract Agreement,  

c. The making or the absence of any demand by Owner on the Contractor or 

any other person for payment.  

d. The enforcement or absence of enforcement of the Contract Agreement or 

of any security or other defect in any provision of the Contract Agreement 

or of any of the Contractors obligations there under;  

e. The dissolution, amalgamation, reconstruction or reorganization or 

appointment of any Administrative Receiver of the Contractor. 

7. The Guarantee herein contained shall not be determined or in any way prejudiced 

or affected by any change in the constitution of the Bank/ Owner or by any 

merger, or amalgamation or reconstruction of the Bank / Owner but shall be 

enforceable against the merged, amalgamated or reconstruction body. 

8. The Bank hereby expressly and irrevocably waives all claims of waiver, release, 

surrender or compromise and all defenses, set offs, counter claims recoupments, 

reductions, limitations and impairments, whatsoever. 

9. Owner shall be at liberty to vary and alter or modify any of the terms and 

conditions of the Contract Agreement including without limitation to extend from 

time to time the time for the performance of the Contract Agreement by the 

Contractor or to postpone from time to time any of the powers exercisable by 

owner against the Contractor, to forbear or to enforce any of the terms and 
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conditions of the Contract Agreement, without in any manner affecting this 

Guarantee and without notice to or assent of the Bank.  

10. The Bank waives any right to require/ proceeding first against the Contractor or 

the realization first of any other security or other guarantee, if any.  

11. The Bank agrees and confirms that its obligation to make payment to Owner on 

demand hereunder and discharge of such obligation shall not be delayed, 

exercised or avoided by reason of any act or omission on the part of Owner.  

12. The bank declares and confirms that the Bank has taken all necessary corporate 

action to authorize the execution delivery and performance of this Guarantee in 

accordance with the terms hereof and that the Bank has full power to enter into 

and perform and discharge its obligations under taken hereunder and that this 

Guarantee constitutes legal, valid and binding obligation of the Bank, enforceable 

in accordance with its terms and any defects therein or in its execution shall not 

be a plea for non-payment or performance of its obligation.  

13. This guarantee shall be Governed by and construed in all respects according to 

the laws of India and shall be subject to the jurisdiction of the courts in Indore.  

14. Any forbearance or indulgence on the part of Owner in the enforcement of the 

covenants, agreements, conditions and provisions, expressed or implied, on the 

part of the Contractor to be observed, performed or complied with by the 

Contractor under the contract agreement shall in no way relieve the Bank of its 

liability under the Guarantee.  

15. Terms and expression defined in the contract agreement and used herein shall 

have the meanings assigned to them therein save and except where the context 

otherwise require.  

16. Notwithstanding anything contained hereinabove; 

a. Our liability under this bank guarantee shall not exceed Rs.___________ 

(Rupee ___________) 

b. This bank guarantee shall be valid upto ___________ or and 

c. It is a condition to our liability for payment of the guaranteed amount or part 

any thereof arising under this Bank guarantee that we receive a valid written 

claim or demand for payment under this bank guarantee on or before 

____________ or as provided in clause 5 failing which our liability under this 

bank guarantee will automatically cease. 

d. This bank guarantee is not assignable and not transferable to third party. 

 
IN WITNESS WHEREOF THE BANK HAS SET ITS HAND AND SEAL THE DAY AND YEAR FIRST 
ABOVE WRITTEN.  
 
SIGNED for and behalf                                  )  
Of the Bank by it’s duly authorized               )  
Representative                                             )  
In the presence of                                        ) 
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Annexure-3 
 

Format For Certification of Authorization from Manufacturer’s (OEM) 

 

[The Bidder shall require the Manufacturer to fill in this Form in accordance with the 

instructions indicated. This letter of authorization should be on the letterhead of the 

Manufacturer and should be signed by a person with the proper authority to sign 

documents that should binding to the Manufacturer] 

 

To: [Insert complete name and address of Purchaser] 

 

WHEREAS 

We [insert completer name of Manufacturer], who official manufacturers of [Name are 

items], do hereby authorize [Name & Address Agency] to included our goods in 

submission of bid. We hereby extend our full guarantee and warranty in accordance 

with the Terms and Conditions of Contract with respect to the equipment’s/ items 

offered by the said agency. 

 

We hereby extend our full guarantee, warranty and support and also in meeting 

warranty obligations by providing necessary spares in time for the goods & services 

offered by the above firm against this tender, as per standard warranty terms. 

 

 

Authorized Signatory 

 

 

Dated: ……………. 
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P.    Technical Specifications & Approved Makes  

      

General    
 

The specifications of the items will be guided by the respective specifications (if not 

truly matching then similar item) laid down in the CPWD specification in case of 

items relates to the DSR item & For Non-DSR items it will be guided by the item 

description along with the direction of Engineer-in-charge. Institute reserves the 

right to specify the makes in order to ensure best quality material in the interest of 

the work & institute. 
 

 

Suggestive Makes: 

Sl. 

No.  Item Approved Make 

1 Virtual Studio System   Data Video / Sony / Panasonic  

2 Video switcher  Data Video / Sony / Panasonic  

3 audio delay box  Data Video / Sony / Panasonic  

4 HDMI recorder  Data Video / Sony / Panasonic  

5 video encoder  Data Video / Sony / Panasonic  

6 Touch Panel controller   Data Video / Sony / Panasonic  

7 Channels Intercom System  Data Video / Sony / Panasonic  

8 4K PTZ Camera  Data Video / Sony / Panasonic  

9 4K HDR camcorder  Canon / Sony / Panasonic  

10 Confidence Monitor   LG /Christie/ NEC  

11 55-inch 4K UHD  LG / Christie/ NEC  

12 

Closed-back, over-Ear  

headphone   Sennheiser / Berdynamics / AKG  

13 Teleprompter   Data Video / Sony / Panasonic  

14 Writing Glass   E-Glass / Fidelity / Panara 

15 Camera Controller   Data Video / Sony / Panasonic  

16 Video capture device  Data Video / Sony / Panasonic  

17 Converter   Data Video / Sony / Panasonic  

18 

4K HDMI Distribution 

Amplifier  Data Video / Sony / Panasonic  

19  Production Monitor  Data Video / Sony / Panasonic  

20 Studio Light   Leksa / Fidelity / Godwin 

21 DMX Controller   Fidelity / Behringer / SOE 

22 Chroma key fabric  Leksa / Canara / Fidelity  

23 Microphone   Sennheiser / Audix/ Clock Audio  

24 studio monitor  Genelec / M Audio / Kali Audio  

25 power conditioner  Furman / Surge X / Fidelity 

26 NAS  Auster / Dell / Synology  

27 Document Camera  People Link/ Fox Vision / Epson 

28 digital mixer   Yamaha / Behringer / Allan Heath  

29 graphic Tablet  Xp Pen / Viacom / Dell 
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30 LFD Display   LG / Christie / NEC  

31 Furniture  Geeken / Godrej / Featherlite  

32 drywall partition Anutone / Celenit, / Acoustics India. 

33 

Under Dock Insulation and 

Acoustic  Wave Accustics / Element Wall / NHC 

   

   
Sl. 
No. 

Item Approved Make 

34 VRV/VRF system Daikin, LG, Mitsubishi, Toshiba, O General 

35 Copper Pipes Rajco Metal / Mandev/Mehta Tubes (Max Flow) 

36 Thermal Insulation (Nitrile 
Rubber) & Acoustic Insulation 

Supreme/Armaflex /Accoflex/ 
Aerocell/Thermaflex 

37 G.I. sheets Tata/Sail/National/Jindal/ ESSAR 

38 Grilles/Diffusers Carry air / Dynacraft /Air  Flow/Air Pro/Air 
Master/ System Air 

39 Fire dampers Carry air/ Air Flow/Air Pro/ George Rao & Co. 

40 Fibre glass Insulation UP Twiga/ Khimco/ FGP/Armaflex  
/Superlone/ Supreme 

41 Power Cable, Control Cable 
& Wire 

KEI/Finolex/RR Kabel/Havells/polycab 

42 PVC pipes and accessories Precision/Avonplast/AKG/Modi/Polycab 

43 Switches/Sockets/TV 
Socket/USB Charger Socket 
etc. (Modular) 

Legrand (Arteor)/Siemens/Crabtree 
/Honeywell/Schneider Electric/Havells/Hager 

44 Circuit breakers  L & T/Siemens / Schneider / Legrand / ABB / 
Havells / Hager 

45 ELMCB  Siemens / Schneider / Legrand / ABB / Havells 
/ Hager 

46 Industrial sockets Legrand/Schneider/ Havells/Hager 

47 Fan Regulator Legrand 
(Arteor)/Siemens/Crabtree/Havells/Hager 

48 Cable lugs Dowells/ Jainson / Comet 

49 Cable glands Dowells/ Jainson / Comet 

50 Lighting Fixture Philips/Bajaj/Wipro/Jaquar/Havells 

51 Telephone Wire/Cables Finolex/Polycab/D-link/Havells/Molex 

52 Data Cable D-link/Polycab/Finolex/Havells/Molex 

53 LAN Socket & Jack D-link/Legrand (Arteor)/L & T 

54 UPS Emerson/APC/Delta or equiv. 

55 Distribution Board L & T/Siemens / Schneider / Legrand / ABB / 
Havells / Hager 

 

Note: Above makes are suggestive, Engineer-in-Charge may select any of make  in 

view of the ensuring best quality/ site condition/ harmonizing the development with 

existing one.  
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Q.    FINANCIAL BID    
 

Financial Bid 

Name of Work:-  "Setting up of Centre of Excellence at Sports Complex in IIM Indore" 

Tender No. IIMI/Project/05/2023/140 File No. 488 

Name of the Firm   

Address of the Firm   

Phone/Mobile no.   

E-Mail ID   

Item 
No 

Item Description 

Unit Qty 
Rate  

(Excluding 
GST) 

Amount 

  VRV/VRF Air conditioning system         

1 

VRV / VRF  OUTDOOR AC  UNIT:-Supply 
installation testing commissioning of VRV/VRF 
outdoor units with mentioned below multiple 
inverter based Scroll type compressors, 
electronic expansion valve, R 410A referigerant, 
special pre-coated fin type heat exchanger, low 
noise direct driven propeller condenser fans in 
each module with top discharge  including 
internal wiring, microprocessor controls, safety. 
The condensing unit should be capable for 
providing cooling upto 50±1 Deg C. IPLV not less 
than 7.2 & COP not less than 3.1, Each system 
should have the provision to combine maximum 3 
nos ODUs. Compressor of machine shall be of 
same OEM make of ODU. Each ODU above 12HP 
shall have minimum 2 number compressors and 2 
Condensor fans. Every single outdoor unit should 
not have more than maximum Capacity 20 HP (3 
Phase) each compressor complete as per 
specification. Major component of machine shall 
be of NON CHINA origin. (Heating & Cooling) 

        

            

1.1 12 HP Each 2.00   0.00 

            

2 

VRF /VRV INDOOR AC UNIT  (CEILING MOUNTED 4 
WAY) ;- Supply installation testing and 
commissioning of 4 Way Round flow Ceiling 
Suspended / Mounted Cassette type Unit  
comprising of copper evaporator, electronic 
expansion valve, blower, motor, filter pad, auto 
air swing louvers, temperature & ON/OFF display 
with inbuilt drain pump & decorative panels  
including internal wiring, controls. Dimension in 
terms of length & width should not be more than  
950 mmX 950mm with wireless remote 
controller. (Single Phase) 
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2.1 1.0 TR Each 1.00   0.00 

2.2 1.6 TR Each 2.00   0.00 

            

3 

VRF/VRV indoor AC unit (mid - static ductable):- 
Supply installation testing and commissioning of 
mid static ductable type comprising of copper 
evaporator,  electronic  expansion  valve,  
blower, motor,   filter   pad,   with   inbuilt   drain   
pump including internal wiring, controls with 
cordless remotes. (Single phase/three phase) 

        

3.1 2.64 TR Each 2.00   0.00 

            

4 

VRF/VRV Indoor AC unit (High Static Ductable) :-
Supply, installation, testing and commissioning of 
high static ductable type comprising of copper 
evaporator,  electronic  expansion  valve,  
blower, motor,   filter   pad,   with   inbuilt   drain   
pump including internal wiring, controls with 
cordless remote. (Single phase/three phase) 

        

4.1 4.5 TR Each 2.00   0.00 

            

5 

Y JOINTS :- Supply, Installation, testing & 
commissioning of Ref Nut / Y-joints brass for 
indoor and outdoor units of suitable size as per 
requirement, 

Each 6.00   0.00 

            

6 

COPPER PIPING :- Supply installation testing 
commissioning of interconnecting copper 
refrigerant pipe work (19mm / 13mm thick ) duly 
insulated with elastomeric nitrile rubber type 
tubular insulation between indoor & outdoor 
units as per specifications. All exposed pipe shall 
have UV coating on insulation & cost to be 
included in the piping. The piping shall be 
properly supported with 6mm full threaded rods 
over channel with Fasteners, Nuts & washer at 
1m distance with firm supporting using PVC 
sleeve and cable tie. Extra support for Y-
joints/Bends etc. to be given as per 
specifications. GI BOX type cable tray 100/150 
mm wide for supporting refrigerant piping in 
shafts / terrace, complete with supports. (Min 
1.2mm Thickness) C- Type Cover for cable tray, 
made out of 16 G GI sheet, to protect refrigerant 
pipe insulation on terrace. All piping shall be 
pressure tested for 1.5 times the working 
pressure. The quoted rates should be including of 
cost of GI BOX type cable tray 100/150 mm wide 
with covers. 

        

            

6.1 
28.6 mm O.D., wall thinkness ≥ 1.2mm  
(insulation – 19 mm thick) 

Rmt 30.00   0.00 

6.2 
22.2 mm O.D. wall thickness >/= 1.0 mm 
(insulation – 19 mm thick) 

Rmt 15.00   0.00 

6.3 
19.1 mm O.D. wall thickness >/= 1.0 mm 
(insulation – 13 mm thick) 

Rmt 20.00   0.00 

6.4 
15.9 mm O.D.wall thickness >/= 0.8 mm  
(insulation – 13 mm thick) 

Rmt 35.00   0.00 

6.5 
12.7 mm O.D.wall thickness >/= 0.8 mm  
(insulation – 13 mm thick) 

Rmt 20.00   0.00 



NIT for Setting up of Centre of Excellence at Sports Complex in IIM Indore.             Page 91 of 124 

6.6 
9.5 mm O.D. wall thickness >/= 0.8 mm 
(insulation – 13 mm thick) Rmt 40.00   0.00 

6.7 
6.4 mm O.D. wall thickness >/= 0.8 mm 
(insulation – 13 mm thick) 

Rmt 20.00   0.00 

            

7 

REFRIGERANT :- Supply and additional refrigerant 
charge of Refrigerant R410 / 410A to compensate 
the additional piping done at site for all systems 
including testing commissioning as required, 

Kgs 18.00   0.00 

            

8 

OUTDOOR STAND FABRICATION :- Supply, 
fabrication and erection of Angle/Chanel/Flat 
iron stand, hanging arrangement  for air 
conditioning machines & ducts etc, Back 
/Support clamps or  other similar work etc. 
including nut bolts of required size, making 
holes, fabrication, welding, cutting, etc. and 
painting with one coat of red oxide paint & two 
coat of enamel paint as required as per 
specification. 

Kgs 160.00   0.00 

            

9 

Drain Piping :- Providing and fixing of CPVC, 
6Kg/cm2 drain water piping with fittings, support 
and insulated with 6 mm  thick  closed cell 
elastomeric nitile rubber  insulation complete as 
per specification.   

        

9.1 25 mm dia ID Rmt 65.00   0.00 

9.2 32 mm dia ID Rmt 30.00   0.00 

            

10 

Ducting:- Supply and fixing   of   site   fabricated 
GI    sheet  metal  ducts  in  accordance    with  
the approved  shop  drawings  and  as  required  
as  per specifications. GI sheet will be as per IS-
277. All necessary GI /MS supports using thread 
rods (as directed). Angle, flat, and anchor     
bolts,     food grade       neoprene       gaskets,       
food       grade adhesive included in the scope. 

        

10.1 24G SQmt 50.00   0.00 

            

11 

Supplying  &  fixing  of  powder  coated  extruded 
aluminum   air   grills   without   volume   control 
damper complete as required. (The Design/shape 
of the grill to match the ceiling pattern) 

SQmt 6.00   0.00 

            

12 
Supplying & fixing of coller damper complete as 
required. 

SQmt 2.00   0.00 

            

  Electrical Work of AC system         

  Control Cabling/ Power Cabling         

13 

Supply and laying ,testing &  commissioning of 
following sizes of Copper conductor control 
cables on existing tray including fixing clamps & 
proper connections to equipment etc.complete 
as required. 

        

13.1 
2Cx 1.5 Sq. mm shielded cable or screened cable 
for communication (witin Pvc suitable size of 
conduit ) 

Rmt 120.00   0.00 
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13.2 
3Cx 2.5 Sq. mm (witin Pvc suitable size of conduit 
) 

Rmt 80.00   0.00 

13.3 4Cx 6 Sqmm - From Electrical Panel/MCB to ODU Rmt 20.00   0.00 

            

14 
Supply and laying ,testing &  commissioning of 
following  of Copper Earthing of 1 Core x 4 Sq mm 

Rmt 30.00   0.00 

            

15 

Supplying, installation, testing and 
commissioning of  Weather Proof Enclosure with  
25/32/40 Amp. FPMCB + ELCB 300mA. rating 
10kA for outdoor units complete as required. 

Each 2.00   0.00 

            

16 

Supplying and fixing suitable size GI box with 
modular plate and cover in front on surface or in 
recess, including providing and fixing 6 pin 5/6 A 
& 15/16 A modular socket outlet and 15/16 A 
modular switch, connections etc. as required. 

Each 10.00   0.00 

            

  Electrical         

17 

Wiring for light point/ fan point/ exhaust fan 
point/ call bell point with 1.5 sq.mm FRLS PVC 
insulated copper conductor single core cable in 
surface / recessed medium class PVC conduit, 
with modular switch, modular plate, suitable GI 
box and earthing the point with 1.5 sq.mm FRLS 
PVC insulated 
copper conductor single core cable etc. as 
required. (Group C) 

Point 20.00   0.00 

18 

Wiring for twin control light point with 1.5 sq.mm 
FRLS PVC insulated copper conductor single core 
cable in surface / recessed medium class PVC 
conduit, 2 way modular switch, modular plate, 
suitable GI box and earthing the point with 1.5 
sq.mm FRLS PVC insulated copper conductor 
single core cable etc. as required. 

Point 5.00   0.00 

19 

Wiring for group controlled (looped) light 
point/fan point/exhaust fan point/ call bell point 
( without independent switch etc.) with 1.5 sq. 
mm FRLS PVC insulated copper conductor single 
core cable in Surface/ recessed PVC conduit, and 
earthing the point with 1.5 sq. mm FRLS PVC 
insulated copper conductor single core cable etc. 
as required. (Group C) 

Point 20.00   0.00 

            

20 

Supplying and fixing suitable size GI box with 
modular plate and cover in front on surface or in 
recess, including providing and fixing 3 pin 5/6A 
modular socket outlet and 5/6 A modular switch, 
connections etc. as required. 

Each 15.00   0.00 

21 

Supplying & fixing of 1 No. 6/13 Amp 
International UPS modular socket (shuttered) 
outlet Controlled by 1 No. 1 way single pole 
16/15 amps modular type switch, polycarbonate 
white cover plate and  earthing the 3rd pin 
painting etc. as required. 

Each 30.00   0.00 
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22 

Supplying & fixing of 3 Nos. 6/13 Amp 
International UPS modular socket (shuttered) 
outlet Controlled by 1 No. 1 way single pole 
16/15 amps modular type switch, polycarbonate 
white cover plate and  earthing the 3rd pin 
painting etc. as required. 

Each 12.00   0.00 

            

23 

Supplying and fixing modular blanking plate on 
the existing 
modular plate & switch box excluding modular 
plate as required. 

Each 30.00   0.00 

            

            

24 

Supplying and fixing of following ways surface/ 
recess mounting, vertical type, 415 V, TPN MCB 
distribution board of sheet steel, dust protected, 
duly powder painted, inclusive of 200 A tinned 
copper bus bar, common neutral link, earth bar, 
din bar for mounting MCBs (but without MCBs and 
incomer ) as required . (Note : Vertical type MCB 
TPDB is normally used 
where 3 phase outlets are required.) 

        

24.1 8 way (4 + 24), Double door Each 1.00   0.00 

            

25 

Supplying and fixing 5 A to 32 A rating, 240/415 
V, 10 kA, "C" curve, miniature circuit breaker 
suitable for inductive load of following poles in 
the existing MCB DB complete with connections, 
testing and commissioning etc. as required. 

        

25.1 Single pole Each 24.00   0.00 

            

26 

Supplying and fixing following rating, four pole, 
(three phase 
and neutral), 415 volts, residual current circuit 
breaker (RCCB), 
having a sensitivity current 30 mA in the existing 
MCB DB 
complete with connections, testing and 
commissioning etc. as 
required. 

        

26.1 63 A Each 1.00   0.00 

            

27 

Supplying and fixing following modular switch/ 
socket on the existing modular plate & switch box 
including connections but excluding modular 
plate etc. as required. 

        

27.1 5/6 A switch Each 10.00   0.00 

27.2 15/16 A switch Each 10.00   0.00 

27.3 3 pin 5/6 A socket outlet Each 5.00   0.00 

27.4 6 pin 15/16 A socket outlet Each 5.00   0.00 

27.5 Telephone socket outlet Each 10.00   0.00 

27.6 USB Charger  Each 10.00   0.00 
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28 

Supplying and fixing two module stepped type 
electronic fan regulator on the existing modular 
plate switch box including connections but 
excluding modular plate etc. as required. 

Each 3.00   0.00 

29 

Supplying and fixing following size/ modules, GI 
box alongwith modular base & cover plate for 
modular switches in recess etc. as required.         

29.1 1 or 2 Module (75mmX75mm) Each 5.00   0.00 

29.2 3 Module (100mmX75mm) Each 5.00   0.00 

29.3 4 Module (125mmX75mm) Each 5.00   0.00 

30 

Supplying and fixing following Modular base & 
cover plate on existing modular metal boxes etc. 
as required. 

        

30.1 1 or 2 Module Each 5.00   0.00 

30.2 3 Module Each 5.00   0.00 

30.3 4 Module Each 5.00   0.00 

31 

Supplying and fixing of following sizes of medium 
class PVC 
conduit along with accessories in surface/recess 
including 
cutting the wall and making good the same in 
case of recessed 
conduit as required. 

        

31.1 25 mm Each 1500.00   0.00 

31.2 32 mm Each 50.00   0.00 

            

32 

Wiring for circuit/ submain wiring alongwith 
earth wire with the following sizes of FRLS PVC 
insulated copper conductor, single core cable in 
surface/ recessed medium class PVC conduit as 
required. 

        

32.1 2 X 1.5 sq. mm + 1 X 1.5 sq. mm earth wire Metre 100.00   0.00 

32.2 2 X 2.5 sq. mm + 1 X 2.5 sq. mm earth wire Metre 500.00   0.00 

32.3 2 X 4 sq. mm + 1 X 4 sq. mm earth wire Metre 200.00   0.00 

32.4 4 X 6 sq. mm + 2 X 6 sq. mm earth wire Metre 25.00   0.00 

32.5 4 X 10 sq. mm + 2 X 6 sq. mm earth wire Metre 50.00   0.00 

32.6 4 X 16 sq. mm + 2 X 6 sq. mm earth wire Metre 50.00   0.00 

            

  Power Cable:         

33 

Supply of 4 Core 16 Sqmm size of 1.1 KV grade 
mulit-core XLPE Armoured Aluminium Conductor 
Power cable conforming to IS 7098 (Part-1) / IS 
1554 ( Part -1 ) with upto date amendments as 
required. 
(From Electrical Panel/MCB to ODU Outdoor 
Enclosure Box) 

Metre 100.00   0.00 

            



NIT for Setting up of Centre of Excellence at Sports Complex in IIM Indore.             Page 95 of 124 

  Cable Laying:         

34 

Laying of one number PVC insulated and PVC 
sheathed / XLPE 
power cable of 1.1 KV grade of following size in 
the existing 
masonry open duct as required. 

        

34.1 Upto 35 sq. mm Metre 20.00   0.00 

            

35 

Laying and fixing of one number PVC insulated 
and PVC 
sheathed / XLPE power cable of 1.1 KV grade of 
following size 
on wall surface as required. 

        

35.1 Upto 35 sq. mm (clamped with 1mm thick saddle) Metre 60.00   0.00 

            

36 

Laying and fixing of one number PVC insulated 
and PVC 
sheathed / XLPE power cable of 1.1 KV grade of 
following size 
on cable tray as required. 

        

36.1 Upto 35 sq. mm (clamped with 1mm thick saddle) Metre 20.00   0.00 

            

  LAN & Data         

37 

Supplying and drawing of UTP 4 pair CAT 6 LAN 
Cable in the 
existing surface/ recessed Steel/ PVC conduit as 
required. 

        

37.1 1 run of cable Metre 3000.00   0.00 

38 

Supply & fixing Cat 6 UTP jack with strain relief 
and bend limiting boot as required including 
polycarbonate modular type shuttered face 
plate, RJ-45 Data jack including GI /PVC box 
alongwith modular base & cover plate for 
modular switches in recess/ surface as required.  

Each 30.00   0.00 

39 

Supplying and drawing following pair 0.5 mm dia 
FRLS PVC insulated annealed copper conductor, 
unarmoured telephone cable in the existing 
surface/ recessed steel/ PVC conduit as 
required. 
4 Pair 

Metre 540.00   0.00 

40 

Supply and fixing in position the following 
suitable sizes of self extinguishing polystyrene 
material, corrosion resistant, highly resistant to 
shock, sturdy and maintenance free powder 
coated KRONE type telephone tag block with 
hinged and lockable doors including supplying, 
fixing of tag blocks. 

        

40.1 200 Pair tag block WITH Crone Module Each 1.00   0.00 
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41 

Supply & fixing of single partition (two-tier) 105 
mm x 50 mm DLP U-PVC Trucking with all 
accessories including necessary cutting, fixing & 
finishing the same, placing in position, etc. as 
required. Make: Legrand or eqv) 

Metre 50.00   0.00 

42 

19 U Rack with Cable manager, Tray 6 Socket 
PDU, Ex-Fans etc. Side openable door plus front 
site glass door and locking system as required   
(Make-Valrack /Comrack or Eqv.)  

Each 1.00   0.00 

43 

24 port patch panel fully loaded Cat6 as required. 
(Make- D-link, Molex, Avaya).  Each 1.00   0.00 

44 

LIU patch panel for optical fiber interconnecting 
unit as required. (Make- D-link, Molex, Avaya).  Each 1.00   0.00 

45 

Making indoor type LAN OFC cable end 
termination of 6 core Optical Fiber Cable as 
required 

Each 2.00   0.00 

46 

Supply & Erecting FR grade, PVC armoured 
multimode / singlemode Optical Fibre Cable with 
6 fibres, with core Dia 50 um, suitable for 1 GBps 
ethemet distance at 850nm of wavelength, on 
wall/ ceiling or laid in the 
existing surface/ recessed Steel/ PVC conduit as 
required.(Make- D-Link, Finolex, Molex) 

Metre 100.00   0.00 

47 

Supply, Erecting & testing of CAT6 Patch Cord as 
required. (Make- D-link, Molex,Avaya) Each 48.00   0.00 

48 

Supply, Erecting & testing of 24 port Giga Switch 
with 2 Giga Uplinking modules as requied. Make : 
Cisco 

Each 1.00   0.00 

49 

Supply, Erecting & testing of Fibre Patch Cord 
with Fibre Module as required. (Make- D-link, 
Molex,Avaya) 

Each 2.00   0.00 

50 

Supply, Erecting & testing of Pigtel as required. 
(Make- D-link, Molex,Avaya) Each 3.00   0.00 

51 

Supply, installation testing, commissioning of 20 
kva (Three Phase In & Three Phase Out) ON-LINE 
Smart UPS System including parallel kit with 
Simple Network Management Protocol ( SNMP 
card ) along with sealed lead acid batteries 
(Mainntenance free ) suiteble for 30 minnuts 
backup facility on full load with racks & 
connectors (including suitable size copper cable 
connection between ups ,battery bank and input 
power of UPS enlcuding MCCB or RCCB) complete 
with battery rack required One year warranty for 
ups & two years for battery. 

Each 2.00   0.00 

  Cable Trays:-         
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52 

Supplying and installing following size of 
perforated powder coated M.S. cable trays 
including necessary Bends/ Reducers/ Tees/ 
Cross members with perforation not more than 
17.5% and powder coated bolted covers without 
perforation, in convenient sections, joined with 
connectors, mounting arrangement on walls 
and/or on surface with powder coated MS clamps  
including bolts, nuts & washers as required.and 
cutting  of  obstacles  if  any  and  repairing  the 
same to original finish as required and  shall be 
as per the approval of Engineer-In-Charge. Note: 
The quantity shown in the quantity column is only 
indicative. The contractor shall bring cable trays 
with covers as per actual measured requirement 
at site.The rate shall include for coupler plates 
for straight joints, horizontal and vertical tray 
bends, G.I. hardware for fixing the trays on steel 
supports, etc. The entire work shall be done in 
co-ordination with other agencies .General 
Arrangement Drawing,Layout Drawing and 
sample of Cable Tray shall be got approved 
approved before taking up the manufacturing. 

        

52.1 150 mm width X 50 mm depth X 1.6 mm thickness Metre 50.00   0.00 

            

  Dismantling Items         

53 

Dismantling of existing Split type Air Conditioning 
Units of 1.5 to 2.0 Ton capacity (Both Indoor & 
Outdoor Units) complete with all associated 
accessories, piping, insulation etc as per the 
direction of Engineer-in-Charge and handing over 
of the removed units & materials to the 
department. 

Each 2.00   0.00 

  Audio Visual         

54 

Providing and Fixing of Tracking/Trackless 
Virtual Studio System Shall have Video Input 3G-
SDI  x 2 + AUX-HDMI x 1 Video Output 3G-SDI x 2 
+ AUX-HDMI x 1 Video Input/Output Format 1080p 
Audio Input Mini Phone Jack x 2 HDMI audio 
embedded x 1 SDI audio embedded x 2 Operation 
Monitor DP x2, HDMI x2, DVI x1 System should 
Equiped With  Tally Downstream Key 2 Media 
2(DDR) Verthual Studio Preset Loaded From Day 
First should be 112 x 3D Virtual Sets 45 x 3D 
Virtual Set Templates 223 x 3D Decoration Still 
Picture 2 Still Text 2 Keyer Chromakey / 
Luminance key x 2 Recording H.264 / MPEG-2 
Live Streaming Protocols TS HTTP  TS RTP TS UDP 
TS RTSP FLV HTTP FLV RTMP Hard Disk Capacity 
1TB+240G SSD  etc. all complete as per the 
requirement of the site and as per the direction 
of Engineer-in-charge. Approved Make - Data 
Video / Sony / Panasonic  

Each  1.00   0.00 
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55 

Providing and fixing of video switcher that 
supports a range of video inputs, including HD-
SDI,  HDMI . It also includes advanced video 
processing and effects capabilities, including 
chroma key, luma key, picture-in-picture, and 
more with  four-channel audio Embedding, as 
well as tally indicators for each input. Video 
Inputs: 12 HD-SDI/SD-SDI inputs (BNC 
connectors), 4 HDMI inputs,  Video Outputs: 6 HD-
SDI/SD-SDI outputs (BNC connectors), 3 xHDMI 
outputs, Audio Inputs: 4 XLR inputs,  Audio 
Outputs: 2 XLR outputs,  Video Formats: 1080 
60p,1080i 50/60, 720p 50/60,  Video Processing: 
Full 10-bit processing Video Effects: 4-Chroma 
key, luma key, downstream key, up to 8 picture-
in-picture, wipe, fade, Mutltiviewer Output,up to 
8 Aux Output and Audio Mixing(Follow,External or 
AUX),Audio Delay Provision for the Program 
Output,DeEmbedding provision with audio Dely: 
4-channel audio Embedding  Tally: Red/Green 
tally indication for each input Control: RS-232 
and Ethernet control etc. all complete as per the 
requirement of the site and as per the direction 
of Engineer-in-charge.   Make - Data Video / Sony 
/ Panasonic  

Each  1.00   0.00 

56 

Providing and Fixing of audio delay box that 
supports both balanced and unbalanced audio 
inputs and outputs. It features a delay time of up 
to 700ms, which can be adjusted in 1ms steps to 
ensure precise synchronization with video 
signals. Box Should have  high signal-to-noise 
ratio and low THD+N, ensuring high-quality audio 
performance. Audio Inputs: 2 XLR inputs 
(balanced), 2 RCA inputs (unbalanced) Audio 
Outputs: 2 XLR outputs (balanced), 2 RCA outputs 
(unbalanced) Delay Time: Up to 700ms 
(adjustable in 1ms steps) Sample Rate: 48kHz 
Input Impedance: XLR: 10k ohms, RCA: 47k ohms 
Output Impedance: XLR: 100 ohms, RCA: 200 
ohms Signal-to-Noise Ratio: > 90dB THD+N: < 
0.01% etc. all complete as per the requirement 
of the site and as per the direction of Engineer-
in-charge Make - Data Video / Sony / Panasonic  

Each  1.00   0.00 
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57 

Providing and Fixing of HDMI recorder Shall have  
high-quality video and audio recording. It Should 
be supports HDMI input up to 1080p 60, and 
records in H.264 MP4 format with bit rates of up 
to 30Mbps. The recorder is compatible with USB 
2.0/3.0 external hard drives or thumb drives (not 
included) for recording media. The HDR-90 has 
embedded audio input and output via HDMI, and 
records audio in AAC format at 48kHz/16-bit. The 
device can be controlled via front panel buttons 
or remote control. Video Inputs: 1 HDMI input (up 
to 1080p60) Video Outputs: 1 HDMI output (loop-
through) Video Formats: H.264 MP4 (up to 
30Mbps) Recording Media: USB 2.0/3.0 external 
hard drive or thumb drive (not included) 
Recording Time: Dependent on the size of the 
recording media and bit rate selected Recording 
Bit Rate: 8-30Mbps (adjustable) Audio Inputs: 1 
HDMI input (embedded audio) Audio Outputs: 1 
HDMI output (embedded audio) Audio Formats: 
AAC (48kHz, 16-bit) Control: Front panel buttons 
and remote control Power Supply: DC 5V/2A  etc. 
all complete as per the requirement of the site 
and as per the direction of Engineer-incharge. 
Make - Data Video / Sony / Panasonic  

Each  1.00   0.00 

58 

Providing and Fixing of video encoder and 
streaming device For  live video production and 
streaming. It Should supports various video input 
formats such as HDMI, component, and 
composite, and can stream video over the 
internet via Ethernet or Wi-Fi connections. 
Technical Spacification  Video Input HDMI x1 SDI 
x1 Supported Video Input Resolution 1080p 60 
Video Output Support Down Scaling to 128x128 
Audio Input 1 x HDMI embedded audio (Audio 
depends on the source/ both stereo and mono 
supported) 1 x SDI embedded audio 1 × RCA 
(audio level calibration: +10/+12dB ~ -6dB) 2 x 
XLR (audio level calibration: +10/+12dB ~ -6dB) 
Mix (Embedded + RCA+XLR) Encode H.264/AVC 
High Profile Level 4.1 Video Bitrate Record Only: 
Up to 16Mbps (1080p50/60) Stream Only: Up to 
10Mbps (1080p50/60) Rec and Stream: Up to 
36Mbps (1080p50/60) (dual stream) Audio Mode 
Stereo/Mono Audio Bitrate AAC-LC Sample rate: 
48KHz, 16bit Configurable bit rate: 128K or 256K 
or 384K Streaming Protocols TS over TCP/UDP 
(unicast & multicast) RTSP over HTTP/TCP/UDP 
(RTSP Elementary Stream) RTMP/RTMPS(Publish) 
SRT etc. all complete as per the requirement of 
the site and as per the direction of Engineer-in-
charge.    Make - Data Video / Sony / Panasonic  

Each  1.00   0.00 
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59 

Providing and Fixing of Touch Panel controller 
Should have controller on the 7-inch touchscreen 
to easily select different pre-sets – multi- camera 
Virtual Studio switching, downstream key, and 
virtual studio pre-sets.  The Easy to live stream 
and record your virtual production show Device 
should support Minimum 4 virtual studios in the 
App Chromakeyer.  Supports Lumakey, Blur 
Background  and Aux Layer Swap functions.  
panel controller Should Suport  power over 
ethernet Touch Screen Resolution 800 x 480 
Firmware Upgrade Via USB 2.0 Control RS-232 
(RJ-45)  etc. all complete as per the requirement 
of the site and as per the direction of Engineer-
in-charge.  Make - Data Video / Sony / Panasonic  

Each  1.00   0.00 

60 

Providing and Fixing of Rackmountable 8 
Channels Intercom System  Include a main station 
and four belt packs Shall Have  3.5mm Stereo 
Jack Socket for combination Headphone / 
Microphone Headset Impedance 8~600 ohms 
100mW(min) Microphone Level -67dB 2.5mm 
Stereo Jack Socket, for Motorola Mobile Phone 
type headset / microphone Tally Out Socket 
3.5mm Jack Socket to connect to TD-2 or TD-3 
Tally Indicator Tally LED Bi-Color LED:RED 
indicates LIVE GREEN Indicates CUED Frequency 
Response 550-3.6KHz, < +/-3dB THD < 3% S/N 
50dB Operating Range Up to 200m between Base 
Station and Slave (Main Unit) Shall have Tally 2 x 
15 Pin DSub Sockets for Tally A and B MIC / 
Headset 3.5 mm Stereo Jack Socket for 
Headphone / Microphone combination Headset 
Impedance 8-600 Ohms 100 mW (min) Headphone 
¼” (6.3mm) Stereo Headphone Socket Headset 
Impedance 8-600 Ohms 100 mW (min) 3 PIN XLR 
Connector PIN 2: 12V PIN 3: GND Light Power 
Consumption: 12 V / 100 mA (MAX.)Microphone 3 
PIN XLR / ¼” (6.3mm) Jack Microphone Socket 
Switchable Condenser / Dynamic Input 
Microphone Level -67 dB  etc. all complete as per 
the requirement of the site and as per the 
direction of Engineer-in-charge.  Make - Data 
Video / Sony / Panasonic  

Each  1.00   0.00 
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61 

Providing and Fixing of MIC / Headset 3.5mm 
Stereo Jack Socket for combination Headphone / 
Microphone Headset Impedance 8~600 ohms 
100mW(min) Microphone Level -67dB 2.5mm 
Stereo Jack Socket, for Motorola Mobile Phone 
type headset / microphone Tally Out Socket 
3.5mm Jack Socket to connect to TD-2 or TD-3 
Tally Indicator Tally LED Bi-Color LED: RED 
indicates LIVE GREEN Indicates CUED Frequency 
Response 550-3.6KHz, < +/-3dB THD < 3% S/N 
50dB etc. all complete as per the requirement of 
the site and as per the direction of Engineer-
incharge.  Make - Data Video / Sony / Panasonic  

Each  4.00   0.00 

62 

Providing and Fixing of 4K PTZ Camera high-
resolution  Imaging  Sensor Type 1/1.8"-Type 
CMOS Sensor Sensor Resolution Effective: 8.42 
Megapixel Focus Control Autofocus Manual Focus 
Exposure Control Shutter Type Electronic Rolling 
Shutter Shutter Speed 1/10000 to 1/30 Second 
Signal-to-Noise Ratio 55 dB Minimum Illumination 
0.5 Lux Flip / Mirror Support Image Flip, Mirror 
(Vertical) White Balance 2500 to 8000K Presets: 
Auto, Indoors, Manual, One Push, Outdoors Lens  
Focal Length 6.7 to 125mm Optical Zoom Ratio 
20x Max Digital Zoom 16x Field of View 
Horizontal: 60° Maximum Aperture f/1.58 to 3.95 
Video Capture 3840 x 2160 Broadcast Output 
NTSC/PAL IP Streaming H.264, H.265, MJPEG, 
ONVIF, RTMP, RTSP, TCP 3840 x 2160 Control 
Presets  255 Move Speed Pan: 0.87 to 43°/sec 
Tilt: 0.69 to 21.32°/sec Movement Range Pan: 
300° Tilt: 145° (-15 to 130°) Tally Light Yes 
upported Control Protocols DVIP IP Pelco-D 
Pelco-P VISCA nterface Video I/O 1 x HDMI 2.0 
Output 1 x BNC (3G-SDI) Output 1 x RJ45 Output 
Audio I/O 1 x 1/8" / 3.5 mm TRS Stereo Mic/Line 
Input Other I/O 1 x RJ45 (RS-422) Control Input 1 
x RJ45 (DVIP) Control Input 1 x USB-A etc. all 
complete as per the requirement of the site and 
as per the direction of Engineer-in-charge.  Input   
Make - Data Video / Sony / People Link  

Each  3.00   0.00 
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63 

Providign and fixing of 4K HDR camcorder Shall 
have 1.0-type Exmor RS CMOS sensor with 
approximately 14.2 effective megapixels. It can 
record in 4K (3840 x 2160) or Full HD (1920 x 
1080) resolution, with frame rates of 30p/24p for 
4K and up to 120p/60p/30p/24p for Full HD. It 
uses XAVC S, AVCHD, and MP4 video formats, with 
a bitrate of up to 100Mbps for 4K and 50Mbps for 
Full HD. 12x optical zoom, 18x Clear Image Zoom, 
and 24x digital zoom. The aperture ranges from 
F2.8 to F4.5, while the focal length is 9.3 - 111.6 
mm (equivalent to 29-348 mm on a 35mm 
camera). The Fast Hybrid AF system uses 273 
phase-detection AF points with 84% coverage also 
a Balanced Optical SteadyShot with 5-axis 
Intelligent Active mode for image stabilization. 
manual controls, including iris control, gain 
control, and exposure control. It also includes 
built-in ND filters with a 4-step option (1/4, 
1/16, 1/64, Off). Additionally, there are 2 built-
in channels for stereo microphones and 2 
XLR/TRS combo jacks for external microphones. 
The camcorder also has a 3.5mm jack for 
headphones. Also  3.5-inch (8.8cm) Xtra Fine LCD 
screen with 1,555,200 dots and an electronic 
view finder that is 0.39" OLED with 2,359,296 
dots.  Wi-Fi connectivity and NFC for easy sharing 
and remote control with compatible 
devices.Camera Battery Should Provide Minimum    
105 minutes of continuous recording time  etc. 
all complete as per the requirement of the site 
and as per the direction of Engineer-incharge.   
Make - Canon / Sony / Panasonic  

Each  1.00   0.00 

64 

Providing and Fixing of Confidance Moniter Shall 
have Screen size: 75 inches Panel technology:  IPS 
Backlight type: Direct Aspect ratio: 16 : 9 Native 
resolution: 3,840 x 2,160 (UHD) Refresh rate: 60 
Hz Brightness: Without Glass - 490 nit (Max.), 390 
nit (Typ.), With Glass - 450 nit (Max.), 350 nit 
(Typ.) Contrast ratio: 1,200:1 Color gamut: NTSC 
68% Viewing angle (H x V): 178 x 178 Color depth: 
10 bit, 1.07 Billion colors Response time: 8ms (G 
to G) Surface treatment (Haze): Anti-Glare, 7H 
(Mohs)Lifetime: 30,000 Hrs (Min.) Operation 
Hours (Hours/Day): 16/7 Portrait /Landscape:  
Yes Input HDMI (3, HDCP2.2/1.4), RGB, Audio In, 
RS232C IN, RJ45(LAN), USB3.0 Type A(3), USB2.0 
Type A(3) Output Audio Out, Optical,Touch USB 
(2) Bezel Width  18.9/18.9/ 18.9/45.7mm HW - 
Internal Memory: 32GB HW - Wi-Fi - Built-in: Yes 
(Slot type) HW - Power Indicator: Yes HW - Local 
Key Operation: YesW - webOS ver.: Android 8.0 
SW - Screen Share: Yes (Screenshare pro)SW - 
HDMI-CEC: Yes (Debug Mode) etc. all complete as 
per the requirement of the site and as per the 
direction of Engineer-in-charge.   Approved make 
LG/ Barco / Sony 
   

Each  2.00   0.00 
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65 

Providing and Fixing of 55-inch 4K UHD 
Commercial display  a resolution of 3,840 x 
2,160. It has a   brightness of 400 cd/m², a 
contrast ratio of 1,300:1, and a response time of 
9 ms (G to G). The viewing angle is wide at 178 x 
178 degrees, and the color depth is 10 bit (8bit + 
A-FRC) with a wide color gamut of DCI-P3 90%. 
The TV has an audio output of 10 W + 10 W and 
runs on webOS 3.5 operating system, supporting 
Wi-Fi, Ethernet, and Bluetooth connectivity. It 
has 3 HDMI ports, 2 USB ports, 2 RF inputs, 1 
Composite In (AV), 1 Component In (Y/Pb/Pr), 
and 1 Digital Audio Out (Optical). The TV also 
features RS-232C (Control / SVC) connectivity 
and an RJ45 port. HDTV formats supported 
include 1080p, 1080i, and 720p. It has a VESA 
mount of 300 x 300 mm and is powered by AC 
100-240 V~, 50/60 Hz, with a maximum power 
consumption of 150 W etc. all complete as per 
the requirement of the site and as per the 
direction of Engineer-in-charge.  Approved make 
LG/ Barco / Sony 

Each  3.00   0.00 

66 

provding and Fixing of closed-back, over-ear 
design headphone with a dynamic transducer 
type. It has a nominal frequency response of 5 - 
35,000 Hz, a nominal impedance of 32 Ohms, and 
a nominal sound pressure level (SPL) of 96 dB SPL 
(1 mW / 500 Hz). The maximum SPL is 122 dB SPL 
(200 mW / 500 Hz) and the total harmonic 
distortion (THD) is less than 0.07%. The power 
handling capacity is 200 mW and the sound 
coupling to the ear is circumaural. The nominal 
headband pressure is approximately 7.2 N and 
the cable length is 1.6 m with a single-sided, 
detachable straight cable and a 3-pin mini XLR 
connector that is gold-plated. The ear pads are 
made of Softskin and the weight of the 
headphone without the cable is 270 g. The 
connector is a gold-plated 3.5 mm stereo jack 
that comes with a screw-on 6.35 mm adapter. 
Accessories included with the headphone are a 
drawstring bag and the 6.35 mm adapter etc. all 
complete as per the requirement of the site and 
as per the direction of Engineer-in-charge.  
Approved Make Shennisher / Beydyanic/ AKG 

Each  1.00   0.00 

67 

Providing and Fixing of  teleprompter features 
multiple video inputs including 4x BNC SDI, 2x 
HDMI Type A, 1x HD-15 VGA, 1x BNC Composite, 
1x 4-PIN mini DIN S-Video, and 3x BNC 
Component inputs. It also has several video 
outputs including 2x BNC SDI, 2x HDMI Type A, 1x 
HD-15 VGA, 2x BNC Composite, and 1x 4-PIN mini 
DIN S-Video. For audio inputs, it offers 2x XLR 
balanced and 2x RCA unbalanced analog audio 
inputs, as well as 2x SDI embedded audio inputs. 
For audio outputs, it has 2x XLR balanced and 2x 
RCA unbalanced analog audio outputs, as well as 
2x SDI embedded audio outputs. The 
teleprompter also includes a preview output via 
1x HDMI Type A, and tally outputs via 2x 3.5 mm 
mini jack. It also features an Ethernet connection 

Each  1.00   0.00 
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with a 10/100 BaseT RJ-45 connector, a USB 2.0 
Type A port, and a control port via 1x RS-232 9-
pin D-sub and 1x GPI etc. all complete as per the 
requirement of the site and as per the direction 
of Engineer-incharge.  Approved make  Data 
Video / sony / Panasonic 

68 

providing and Fixing of professional teleprompter 
(including Tri-pod) with an 8-inch color LCD 
monitor that has a resolution of 800 x 600 pixels. 
It has a brightness of 400 cd/m² and a contrast 
ratio of 500:1, with a viewing angle of 
130°/110°. The teleprompter features multiple 
video inputs, including composite, S-Video, VGA, 
DVI, and HDMI, and outputs including composite 
and VGA. The reading range of the teleprompter 
is up to 4.5 meters (14.8 feet), and it has a mirror 
angle adjustment of up to 25 degrees. The 
camera mount is compatible with most ENG 
cameras, and the adjustable hood is collapsible 
and removable etc. Professional teleprompter 
including of Bluetooth teleprompter remote 
control for use with  teleprompters Shall have 
Bluetooth 4.0 connection for wireless 
communication with the teleprompter, a range 
of up to 20 meters (65 feet), and support for iOS 
and Android devices. The remote control 
features a scroll wheel for smooth and accurate 
scrolling of the text, and a play/pause button for 
control over the prompter software. It also has a 
battery life of up to 12 hours and can be charged 
via USB  etc.  all complete as per the requirement 
of the site and as per the direction of Engineer-
incharge.   Approved make  Data Video / sony / 
Panasonic 

Each  2.00   0.00 

69 

providing and Fixing of  universal remote control 
panel various devices through different 
communication interfaces, including RS-422/485, 
RS-232, GPI, and Ethernet. It features 24 
assignable keys with LED indicators and a 3-axis 
joystick for PTZ camera control. 2.8-inch TFT 
color LCD display for monitoring and 
configuration Interfaces: RS-422/485, RS-232, 
GPI, Ethernet Supported devices: switchers, PTZ 
cameras, recorders, audio mixers, and other 
devices Control functions: switching, PTZ 
control, audio mixing, recorder control, and 
more Keys: 24 assignable keys, each with an LED 
indicator etc. all complete as per the 
requirement of the site and as per the direction 
of Engineer-incharge.   Approved make  Data 
Video / sony / Panasonic 

Each  1.00   0.00 
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70 

providing and Fixing of  video capture device   to 
capture and record high-quality video and audio 
content. It features multiple input interfaces, 
including HDMI, VGA, and composite, and a USB 
3.0 Type B output interface,  supports resolutions 
of up to 1920x1080p at 60fps, also includes audio 
input and output interfaces with 3.5mm stereo 
audio jacks, allowing for audio capture and 
output. It is compatible with Windows 7, 8, 10, 
and macOS X 10.9 or later operating systems, and 
supports popular software such as OBS Studio, 
VLC, QuickTime Player, and Wire cast. Device 
Should  USB bus-powered, requiring no external 
power source etc. all complete as per the 
requirement of the site and as per the direction 
of Engineer-incharge.   Approved make  Data 
Video / sony / Panasonic 

Each  1.00   0.00 

71 

Providing and Fixing of broadcast-quality 
up/down/cross converter Should have HDMI x 1 
VGA x 1 Composite x 1 Component x 1 Outputs: 
HDMI x 1 SDI x 2 Supported Resolutions: Up to 
1080p60 Supported Input Formats: HDMI (3D, 
deep color) VGA (PC resolutions) Composite 
Component (SD analog) Supported Output 
Formats: SDI (HD/SD switchable) HDMI (follows 
SDI output format) Video Processing: 
Up/Down/Cross Conversion rame Rate 
Conversion Noise Reduction Color Adjustment 
Audio Processing: De-embedding and embedding 
of audio signals LCD Display:16x2 character LCD 
display for menu navigation and status 
monitoring Control Interfaces: RS-232 USB for 
firmware upgrade and control panel etc. all 
complete as per the requirement of the site and 
as per the direction of Engineer-in-charge.   
Approved make  Data Video / sony / Panasonic 

Each  2.00   0.00 

72 

Providing and Fixing of video processor with 
multiple input and output interfaces. Shall have  
Inputs: 2 x SDI (SD/HD/3G-SDI), 2 x HDMI, 1 x 
VGA, 1 x Composite Outputs: 2 x SDI (SD/HD/3G-
SDI), 2 x HDMI, 1 x VGA Supported Resolutions: 
1080i@50/59.94/60Hz, 1080p@23.98/ 
24/25/29.97/30/50/59.94/60Hz, 
1080PsF@23.98/24/ 25/2997/30Hz), HDMI (480i, 
576i, 720p@50/59.94/60Hz, 
1080i@50/59.94/60Hz, 
1080p@23.98/24/25/29.97/30/50/59.94/60Hz), 
VGA (up to 1920x1080p@60Hz), Composite (480i, 
576i) Video Processing: Up/down scaling, frame 
rate conversion, color space conversion, de-
interlacing, image cropping and zooming, PiP 
(picture-in-picture), split screen Audio 
Processing: Audio embedding and de-embedding, 
audio delay adjustment Control Interfaces: 
Ethernet, RS-232, GPI/O  etc. all complete as per 
the requirement of the site and as per the 
direction of Engineer-incharge.  Approved make  
Data Video / sony / Panasonic 

Each  1.00   0.00 



NIT for Setting up of Centre of Excellence at Sports Complex in IIM Indore.             Page 106 of 124 

73 

Providing and Fixing of compact HDMI to 3G-SDI 
converter with support for up to 1080p60 
resolution and audio embedding. It features a 
loop-through HDMI output, two SDI outputs, and 
can be powered via USB or power adapter. 
Inputs: HDMI x 1, VGA x 1, Composite x 1, 
Component x 1; Outputs: SDI x 1 (with loop-
through), HDMI x 1; Supported Resolutions: up to 
1080p60; Supported Input Formats: HDMI (3D, 
deep color), VGA (PC resolutions), Composite, 
Component (SD analog); Supported Output 
Formats: SDI (HD/SD switchable), HDMI (follows 
SDI output format); Video Processing: 
up/down/cross conversion, frame rate 
conversion, noise reduction, color adjustment; 
Audio Processing: de-embedding and embedding 
of audio signals; Control Interfaces: RS-232, USB 
for firmware upgrade and control panel etc. all 
complete as per the requirement of the site and 
as per the direction of Engineer-incharge.   
Approved make  Data Video / sony / Panasonic 

Each  1.00   0.00 

74 

Providing and Fixing of compact and portable 
video converter Shall have Inputs: HDMI x 1; 
3G/HD/SD-SDI x 1; Analog audio (RCA) x 2; 
Outputs: HDMI x 1; 3G/HD/SD-SDI x 1; Analog 
audio (RCA) x 2; Supported resolutions up to 
1080p60; Video Processing: Up/down scaling, 
frame rate conversion, noise reduction, color 
adjustment; Audio Processing: De-embedding 
and embedding of audio signals; Control 
Interfaces: RS-232, USB for firmware upgrade and 
control panel etc. all complete as per the 
requirement of the site and as per the direction 
of Engineer-incharge.  Approved make  Data 
Video / sony / Panasonic 

Each  2.00   0.00 

75 

Providing and Fixing of 4 Ch SDI Audio De-
embedder Shall have Conversion Audio De-
embedder Video Inputs 3G/HD/SD-SDI x 1  Video 
Outputs 3G/HD/SD-SDI x 1 (Re-clocked Loop 
through) Audio Outputs Mini XLR (Balanced) x 4 
Audio Format Selection Updates and 
Configuration Mini USB x 1 4 x Analogue Mini XLR 
Audio outputs Audio level indicator display 
Control via DIP Switches.  de-embed 16 analogue 
audio signals (4 at a time) from SDI video signal 
etc. all complete as per the requirement of the 
site and as per the direction of Engineer-
incharge. Approved make  Data Video / sony / 
Panasonic 

Each  2.00   0.00 
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76 

Providing and Fixing of 2Ch SDI Audio De-
embedder Shall have Video Inputs 3G/HD/SD-SDI 
x 1 Video Outputs 3G/HD/SD-SDI x 2 Audio Inputs 
Mini XLR (balanced) x 2 ,RCA (unbalanced) x 2 
Mini XLR1 & RCA1 mixed to CH1* Mini XLR2 & 
RCA2 mixed to CH2 Audio Format Selection 
SMPTE, EBU Updates and Configuration Mini USB 
x 1   etc. all complete as per the requirement of 
the site and as per the direction of Engineer-in-
charge.  Approved make  Data Video / sony / 
Panasonic 

Each  2.00   0.00 

77 

Providing and Fixing of4K HDMI Distribution 
Amplifier 1x4  Shall have Video Input/Output 
Input: 1 x HDMI Output: 4 x HDMI  Video Format 
HDMI Supported Resolutions 
4096x2160p60/59.94/50 Video Processing HDR 
4K2K@60 4:2:0 10bits Video bandwidth Single-
link 600MHz (18Gbps) Audio Format DTS-HD 
Master Audio, Dolby TrueHD, Dolby Digital, DTS, 
DVD-Audio, LPCM, SACD, MPCM Video 
bandwidth18 Gbps and HDMI 2.0a compliant, 
HDCP 2.2 and 1.4 compliant Device Should 
Include With Rack Mount Kit etc. all complete as 
per the requirement of the site and as per the 
direction of Engineer-incharge.   Approved make  
Data Video / sony / Panasonic 

Each  2.00   0.00 

78 

Providing and Fixing of Production Moniter Shall 
have Screen 17.3" LED Backlit Viewing Angle (H) 
+89/-89° (V) +89/-89° Luminance/Contrast 
300cd/m² 700:1 Video Inputs 1x 3G/HD/SD-SDI 2x 
HDMI Loop Through 1x 3G/HD/SD-SDI Aspect 
Ratio 16:9, 4:3 Display Should have Option of 
Aspect Marker Safty Marker Tally LED Live (Red) 
Cued (Green) Audio In/Out 2x Speaker 1x  
Headphone Jack Display Should have SDI and 
HDMI cross conversion, Support column (YRGB 
peak), time code, waveform, vector scope & 
audio level meter, peaking focus assist, zoom, 
pix to pix, underscan, check field etc. all 
complete as per the requirement of the site and 
as per the direction of Engineer-in-charge.  
Approved Make Data Video / Sony / Benq  

Each  3.00   0.00 

79 

Providing and Fixing of High quality LED Soft 
panel light with wide beam spread of 120 Degree  
Beam Angle 120° Spread With, Shiny Diffuser LED 
SMD Lamp Source CCT 3200K/5600K/Bicolor 224 
x 0.5W Surface Mounted LED’s Colour Rendering 
Index 98+ Tel. Lighting Consistency Index 97+ R9 
Value 95+  Minimum 50,000 Hours Burning life 
DmX 5 Pin In and Out Power Loop In and Out 
Ingress Protection IP20 Rated Aluminium Body 
with Black Powder coated finish LCD Easy View 
Display DmX 512 Through 5 Pin XLR 1/2 Channel 
DmX Control Manual Mode Operation Working 
Temperature Should not More then +45° ~ -25°  
etc. all complete as per the requirement of the 
site and as per the direction of Engineer-in-

Each  10.00   0.00 
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charge.  Approved Make - Leksa / Fidelity / 
Godwin 

80 

Providing and Fixing of DMX Controller Should 
have options,of  programming  including the 
ability to create and store custom lighting 
scenes, adjust fixture settings, and synchronize 
multiple fixtures. It also features a built-in 
microphone for sound-activated mode, as well as 
a USB port for firmware updates Controller Must 
have DMX channels: 192 channels Control 
interface: DMX512 protocol Control modes: Auto, 
sound active, manual, DMX, and master/slave 
LCD display: 2x16 characters, with 
backlightPower input: AC 100-240V, 
50/60Hzower consumption: 10W Operating 
temperature: -10°C to 45°C etc. all complete as 
per the requirement of the site and as per the 
direction of Engineer-incharge.   Approved make 
- Fidelity / Behringer / SOE 

Each  1.00   0.00 

81 

Providign and Fixing of  chroma key fabric along 
with Fitment include base work Should  made 
from a high-quality, non-reflective material, any 
one of this muslin, cotton, or polyester. The 
material should be matte and non-reflective to 
minimize unwanted reflections and ensure 
consistent lighting across the entire 
backdrop.Size as on Required on Site  Wrinkle 
resistance: Chroma cloth should be wrinkle-
resistant to ensure that the surface is smooth and 
free from any unwanted shadows or texture. This 
often involves selecting a material that is 
wrinkle-resistant or using a steamer or iron to 
remove any wrinkles before filming. hroma cloth 
should be durable and long-lasting, able to 
withstand the  wear and tear of multiple 
productions Flame retardant: Chroma cloth 
should be flame retardant to ensure the safety of 
the set and crew Cloth Should be  flame retardant 
or using a flame retardant spray to treat the cloth 
before Fixing etc. all complete as per the 
requirement of the site and as per the direction 
of Engineer-incharge.  Approved Make - Leksa / 
Canara / Fidelity  

Each  1.00   0.00 
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82 

Providing and Fixing of glass board Should be able 
to  presenters to write and draw facing the 
audience, rather than turning their back to the 
audience as is often the case with traditional 
whiteboards or blackboards.  Learning Glass 
features a pristine glass panel lit by vivid LED 
lights, allowing teachers and presenters to 
present complex material while maintaining a 
human connection with students and audiences. 
Outfitted with sturdy bracket legs on both sides 
to ensure stability on any tabletop or wide, flat 
surface, t ightboard illuminates ink from the 
included markers in bright neon colors, making it 
easy for students to read whether they’re 
watching live or reviewing a recorded 
presentation. With Patented illumiclear  
technology, this lightboard provides a crisp, 
scratch-resistant writing surface free of 
distracting smudges and streaks,  7 ft X 5 ft 
Approx that allows   to make eye contact with 
audience and keep learners engaged with the 
material. Complete with built-in lighting, etc. all 
complete as per the requirement of the site and 
as per the direction of Engineer-incharge.   
Approvved Make - Eglass / Fidelity / Panara 

Each  1.00   0.00 

83 

Providing and Fixing of Wireless Headworn 
Microphone Shall have Microphone type: 
Condenser Polar pattern: Omnidirectional 
Frequency response: 20Hz - 20kHz Sensitivity: 
1.6mV/Pa Maximum sound pressure level (SPL): 
150dB Connector type: 3.5mm locking jack Cable 
length: 1.6m (5.25 ft) receiver: Frequency range: 
626 - 668 MHz Audio bandwidth: 42MHz THD 
(total harmonic distortion): < 0.9% Signal-to-
noise ratio: > 110dB(A) Receiver type: True 
diversity Display: OLED Antenna connector: BNC 
Audio output connector: 1/4" (6.3mm) jack 
Power supply: 12V DC  etc. all complete as per 
the requirement of the site and as per the 
direction of Engineer-in-charge.  Approved Make 
- Shennisher / Audix/ Clock Audio  

Each  4.00   0.00 

84 

Providing and Fixing of Prasenation Set Shall have 
Microphone type: Electret condenser Polar 
pattern: Cardioid Frequency response: 50Hz - 
20kHz Sensitivity: 20mV/Pa Maximum sound 
pressure level (SPL): 144dB Connector type: 
3.5mm locking jack Cable length: 1.6m (5.25 ft) 
receiver: Frequency range: 626 - 668 MHz Audio 
bandwidth: 42MHz THD (total harmonic 
distortion): < 0.9% Signal-to-noise ratio: > 
110dB(A) Receiver type: True diversity Display: 
OLED Antenna connector: BNC Audio output 
connector: 1/4" (6.3mm) jack Power supply: 12V 
DC etc. all complete as per the requirement of 
the site and as per the direction of Engineer-in-
charge.  Approved Make - Shennisher / Audix/ 
Clock Audio  

Each  4.00   0.00 
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85 

Providing and Fixing of high-quality studio 
monitor speaker shall have Frequency response: 
48Hz - 20kHz (-2dB) SPL (sound pressure level): 
115dB peak per pair with music material at 1m 
distance Crossover frequency: 3 kHz Amplifier 
power: Woofer 90W, Tweeter 90W Driver 
dimension: Woofer 6.5 inch, Tweeter 3/4 inch 
Connectors: 1 x XLR analog input, 1 x XLR digital 
AES/EBU input, 1 x RJ45 control network input 
Room response controls: Bass tilt, Treble tilt, 
Bass roll- off Active crossover filters: 4th order 
etc. all complete as per the requirement of the 
site and as per the direction of Engineer-
incharge.  Approved Make -Genelec / M Audio / 
Kali Audio  

Each  4.00   0.00 

86 

Provding and Fixing of professional power 
conditioner and surge protector Shaall have AC 
power input: 230V, 50/60Hz, IEC 16A connector 
AC power output: 230V, 50/60Hz, 6 IEC C13 
connectors, 1 IEC C19 connector Maximum 
current rating: 16A Maximum surge suppression: 
6,500A EMI/RFI noise attenuation: up to 
40dBOvervoltage protection: yes Undervoltage 
protection: yes Linear filtration technology: yes 
Digital voltmeter/ammeter: yes etc. all 
complete as per the requirement of the site and 
as per the direction of Engineer-incharge.  
Approved Make - Furman / Surge X / Fidelity 

Each  7.00   0.00 

87 

Providing and Fixing of 16A Power Conditioner 
with Lights, Volt/Ammeter, 220V-240V Export 
Pwr Cond 16A/Lights/ W/SMP Digital Vm/Am 
(240V) current rating 16 amps operating voltage 
180 to 274 v ac over voltage shutdown 275 vac 
typically spike protection modes line to neutral, 
zero ground leakage spike clamping voltage 376 
vac peak @ 3,000 amps, 266 vac rms response 
time 1 nanosecond maximum surge current 6,500 
amps noise attenuation 10 db @ 10 khz, 40 db @ 
100 khz, 50 db @ 500 khz linear attenuation curve 
from 0.05 – 100 ohms line impedance etc. all 
complete as per the requirement of the site and 
as per the direction of Engineer-incharge.  
Approved Make - Furman / Surge X / Fidelity 

Each  1.00   0.00 
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88 

Providing and Fixing of 30A Voltage Regulator / 
Power Conditioner, 220V-240V Export Should be 
Capebale delivers clean, stable power to protect 
equipment from problems caused by AC line 
voltage irregularities such as sags, brownouts, or 
over-voltages; all of which can cause sensitive 
electronic equipment to malfunction or sustain 
damage. maximum current: 30A at 230V (230V 
output setting) or 30A at 240V (240V output 
setting) inlet connector: chassis mount C-form 
male (with cord-end C-form female included in 
product carton) in regulation range: 180 to 260 
VAC (230V output setting), 50Hz, 190 to 270 VAC 
(240V output setting), 50Hz over voltage 
shutdown: 275 VAC nominal approximate input 
voltage capture range: 174 to 264VAC spike 
protection modes: line to neutral, zero ground 
leakage spike clamping voltage: 375 VAC peak 
(266VAC) @ 3,000 amps response time: 1 
nanosecond maximum surge current: 6,500 amps 
noise attenuation: 10 dB @ 10kHz, 30 dB @ 
100kHz, 50 dB @ 500kHz power consumption: 17 
watts (no load) receptacles (rear panel): two C-
19 receptacles, six C-13 receptacles, and one 
female C-form 30A receptacle receptacles (front 
panel): two C-13 receptacles etc. all complete as 
per the requirement of the site and as per the 
direction of Engineer-incharge.   Approved Make 
- Furman / Surge X / Fidelity 

Each  1.00   0.00 

89 

Providing and Fixing of 6 outlet power strip Shall 
have Outlets: 6 x NEMA 5-15R Maximum current 
rating: 15 amps Operating voltage: 120 volts 
Surge suppression: 330V peak clamping (UL 1449 
rating) Energy dissipation: 170 joules Maximum 
spike current: 12,000 amps Noise attenuation: > 
26 dB (100 kHz to 1 MHz) Bidder Should submite 
etc. all complete as per the requirement of the 
site and as per the direction of Engineer-
incharge.  Approved Make - Furman / Surge X / 
Power Share  

Each  8.00   0.00 

90 

Providing and Fixing fo  4-bay network-attached 
storage (NAS) device with the following 
Processor: Intel Atom 1.2GHz Dual-Core 
Processor Memory: 1GB DDR3 RAM (Expandable 
up to 3GB)Drive bays: 4 x 3.5" SATA HDD or 2.5" 
SATA HDD/SSDMaximum Capacity: 24TB (6TB HDD 
X 4, Capacity may vary by RAID types)RAID levels: 
Single disk, JBOD, RAID 0, RAID 1, RAID 5, RAID 6, 
RAID 10Networking: 2 x Gigabit Ethernet 
portsUSB ports: 2 x USB 3.0, 2 x USB 2.0 HDMI 
output:Should have  Audio output: 3.5mm stereo 
jack Power supply: 90W external power adapter 
etc. all complete as per the requirement of the 
site and as per the direction of Engineer-
incharge.  Approved Make - Auster / Dell / 
Synology  

Each  1.00   0.00 
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91 

Providing and Fixing of Creative Cloud is a 
subscription-based (5 Year from Day One) should 
include Adobe Photoshop Adobe Illustrator Adobe 
InDesign Adobe XD Adobe Premiere Pro Adobe 
After Effects Adobe Lightroom Classic Adobe 
Acrobat Pro DC Adobe Dreamweaver Adobe 
Animate Adobe Audition Adobe Character 
Animator Adobe Dimension Adobe Fresco Adobe 
InCopy Adobe Media Encoder Adobe Prelude 
Adobe Spark Adobe Substance 3D Adobe 
Substance Alchemist  etc. all complete as per the 
requirement of the site and as per the direction 
of Engineer-incharge.  

Each  1.00   0.00 

92 

Providing and Fixing of 24" 4.5K is a desktop 
computer Shall have Display: 24-inch (diagonal) 
Retina 4.5K display, 4480 x 2520 resolution with 
support for 1 billion colors, 500 nits brightness 
Processor: Apple M1 chip with 8-core CPU and 8-
core GPU Memory: 8GB or 16GB unified memory 
Storage: 256GB, 512GB, 1TB, or 2TB SSD Camera: 
1080p FaceTime HD camera Audio: Six-speaker 
system with force-cancelling woofers, wide 
stereo sound, and support for spatial audio Ports: 
Two Thunderbolt/USB 4 ports, two USB 3 ports, 
3.5 mm headphone jack, Gigabit Ethernet port 
(configurable to 10Gb Ethernet) Wireless: Wi-Fi 6 
(802.11ax), Bluetooth 5.0 Desktop Should include 
Key Bord and Mouse From Same OEM  etc. all 
complete as per the requirement of the site and 
as per the direction of Engineer-incharge.  

Each  1.00   0.00 

93 

Providing and Fixing of wireless presenter remote 
Shall have Red laser pointer with a range of up to 
15 meters Plug-and-play wireless receiver with a 
range of up to 20 meters Slideshow controls: 
next, previous, start, and stop Timer function 
with silent vibration alerts On/off switch to 
conserve battery life Compatible with Windows 
and Mac operating systems Battery life of up to 
12 months with AAA batteries (may vary based on 
usage) etc. all complete as per the requirement 
of the site and as per the direction of Engineer-
incharge.  

Each  1.00   0.00 

94 

Providing and Fixing of Mini PC Processor: 11th 
Gen Intel Core  i7  Intel   processors Graphics: 
Integrated Intel Graphics or optional AMD Radeon 
Graphics Memory: Up to 64GB DDR4 RAM Storage: 
Up to 2TB M.2 PCIe NVMe SSD or up to 2TB SATA 
HDD Connectivity: Gigabit Ethernet, Wi-Fi 6, 
Bluetooth 5.1Ports: USB Type-C, USB 3.2 Gen 2, 
HDMI, DisplayPort, VGA, RJ-45, Audio Line Out 
Operating System: Windows 10 Pro or Ubuntu 
Linux 20.04 LTS Fom Factor PC Shhould have 
option of upgradable and customizable, with a 
tool-less chassis and multiple expansion slots for 
additional storage, graphics, and networking 
options. It also  built-in security TPM 2.0 module, 

Each  2.00   0.00 
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optional smart card reader, and Intel vPro 
technology for remote management and control 
etc. all complete as per the requirement of the 
site and as per the direction of Engineer-
incharge.  Approved Make - Dell / HP / Lenovo  

95 

Providing and Fixing of Document Camera Shall 
have Joint Image Sensor : 5 Mega-pixel CMOS 
sensorResolution : 2592*1944 Capture area : A4 
Interface : USB 2.0 Scan speed : Less than 1s 
Scanner DPI : Adjustable up to 300dpi Colour 
Depth : 32 Bit Video format : AVI, WMV Picture 
format : JPG,TIF,BMP,PNG Picture Control : 
Brightness, Contrast, Sharpness, Saturation, 
Gamma, Rotation, Mirroring, etc Picture Mode : 
Color, White and black, Gray, ReverseLight 
source : Natural + LED light ( 3 level adjustable, 
touch button) OCR Text Recognitin Should be 
available Support OS : Support Windows XP 
/Vista/Win7  People Link/ Fox Vision / Epson etc. 
all complete as per the requirement of the site 
and as per the direction of Engineer-incharge.  

Each  2.00   0.00 

96 

Providing and Fixing of 15 Mtr  Active USB3.0 
Cable Active USB 3.0 cable Shall have  Type-A 
Male connector on one end and a Type-B Male 
connector on the other end.  . The cable is 
capable of data transfer rates of up to 5Gbps, 
which is the SuperSpeed USB standard. It can also 
provide power output of up to 900mA at 5V, 
which is equivalent to 4.5W. The cable gauge is 
typically 28/24 AWG, which determines the 
thickness and resistance of the cable. The 
connectors are plated with gold to provide a 
stable connection and prevent corrosion. The 
jacket material is typically made of PVC or TPE, 
which provide durability and flexibility. The 
operating temperature range for the cable is 
usually between -20°C to 80°C (-4°F to 176°F). 
The cable is compatible with USB 3.0 devices and 
is backward compatible with USB 2.0 and USB 1.1 
devices. It is USB-IF certified for SuperSpeed USB 
performance and qualityetc. all complete as per 
the requirement of the site and as per the 
direction of Engineer-incharge.  Approved Make -  
People Link / Fidelity / Extron   

Each  2.00   0.00 
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97 

Providing and Fixing of Rack Mount digital mixer 
Shall have Mixing capacity: 40 input channels (32 
mono + 2 stereo), 20 aux buses, 8 DCA groups, 1 
stereo bus, 1 sub bus Analog inputs: 16 XLR-TRS 
combo connectors (with recallable D-PRE 
preamps) and 2 1/4" TRS line inputs Analog 
outputs: 8 XLR connectors, 2 1/4" TRS monitor 
outputs, 2 1/4" TRS stereo outputs, 1 1/4" TRS 
headphone outputDigital inputs: 2 AES/EBU 
inputs, 1 RCA S/PDIF input, 1 USB audio input (2 
channels) Digital outputs: 2 AES/EBU outputs, 1 
RCA S/PDIF output, 1 USB audio output (2 
channels) Expansion slots: 1 NY64-D Dante 
interface card slot, 1 MY-card slot (for additional 
I/O options) Network: 1 EtherCON port (for Dante 
audio networking), 1 RJ45 port (for network 
remote control), 1 Wi-Fi antenna connector 
Effects: 8 multi-effects processors (with up to 
100 preset effects each), 1 4-band parametric EQ 
(on each input channel), 1 4-band parametric EQ 
(on each output bus) Control: 10-inch 
touchscreen display, 1 rotary encoder, 8 user-
assignable knobs, 1 fader, 1 master encoder etc. 
all complete as per the requirement of the site 
and as per the direction of Engineer-incharge.  
Approved Make  Yamaha / Behringer / Allan Heth  

Each  1.00   0.00 

98 

Providing and Fixing Portable graphic Tablet Shall 
have 22-inch IPS display with a resolution of 
1920x1080 pixels Display Area: 476.64 x 268.11 
mm (18.77 x 10.56 inches) Display Resolution: 
1920 x 1080 pixels Display Type: IPS display Color 
Gamut: 77-82% Adobe RGB Pressure Sensitivity: 
8192 levels Accuracy: ±0.01 inch (0.25 mm) 
Report Rate: 220 RPS Viewing Angle: 178 degrees 
Connection: HDMI, USB, DC port Compatibility: 
Windows 10/8/7 and Mac OS X 10.10 or later 
Stand: Adjustable stand with 20-80 degree tilt 
range Pen: Battery-free stylus with two 
programmable buttons and eraser function 
Complite with all fiting accesorrys etc. all 
complete as per the requirement of the site and 
as per the direction of Engineer-incharge.  
Approved Make - Xp Pen / Vicom /  

Each  2.00   0.00 

99 

Designing work of Various types of virtual Studio 
set up as per Client Requirment Skin Should be 
Perfectly Sync and Stored on Studio Server  Each  20.00   0.00 

100 

Providing and Fixing of System Interconnect For 
Studio etc. all complete as per the requirement 
of the site and as per the direction of Engineer-
incharge.   

Each  1.00   0.00 
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101 

Providing and Fixing of portable, compact 
speaker phone that provides  Connectivity: 
Bluetooth 5.0 with up to 30 feet range, USB-A, 
3.5mm jack Microphone: Omni directional 
microphone with 360-degree coverage, noise-
canceling technology Speaker: Full-duplex 
speaker with 360-degree coverage, up to 91dB 
volume Audio Quality: Wideband audio with HD 
Voice, Dynamic equalizer, Echo cancellation 
Battery Life: Up to 16 hours of talk time, 14 days 
of standby time Charging Time: 3 hours for full 
charge Controls: Answer/end call, volume 
control, mute button, Bluetooth pairing button 
Compatibility: Compatible with most major UC 
platforms such as Microsoft Teams, Zoom, Cisco 
Webex, etc. all complete as per the requirement 
of the site and as per the direction of Engineer-
incharge.  Approved - Yamaha / Poly / People 
Link 

Each  1.00   0.00 

102 

Providing and Fixing of 15 Mtr Fiber HDMI Cable 
Shall have Type:  Fiber/Copper HDMI 2.0b cable 
Data Transfer Rate: High Speed HDMI with 
18Gbps bandwidth Color Subsampling: Supports 
4:4:4, 4:2:2, and 4:2:0 Resolution: Supports 3D, 
2160p, 1080p, and Ultra HD (UHD) 4K at 60Hz 
Audio: Supports 32 channels of uncompressed 
audio and video sync Ethernet: Supports Ethernet 
and Audio Return Channel (ARC) functions HDCP: 
Supports HDCP2.2 content protection HDR: 
Supports High Dynamic Range (HDR) for enhanced 
color and contrast CE: Supports Consumer 
Electronics Control (CEC) for easy control of 
connected devices EDID: Supports Extended 
Display Identification Data (EDID) for automatic 
display setup Sample Rates: Supports up to 
1536KHz sample rates Chroma: Supports wide 
color gamut with chroma subsampling  etc. all 
complete as per the requirement of the site and 
as per the direction of Engineer-incharge.  
Approved Make - People Link /Fidelity Extron  

Each  1.00   0.00 

103 

Providing and Fixing of System Interconnect For 
Studio etc. all complete as per the requirement 
of the site and as per the direction of Engineer-
incharge.  

Each  1.00   0.00 
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104 

Providing and Fixing of Slim LED recess profile 
with low deep recess measures  50mm x 70mm 
and is made of aluminum material. Profile Should 
have milky diffuser to evenly distribute the light 
and reduce glare.   Size 2-meter size or batter  
The low deep recess of the profile allows for the 
LED lights to be recessed into the surface, 
creating a clean and minimalistic appearance. 
profile should have 24V Warm White 5050 SMD 
Dimmebale LED Strip LED Glow Color: Warm 
White Strip Length: 5 Meter Operating Voltage: 
24V DC @2A Strip width: 10 mm No. of LEDs: 
60LED/Meter Protection Level: IP20  Product 
Should incliude Profile ,milky diffuser, LED light 
and dimmeable Drivers as per Leanth and Power 
Requirment  all complete as per the requirement 
of the site and as per the direction of Engineer-
incharge.   

Mtr  40.00   0.00 

105 

Providing and Fixing of Slim LED recess profile 
with low deep recess measures 17mm x 17mm 
and is made of aluminum material.Profile Should 
have milky diffuser to evenly distribute the light 
and reduce glare.  Product Size 2-meter size or 
batter  The low deep recess of the profile allows 
for the LED lights to be recessed into the surface, 
creating a clean and minimalistic 
appearance.profile should have 24V Warm White 
5050 SMD Dimmebale LED Strip LED Glow Color: 
Warm White Strip Length: 5 Meter Operating 
Voltage: 24V DC @2A Strip width: 10 mm No. of 
LEDs: 60LED/Meter Protection Level: IP20  
Product Should incliude Profile ,milky diffuser, 
LED light and dimmeable Drivers as per Leanth 
and Power Requirment  all complete as per the 
requirement of the site and as per the direction 
of Engineer-incharge.   Approved Make - Chnagi / 
Nirvaana / Focus / Havels 

Mtr  10.00   0.00 

106 

Providing and Fixing of Recess  Mounting type Led 
Light Shall have Wattage 10 W Rated input 
voltage 240 V Frequency 50 Hz Operating 
temperature -10 °C to 40 °C Power factor > 0.90 
fixture Shape Round or as per design Material 
Aluminium or batter Body colour White or as per 
design Diffuser shape Round as per design 
Diffuser transparency Transparence Driver 
Independent Mounting arrangement SS Spring 
Clip  all complete as per the requirement of the 
site and as per the direction of Engineer-
incharge. Approved Make - Chnagi / Nirvaana / 
Focus / Havells  

Each  15.00   0.00 

107 

Providing and Fixing Decorative LED Ceiling 
Suspend Light design as per Engineer incharge 
The Top Ring Diameter is 80 cm The Middle Ring 
Diameter Is 60 CM And The Lowest Ring Diameter 
Is 40 Cm  all complete as per the requirement of 
the site and as per the direction of Engineer-
incharge.  

Each  1.00   0.00 
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108 

Providing and Fixing LED Downlighter Shall have 
Colour Temprature - 3000K, 4000K, 6000K Lumen 
Flux - 3040, 3187, 3414 Cut Out - 125mm Material 
- AluminiumBurning Hours - 30000 Beam Angle - 
38 LED Source - Epistar Led IP Code - 20 Driver  
all complete as per the requirement of the site 
and as per the direction of Engineer-incharge.  
Approved Make - Chnagi / Nirvaana / Focus / 
Havels  

Each  25.00   0.00 

109 

Providing and Fixing of LED Spot Light Shall have 
Colour Temprature - 3000K, 4000K Lumen Flux - 
320 Cut Out - 50x50mm Material - Aluminium 
Burning Hours - 30000 Beam Angle - 12.  all 
complete as per the requirement of the site and 
as per the direction of Engineer-incharge. 
Approved Make - Chnagi / Nirvaana / Focus / 
Havels  

Each  16.00   0.00 

110 

Providing and Fixing of Custom Made Studio desk 
(Operator Desk as as on required on site Bidder 
Should take Approvel of design and Constructoin 
material e.g Paybord and mica Hinges From 
Engineer inchage before Construction site  etc. 
all complete as per the requirement of the site 
and as per the direction of Engineer-incharge. 

Each  1.00   0.00 

111 

Providing and Fixing of Chroma studio table with 
Marble Top  Table in Two Tone Finish constructed 
with high-quality materials Top Material: table 
Should have  natural marble top that is polished 
to a smooth and glossy finish.  marble Should 
have  two-tone design with a mix of beige and 
brown colors Base Material: The  table has a 
sturdy base that is made of solid wood. The base 
has a dark walnut finish that complements the 
natural marble top. Legs:   table has four thick 
legs that provide stable support to the tabletop. 
The legs are slightly tapered and have a curved 
design that adds to the modern look of the  table 
Assembly: Table should be with  all the necessary 
hardware For  hassle-free assembly etc. all 
complete as per the requirement of the site and 
as per the direction of Engineer-incharge.  . 
Bidder Shall take Approvel of Design From 
Engineer Incharge Approved Make  Durian or 
Eqvilent  

Each  1.00   0.00 
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112 

Providing and Fixing of  2 Seater sofa is 
upholstered in a soft and durable velvet fabric or 
required colour.  The frame of the sofa is made 
from high-quality wood, ensuring durability and 
stability. The seat cushions are filled with high-
density foam, with two matching throw pillows 
finished with elegant gold-toned metal legs. The 
velvet upholstery is soft to the touch sofa also 
having  removable seat and back cushions for 
easy cleaning and maintenance etc. all complete 
as per the requirement of the site and as per the 
direction of Engineer-incharge.  Approved Make  
Durian or Eqvilent  

Each  3.00   0.00 

113 

Providing and Fixing of Bean Bag size of  
100x120cm/39.4x47.2'/ XXL made out with 
cotton linen, soft and comfortable. Seperate 
cover and filling for easy cleaning, cover machine 
wash or hand wash etc. all complete as per the 
requirement of the site and as per the direction 
of Engineer-incharge.  .Approved Make Durian or  
equivalent 

Each  2.00   0.00 

114 

Providing and Fixing of Lanin Cloth Main and 
Shear Plated Curtain Including all Hardware i.e. 
curtain rod/ brackets etc. all complete as per the 
requirement of the site and as per the direction 
of Engineer-incharge.  e. Approved Make 
Standerd  

sqft 150.00   0.00 

115 

Providing and fixing of Plated blind For office 
area Colour and Shade all complete as per the 
requirement of site & direction of Engineer in 
Charge  

Sq Ft  200.00   0.00 

116 

SITC of High Back Chair as per the available 
sample in the institute featherlite Optima High 
Back Mesh Chair or equivalent for faculty etc. all 
complete as per the requirement of the site and 
as per the direction of Engineer-incharge.   

Each  2.00   0.00 

117 

SITC of mid Back Chair as per the available 
sample in the institute featherlite Optima mid 
Back Mesh Chair or equivalent for faculty etc. all 
complete as per the requirement of the site and 
as per the direction of Engineer-incharge.   

Each  12.00   0.00 
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118 

Type of workstations: -Desk band system Type / 
Shape of cluster: -Single Seater Rectangular L 
shape or as per required Construction of drawer 
unit:- laminated partial board with high gloss 
mica Construction of pedestal:- laminated board 
with high gloss mica Frame material for work 
station:- laminated practical board 
45mmAluminum Structured Bottom Frame With 
Aluminum Extrusion Material of table top:-Pre-
laminated particle board 25mm with high gloss 
mica Material of table for top:- high pressure 
laminate Material of intermediate table :-Pre 
laminated board Material of bottom :- pre-
laminated particle board tile Length of table top 
(main frame):- ±10 mm(main frame)1500 mm 
Depth of table top:- ± 10mm 600 mm Depth of 
table top:- ± 10mm 750 mm Overall height of 
work station partition:- (±10mm) 1200 mm 
Thickness of side partition/panel:- (±2mm )50 
mm Thickness of main frame:- (±5 mm)50 mm 
Size of drawer unit (Width x Depth x Height):-( 
±10mm) 400 X 450 X 680 (mm) Size of file box 
(Width x Depth x Height):-( ±10mm) 25 mm pre 
laminated board total 3 units Including keyboard 
tray ,CPU and printer salves etc. all complete as 
per the requirement of the site and as per the 
direction of Engineer-incharge.   

Each  2.00   0.00 

119 

Supply and installation of a 98mm thick drywall 
partition system. The partition system consists of  
Tufbloc HDFR panels, which are square-edged 
and have a size of 1200x2400x12mm, with a 
volume density of 1000kgs/m3 and a weight of 
12kg/m2. The panels will be installed on either 
side of an   Studd framework. The   Studd 
framework system comprises of an c Studd FC50 
floor/head channel, which is a sectional 
thickness 0.55mm, with a length of 3600mm, and 
equal flanges of 32mm and a web of 50mm. The 
FC50 is fixed to the floor and ceiling with suitable 
fasteners at 300mm staggered centers. The   
Studd SC48 channel, which is also a sectional 
thickness 0.55mm, with a length of 3600mm, 
unequal flanges of 34/36mm, and a web of 
48mm, will be placed into the floor/head channel 
positioned vertically at 600mm centers. Extra 
reinforcement will be provided at openings such 
as doors and windows.   SynthPF, which is a 
thickness of 50mm and a width of 600mm, will be 
held in position with Stick S7 dab spots in 
between the Studd. 

Sqm  30.00   0.00 
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The first layer of   Tufbloc 1200x2400x12mm will 
be fastened perpendicular onto the   Studd SC48 
behind in staggered manner using self-drilling 
drill tip fasteners at 300mm centers. Another 
layer of 12mm Tufbloc HDFR will then be 
fastened on top of the first layer, up to Studd 
SC48 behind with self-drilling drill tip fasteners. 
A 4mm gap should be maintained between all 
boards on all sides. The process will then be 
repeated similarly on the other side of the 
framework to give a 98mm thick partition 
system.  (W/mk) of 0.118. The partition system 
can be used in a climate of 50°C and 95% relative 
humidity. The light reflectance of the partition 
system will be paint dependant. The partition 
system is also environmentally friendly, with low 
VOC and 30% recycled content etc. all complete 
as per the direction of Engineer in Charge & 
requirement of the site. Make :  Anutone / 
Celenit, / Acoustics India. 

        

120 

Providing and Fixing of both side laminated  ply 
work in 19 MM thik Ply confirming to IS5509 and 
1 mm thick both laminate in fire Retardent 
Category etc. all complete as per the 
requirement of the site and as per the direction 
of Engineer-incharge.   

Sqm  100.00   0.00 

121 

Providing and Fixing of high-quality soundproof 
door  to reduce sound transmission and noise. 
Construction: The door is constructed using a 
combination of materials, including MDF, high-
density mineral wool, and a sound-isolating core 
Size: The standard size of the door is 84" x 36" x 
2.5" (height x width x thickness).  Approx (Size as 
on Required on site) Door SShould be provide a 
high level of sound reduction, with a sound 
transmission class (STC) rating of 45. This means 
that it can reduce sound transmission by up to 45 
decibels. Door should be include   door handles, 
locks, and hinges, Finish: The door Should comes 
with a pre-finished surface that can be painted 
or stained to match the surrounding decor.Door 
Installation:   with pre-drilled holes for 
hardwareetc. all complete as per the 
requirement of the site and as per the direction 
of Engineer-incharge.   

Sq ft  63.00   0.00 

122 

Providing and Fixing of   Stretched-Fabric 
Systems of required colour. Fabricated stretched 
acoustic wall which is Suitable for absorber 
,diffuser and reflectors customize Stretched-
Fabric Systems Nrc -0.9  Acoustic Wall Track – 
Square Edge 13 Mm  Frame Type – Further fixing 
GI stud 48x34x36x0.5 mm thick @600mm C/C 
vertically. The Woodan framework to be filled 
with 50mm 1000GSM non-woven thermal bonded 
polyester wadding  held in position with 18 mm 
GI checken mesh of 24SWG with drive all screws 
and oversize washers.    – Finally fixing 12 Mm 
Commerical  Play Thickness –density Rage From 
210 Kg/m3 To 290 Kg/m3  Fire Class Of Absorber 

Sq ft  2500.00   0.00 
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-astm E 84-18b – Thickness – 63mm  Fabric – 
Brithable / Acoustic -100%polyester With 330 To 
350 Gsm  Fr Of Acoustic Fabric –nfpa 701  Support 
System - G I / Aluminium  Best Suited For - Low –
mid –high Frequencies Can Be Customize 50 Mm 
To 125 Mm Thickness & 180 Kg/m3 Density For 
Achiving Nrc Upto 1 etc. all complete as per the 
requirement of site & direction of Engineer-in-
Charge. 

123 

Providing and Fixing Under Dack Sound Insulation 
for Studio Area Shall have Double 5/8" Gypsum 
58OZ Green Glue per 4x8 sheet R13 Fiberglass 
Insulation 2x4 Wood Studs 1/2" Gap (min.) 7.3 -  
along with mass Loaded Vinyle worketc. all 
complete as per the requirement of site & 
direction of Engineer-in-Charge. 

Sq Ft  1800.00   0.00 

124 

Providing and Fixing of variety of sizes, shapes, 
and styles  planters made with White Corian with 
IIM Logo and Design Ingraving Planter Size and 
Shape etc. all complete as per the requirement 
of the site and as per the direction of Engineer-
incharge.   

Each  10.00   0.00 

125 

SITC of Wave Ceiling Made from 100% polyester 
(80% -recycled fiber and 20% PET-virgin fiber)  
Should be 100% recyclable. Ceiling can be 
trimmed and installed without the need for 
additional finishes, 80% Recycled content (Odour 
and dust free)  No chemical binding agents and 
Formaldehyde free  Class B Fire Rated according 
to fire test results. Ceiling System Must include 
all related Hardware fixing arrange ment for 
Ceiling Suspention etc. all complete as per the 
requirement of the site and as per the direction 
of Engineer-incharge.   Approved Make - Wave 
Accustics / Nero systems / Hilti  

rmt 450.00   0.00 

126 

Providing and Fixing of texture Work  Base Coat: 
Apply two coats of  Emulsion, diluted with water 
in the ratio of 40:60 for the first coat and 20:80 
for the second coat, to achieve a smooth and 
even finish. Texture Coat: Apply Jute 
TXT1030CMB1108, using a roller or a trowel, in a 
uniform pattern, as per the design requirements. 
Allow the texture to dry for at least 8 hours 
before applying any further coats. Top Coat: 
Apply one or two coats of Emulsion, depending 
on the requirement, to protect the texture coat 
to achievePerfect  finish etc. all complete as per 
the requirement of the site and as per the 
direction of Engineer-incharge.  . Approved Make 
- Asian Paint Jute TXT1030CMB1108 or equivalent  

Sq ft  3500.00   0.00 

127 

Removing dry or oil bound distemper, water 
proofing cement paint and the like by scrapping, 
sand papering and preparing the surface smooth 
including necessary repairs to scratches etc. 
complete. 

Sqm  360.00   0.00 
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128 

Applying priming coats with primer of approved 
brand and manufacture, having low VOC (Volatile 
Organic Compound ) content. With water 
thinnable cement primer on wall surfacenhaving 
VOC content less than 50 grams/litre   

Sqm  360.00   0.00 

129 

Providing and laying Vitrified tiles in floor with 
required sizes (thickness 
to be specified by the manufacturer), with water 
absorption less than 
0.08% and conforming to IS:15622, of approved 
brand & manufacturer, 
in all colours and shade, laid with cement based 
high polymer modified 
quick set tile adhesive (water based) conforming 
to IS : 15477, in average 
6 mm thickness, including grouting of joints 
(Payment for grouting of 
joints to be made separately). 

Sq 
Mtr  

190.00   0.00 

130 

Providing and laying Vitrified tiles in Required 
sizes (thickness to be specified by manufacturer), 
with water absorption less than 0.08 % and 
conforming to I.S. 15622, of approved make, in 
all colours & shade, in skirting, riser of steps, 
over 12 mm thick bed of cement mortar 1:3 (1 
cement: 3 coarse sand), jointing with grey 
cement slurry @ 3.3 kg/ sqm including grouting 
the joint with white cement & matching 
pigments etc. complete 

Sq 
Mtr  

10.00   0.00 

131 

Providing and Fixing of Providing and fixing 
double glazed hermetically sealed glazing in 
aluminium windows, ventilators and partition 
etc. with 6 mm thick clear Toughen glass both 
side, having 12 mm air gap, including 
providingEPDM gasket, perforated aluminium 
spacers, desiccants, sealant(Both primary and 
secondary sealant) etc. as per specifications, 
drawings and direction of Engineer-in-charge 
complete. 

Sq 
Mtr  

4.00   0.00 
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132 

Providing and fixing aluminium work for doors, 
windows, ventilators and partitions with 
extruded built up standard tubular sections/ 
appropriate Z sections and other sections of 
approved make onforming to IS: 733 and IS: 1285, 
fixing with dash fasteners of required dia and 
size, including necessary filling up the gaps at 
junctions, i.e. at top, bottom and sides with 
required EPDM rubber/ neoprene gasket etc. 
Aluminium sections shall be smooth, rust free, 
straight, mitred and jointed mechanically 
wherever required including cleat angle, 
Aluminium snap beading for glazing / paneling, 
C.P. brass / stainless steel screws, all complete 
as per architectural drawings and the directions 
of Engineer-in-charge. (Glazing, paneling and 
dash fasteners to be paid for separately) : For 
fixed portion, 2 Powder coated aluminium 
(minimum thickness of powder coating 50 
micron)  

kg 20.00   0.00 

133 

Providing and Fixing of Steel work in built up 
tubular (round, square or rectangular hollow 
tubes etc.) trusses etc., including cutting, 
hoisting, fixing in position and applying a priming 
coat of approved steel primer, including welding 
and bolted with special shaped washers etc. 
complete.Hot finished seamless type tubes 

Kg 980.00   0.00 

134 

Providing and Fixing of Painting with synthetic 
enamel paint of approved brand and manufacture 
to give an even shade  Two or more coats on new 
work 

sqm  50.00   0.00 

135 

Providing and fixing 12mm thick frameless 
toughened glass door shutter of approved brand 
and manufacture, including providing and fixing 
top & bottom pivot & double acting hydraulic 
floor spring type fixing arrangement and making 
necessary holes etc. for fixing required door 
fittings, all complete as per direction of Engineer 
in charge (Door handle, lock and stopper etc. to 
be paid separately)  

sqm  8.00   0.00 

136 

Providing and Fixing of  Tile carpet as per 
approved shade Tuffed loop pile carpet 100% PP 
Yarn having thick ness of 06 MM specifications 
and as perthe direction of  . Carpet to be 
installed with standard adhesives. The flooring to 
be installed as per manufacturer’s specifications 
and to be installed by its authorized agency or as 
approved. The installation to be in line and level 
including thecost of all materials, disposal of 
debris  etc. all complete as per the requirement 
of the site and as per the direction of Engineer-
in charge.   Make - Rossita / Floting / Cremeshi 

sqft 300.00   0.00 
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Providing and Fixing of  dry-erase board or glass 
marker board  Size 6 X 4, made of 8MM  tempered 
White Back Painted glass,   Glass Should  be heat-
treated to increase its strength and 
durability.The surface of a glass whiteboard 
Should be smooth, non-porous, and glossy,Glass 
whiteboards are also resistant to stains, ghosting, 
and scratches, Glass whiteboards Should be 
Mounted on mounted on the wall using special 
brackets or hardware etc. all complete as per the 
requirement of the site and as per the direction 
of Engineer-incharge. 

Each  2.00   0.00 

  Total Amount in Rs. (Excluding GST)       0 

 

Note:  

1. The Financial Bid is to be filled through e-procurement portal namely e-Wizard 

through https://mhrd.euniwizarde.com    

2. Any other mode of bid submission will not be accepted.  

           Sd/- 

Tender Inviting Authority 

https://mhrd.euniwizarde.com/

