

# Indian Institute of Mangement Indore

Details on Award of Tenders / Contracts Published


From January 2021 to March 2021

Tendor No.	Item/ Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of Tender Received	Nos. & Name of Parties not qualified after Technical Evaluation	Nos. & Name of Parties qualified after Technical Evaluation	Whether Contract awarded to lowest tenderer/ E valuated L1	Contract No. & Date	Name of Contractor	Value of Contract (in Rs.)	Schedule date of Completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
IIMI/Project/011/2020/103	Repairing, Internal & External Painting and waterproofing treatment of roofs surface of Type-V Quarters at IIM Indore (Re-Tender)	On-Line mode	09-Mar-21	Two Bid System	22-Mar-21	4	Nil	4 & i) M/s Sarvika Construction ii) M/s Rakesh Kumar iii) M/s RK Enterprises India Pvt Ltd iv) M/s Eternal infraheight Private Limited	Yes	IIMI/Project/2021/448/2394, dt. September 28, 2021	M/s Rakesh Kumar, Patna	45,74,228/- (Incl. GST)	19-Oct-22
IIMI/Project/01/2021/104	Renovation & Refurbishing of Executive Residence-1 at IIM Indore (Re-Tender)	On-Line mode	15-Mar-21	Two Bid System	30-Mar-21	6	1 & (i) M/s Kumawat Infrastructure Pvt Ltd	5 & i) M/s Bhavya Construction Company ii) M/s Bhagwat Singh Raghuvanshi iii) M/s RK Enterprises India Pvt Ltd iv) M/s Ank Engineers Pvt Ltd v) M/s Monaarc Corporation Private Limited	Yes	IIMI/Project/2021/449/2393, dt. September 28, 2021	M/s Bhavya Construction Company	3,06,00,305.50/- (Incl. GST)	16-Feb-22
IIMI/Project/02/2021/105	Refurbishing of Executive Residence-1 in respect of Electrical & Electronics and Air conditioning system at IIM Indore	On-Line mode	2-Feb-21	Two Bid System	23-Feb-21	4	2 & (i) M/s Ozone Air Conditioning & Consultancy, Thane (ii) CPR Distributors Pvt. Ltd., Indore	2 & (i) M/s A2 Enterprises, Bhopal (ii) M/s Kool Solution, Bhopal	Yes	IIMI/Project/2021/450/2388, dt. September 28, 2021	M/s Kool Solution, Bhopal	The agency has refused to commence the work citing the reasons that the cost of material has been increased	
IIMI/Project/03/2021/106	External painting & maintenance work as well as Electronics refurbishing in Executive Residence-2 at IIM Indore (Re-Tender)	On-Line mode	26-Feb-21	Two Bid System	11-Mar-21	7	4 & (i) M/s Vastu Rachana Archdesign Private Limited (ii) M/s M.A Buliders (iii) Purshottam Das Laddha (iv) CMM Infra Projects Ltd	3 & i) M/s Sarvika Construction ii) M/s Ank Engineers Pvt Ltd iii) M/s RK Enterprises India Pvt Ltd	Yes	IIMI/Project/2021/451/2392, dt. September 28, 2021	M/s Sarvika Construction	60,45,843/- (Incl. GST)	16-Feb-22

Tendor No.	Item/ Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of Tender Received	Nos. & Name of Parties not qualified after Technical Evaluation	Nos. & Name of Parties qualified after Technical Evaluation	Whether Contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (in Rs.)	Schedule date of Completion
IIMI/Project/04/2021/107	Internal & External Painting and Associated maintenance work in Boys Hostel (Re-Tender)	On-Line mode	22-Mar-21	Two Bid System	16-Apr-21	8	2 & (i) M/s SAS Infra (ii) Varsma Engineers Group	6 & (i) M/s Kumawat Infrastructure Pvt Ltd (ii) M/s ADY Infratech (iii) M/s Aliyan Construction Co. (iv) M/s Kinsfolk Infrastructure Development (v) Sarvika Construction (vi) RH Decorators	Yes	IIMI/Project/2021/437/2397, dt. September 28, 2021	M/s Aliyan Construction Co.	59,62,530/- (Incl. GST)	30-May-23
IIMI/Project/05/2021/108	Internal & External Painting and Associated maintenance work in IPM Hostel (Re-Tender)	On-Line mode	22-Mar-21	Two Bid System	16-Apr-21	7	1 & (i) M/s SAS Infra	6 & (i) M/s Kumawat Infrastructure Pvt Ltd (ii) M/s ADY Infratech (iii) M/s Aliyan Construction Co. (iv) M/s Kinsfolk Infrastructure Development (v) Bhagwat Singh Reghuwanshi (vi) RH Decorators	Yes	IIMI/Project/2021/436/2398, dt. September 28, 2021	M/s Aliyan Construction Co.	1,02,08,075.80/- (Incl. GST)	30-May-23
IIMI/Project/06/2021/109	Internal & External Painting and Associated maintenance work in Girls Hostel (Re-Tender)	On-Line mode	22-Mar-21	Two Bid System	16-Apr-21	7	1 & (i) M/s SAS Infra	6 & (i) M/s Kumawat Infrastructure Pvt Ltd (ii) M/s ADY Infratech (iii) M/s Aliyan Construction Co. (iv) M/s Kinsfolk Infrastructure Development (v) Bhagwat Singh Reghuwanshi (vi) RH Decorators	Yes	IIMI/Project/2021/435/2399, dt. September 28, 2021	M/s Aliyan Construction Co.	98,90,382.60/- (Incl. GST)	30-May-23
IIMI/Project/07/2021/110	Providing & fixing decorative high pressure laminated sheet on existing door shutters in SR-1 to SR-14 at IIM Indore (Re-Tender)	On-Line mode	10-Mar-21	Two Bid System	30-Mar-21	4	1 & (i) M/s Sarvika Construction	3 & i) M/s Bhavya Construction Company ii) M/s Ank Engineers Pvt Ltd iii) M/s RK Enterprises India Pvt Ltd	Yes	IIMI/Project/2021/439/2396, dt. September 28, 2021	M/s RK Enterprises India Pvt Ltd, Indore	38,50,070/- (Incl. GST)	17-Apr-22
IIMI/Project/08/2021/111	Internal & External Painting and Associated maintenance work of Type-V Apartment at IIM Indore	On-Line mode	9-Feb-21	Two Bid System	12-Mar-21	8	5 & i) M/s M. A. Builders ii) M/s Shamshad Ahmed iii) M/s Eagle Techsec Communications India Pvt Ltd iv) M/s CMM Infraprojects Ltd v) M/s Vastu Rachna Archdesign Pvt Ltd	3 & i) M/s Bhagwat Singh Raghuvanshi ii) M/s R H Decorators iii) M/s Ank Engineers Pvt Ltd	Yes	IIMI/Project/2021/452A/2391, dt. September 28, 2021	M/s Bhagwat Singh Raghuvanshi, Indore	77,15,379/- (Incl. GST)	12-Jan-23



Tendor No.	Item/ Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of Tender Received	Nos. & Name of Parties not qualified after Technical Evaluation	Nos. & Name of Parties qualified after Technical Evaluation	Whether Contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (in Rs.)	Schedule date of Completion
IIMI/Project/09/2021/112	Internal & External Painting and Associated maintenance work in Visiting Faculty Apartment at IIM Indore	On-Line mode	9-Feb-21	Two Bid System	12-Mar-21	8	1 & (i) M/s M. A. Builders	7 & i) M/s Suresh Kumar, Haryana ii) M/s Purshottam Das Laddha iii) M/s RK Enterprises India Pvt Ltd iv) M/s Ank Engineers Pvt Ltd v) M/s Rakesh Kumar, Patna vi) M/s MNM Engineering vii) M/s Eternal Infraheight Pvt Ltd	Yes	IIMI/Project/2021/453A/2390, dt. September 28, 2021	M/s Suresh Kumar, Haryana	27,23,369.60/- (Incl. GST)	19-Oct-22
IIMI/Project/012/2021/115	Supply, installation, testing & commissioning of Chimney in left out Type-v Qtrs. At IIM Indore	On-Line mode	26-Mar-21	Two Bid System	14-Apr-21	2	1 & (i) M/s Radhey Krishna Laptop and Mobile Service	1 & (i) M/s A. B. Constructions	Yes	IIMI/Project/2021/455/2389, dt. September 28, 2021	M/s A. B. Constructions	7,19,584/- (Excl. GST)	16-Feb-22
IIMI/Project/013/2021/116	Providing & setting up convocation venue - Pandal, stage and other facilities in open air for the 21st & 22nd Convocation at IIM Indore	On-Line mode	26-Mar-21	Two Bid System	5-Apr-21	4	Nil	4 & (i) M/s Creative Torrent Business Solution (ii) M/s Rajesh Gawade (iii) Vishal Décor and Events (vi) Globecom One Communications Pvt Ltd	Tender cancelled due to Administrative Reasons				

  
**Chief Engineer**

1000

1000

1000

1000

1000

1000

1000

1000

1000

Faint, illegible text at the bottom of the page, possibly bleed-through from the reverse side.